
 

 
County of San Mateo 

Department of Public Works 
 

NOTICE IS HEREBY GIVEN that the County of San Mateo, State of California, is issuing  
 
 

Addendum No.2 
February 2, 2016 

 
for 

 
Request for Qualification of Design Build Entities 

For 
County of San Mateo 

 
Animal Care Shelter Project 

 
* * * 

 
Qualifications must be submitted to:  

 
County of San Mateo 

DEPARTMENT OF PUBLIC WORKS 
Attn: Theresa Yee  

555 County Center 5th Floor 
Redwood City, CA 94063 

 
No later than 

 February 16, 2016 at 4:00 P.M. PDT 
 

 
PROPOSALS WILL NOT BE ACCEPTED AFTER THIS DATE AND TIME 

 
 

Complete “Request for Qualifications” documentation can be found at: 
http://publicworks.smcgov.org/animal-care-shelter-project 

 
  

http://publicworks.smcgov.org/animal-care-shelter-project


County of San Mateo Animal Care Shelter Project 
Request for Qualifications for DBE  

 
 

Animal Shelter Project 
Addendum No. 2 

 
By this Addendum No. 1 issued February 2, 2016, the following should be incorporated 
and made a part of the original Request for Qualifications:  
 
Clarification #1: 
The Identification of DBE Proposal Manager form shall be due at the same time the 
Statements of Qualifications are due: February 16, 2016 by 4:00 PM.  The schedule 
reflects this change as follows: 
 
K.  SUMMARY SCHEDULE  
Phase 1: RFQ Process Due Date Due Time (PT) 

 County re-issue RFQ  Dec 21 – Tue   

 Cut-off date for written questions from DBE's Jan 29 - Fri 4:00 PM 

 County distribute responses to written questions Feb 5 - Fri 4:00 PM 

Submit Identification of DBE Proposal Manager Feb 16 - Tue 4:00 PM 

 Statement of Qualifications submission Due Date February 16 - Tue 4:00 PM 

 Announce three highest scoring DBE's Feb 26 - Fri 
 

 
  Phase 2: RFP Process Due Date Due Time (PT) 

     RFP issued to three highest scoring  DBE's Mar 9 - Wed TBA 

 
 
Clarification #2: 
The construction experience on page 14 of the RFQ shall be clarified to read: 
“At least three two (2) projects must have utilized the Design-Build delivery method.” 
 
 

** End of Addendum ** 
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