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Using The Construction Task Catalog®

CTC Information:

o

This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for County of San Mateo, priced locally
using current labor, material and equipment costs,
and published in November 2017.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to County of San Mateo. Use
of The Gordian Group’s CTC and other proprietary
information and software for any other purpose or
any other entity is expressly prohibited without the
express written consent of The Gordian Group, Inc.

MasterFormat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

SCs/

Improving Project Delvery

MasterFormal® is produced jointly by CSI and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Builefing Knawh )
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security and Medicare taxes, worker's
compensation, unemployment insurance and
employee benefits.

November 2017

4]

Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

EQUIPMENT COSTS:

o

Equipment costs include all equipment required to
accomplish the task. Mobilization is included for all
equipment except large equipment (e.g. cranes, pile
drivers, bulldozers, excavators, backhoes, bobcats
etc.), which exclude mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

o

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Complete and In-Place Construction:

o

Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

copyright © 2017 The Gordian Group, Inc.
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Unit prices for imported materials (e.g. aggregate,
sand, soil, etc.) include delivery up to 15 miles from
the closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, disinfection and flushing, others
as required). Use of owner supplied materials,
equipment or tying into existing equipment/piping
may justify testing, balancing, etc.

4]

Unit prices for demolition include all Ilabor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a

copyright © 2017 The Gordian Group, Inc.

separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The description "replace" includes the demolition of
the existing item and the installation of the new
item.

The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

The description "reinstall" includes the cleaning and
installation of the existing item.

Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

4]

N N

Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

e home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.
Profit.
Subcontractor's overhead and profit.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Employee or Subcontractor's wage rates that
exceed the prevailing wage rates.

November 2017
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M Fringe benefits, payroll  taxes,  worker's M Sealing, windows, and openings with plastic to
compensation, insurance costs and any other contain construction dust and debris within the work
payment mandated by law in connection with labor area.
that exceeds the labor rate allowances. .
M Daily clean-up.
¥ Cost of financing the work. M Final professional project clean-up.
¥ Business risks such as the risk of a Iow.er- than M Costs resulting from inadequate supply of building
expected volume of work, smaller than anticipated . . .
materials, fuel, electricity, or skilled labor.
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations. M Costs resulting from productivity loss.
M Working in extreme temperatures (below or above
normal) or adverse conditions such as excessive
CONSTRUCTION RELATED COSTS: rain, wind, sleet or snow.
M Services required to obtain filings and permits. M Differences in project size; complexity and location.
M Preparation and modification of proposals, [ All costs for other than discreet items of work
sketches, drawings, submittals, as-built drawings, specifically required to complete a particular Job
CADD drawings, microfilm, and other project Order.
records.
M Incidental engineering and architectural services.
i ) i PRICE VARIATIONS:
M Office trailer and portable toilets for Contractor’s
use. M Contractors may find differences in labor,
M Construction vehicles such as pick-up trucks, utility eqU|pm§nt and matgrk_al cgsts due to certain
. economic factors. Variations in labor cost can also
trucks, vans, flat bed trucks, tractors, trailers, etc. .. -
result from labor efficiency, labor restrictions,
M Storage devices or items such as gang boxes and working conditions and local work rules. Variations
containers for Contractor's tools, equipment and in material costs can also result from the quantity of
materials. material purchased, the existing relationship with
M Basic safety and warning signage, minor barricades ZPPP“GTS’ ‘an Eecaubse the n:)atelnals have been
(e.g., construction tape, etc.) and personnel safety Iscontinued or have become obsolete.
equipment (e.g., hard hats, safety harnesses with i While diligent effort is made to provide accurate and
lifeline or cabling, protective clothing, safety reliable up-to-date pricing, it is the responsibility of
glasses, face shields, etc.). the Contractor to review and analyze the unit prices,
M Meeting Owner security requirements. and 'Fo cak_:ulate . th_elr Adjustment  Factors
accordingly, prior to bidding.
M Excess waste including roofing, drywall, VCT,
carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be .
g, conerete, o GENERAL COSTS:
all inclusive, but descriptive of the types of
construction materials that are typically sold in  ® This list is not exhaustive and is intended to provide
standard lengths, sizes and weights. general examples of cost items to be included in the
M Removing and returning Owner's furniture and Contractor's Adjustment Factor as defined in the
furnishings (e.g. chairs, tables, pictures, etc. but Contract.
excluding modular furniture, wall or ceiling attached M The only compensation to be paid to a Contractor

or fastened devices or furnishings, safes or other
furniture requiring disassembly).

November 2017
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Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

General Interpretations:

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls.

ASSEMBLIES:

M Assembly unit prices take precedence over
individual component pricing.

TESTING:

M Contractor will be paid for testing existing material,
as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

copyright © 2017 The Gordian Group, Inc.

MISCELLANEOUS:

o

4]

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,

November 2017
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trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor  which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BFE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,
GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —

Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -
November 2017

Loose (Excavated) Cubic Yards, LF - Linear Foot, LED
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL - One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSE - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
0OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SFE - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose
(Excavated
Materials)

In-place

Material (Bank) Compacted

Earth, Common 3170 2536 3520

(Average)

Sand 2880 2590 3240

Egrth, Rock 3380 2370 3720
ix.

(75% E/ 25% R)

Egrth, Rock 3750 2710 4000
ix.

(50% E/50% R)

Egrth, Rock 4120 3140 3680
ix.

(25% E/ 75% R)

Gravel 3280 2730 3570

(Average)

Limestone 4380 2690 3220

Riprap Rock 4500 2610 3150

(Average)

Granite 4540 2640 3170

copyright © 2017 The Gordian Group, Inc.
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Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete =1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters
copyright © 2017 The Gordian Group, Inc.

1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
10 .135 .138 141
11 .120 123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY::

Circle

e Circumference = 2 1 radius = 11 diameter

e Area=Trradius’ = (diameter2 /4)
Cylinder

e Volume = (1 radiusz)height

e Surface Area=2Tr radiu52+(2 1T radius)height

Sphere

e Volume=(4Tm radius3) /3
e Surface Area = 4 T radius®
m = 3.14159

United Inch
e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

November 2017
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TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners

November 2017 copyright © 2017 The Gordian Group, Inc.
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01 General Requirements

01 20 Price And Payment Procedures
01 22 Unit Pricesox»

Note: Provide digital copies of photographs.

012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o2 1

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as

explained in the Contract or The Construction Task Catalog®.

01 22 16 00-0002 EA  REIMDUISADIE FEES.... ..ttt ettt ettt ettt et et e e et bt e s e et e e s e e e 4o bt e et e eb e e et e bt e eb et e ebt et e eseemseebeenneeteannenneas 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs. The base cost of the Reimbursable Fee
is $1.00. Insert the appropriate quantity to adjust the base cost to the actual Reimbursable Fee (e.g. quantity of
125 = $125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, list each one separately and add a
comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various permits,
extended warrantee, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the Price
Proposal.

012220 Wage Rates o2
01 22 20 00-0001 Minimum Charge e:2220

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per
occurrence.  Item should not be used in conjunction with any other tasks utilizing this labor trade, unless
approved by owner. Item quantity is 1, unless approved by owner.

0122 2000-0002 EA Carpenter Minimum Charge.

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

0122 20 00-0003 EA Carpet, Linoleum Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utl izing thls labor trade,
by owner. Task quantity is 1, unless approved by owner.

01222000-0004 EA Cement Mason Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0005 EA Drywall FiniSher MiNIMUM CREIGE ........couiiiiiiiiiieeei ettt ettt ettt e et e be e s et e eas e et e e as et e ase e teaseenteaneeseaseenneanen 802.84
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0006 EA Drywall Installer MinIMUM CRATGE ........cuiuiiiiiiuiitiieiieie ettt ettt ettt ettt et b ettt e et et ebe et et ebe et e e ebeate e eneanens 894.86
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0007 EA  Electrician MinIMUM CRAIGE ........ctiuiiiuiitiieititiet ettt s ettt et bttt eb et et st et et e bt et e e e st et et st eteen et anean 1,022.96
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0008 EA  Glazier MINIMUM CREIGE .....c..oouiiiitiiieete ettt ettt ettt ettt e e st e e e bt e s e et e ese e b e es e e e e eb e e as e e b e aaseebeeae et e ase e beas e et eaneeseaneennennen 799.45
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0009 EA  INSUIAOr MIMIMUM CRAIGE .. ..eiuitiiiitiiteieie ettt ettt ettt ettt et e e et e bt et h e e et e bt et et eb e et et eb e et e e eb e et e e eneanenn 929.11
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0010 EA Laborer Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utl |zmg this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0011 EA Landscape Maintenance Worker MiNimMUM Charge .........coouiouiiiiiiiieiieeeie ettt ettt et e steaneeneanes 287.10
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0012 EA Ornamental Metal Worker Minimum Charge............cooiiiiiiiiiiiiciccic s 818.38
Note: This task should not be used in conjunction with any other tasks utilizing this Iabor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0013 EA Painter, Ordinary MiniMUM CRaGE .........ooiiiiiiiitieiet ettt ettt e bt e e bt e e e et e e s e bt e st e beaseeabeaneeabeaneenneanee 691.49
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0014 EA  Plasterer MIiNIMUM CREIGE ........ooouiuiiiitiitet ettt ettt ettt et e st e e e s e ea s et e aae et e es e easeebeeaseebeeaseebeeas et e ase e beaseeteaseeneateanneanes 842.83
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0015 EA  Plumber MiNIMUM CRaGge .......o.iouiiiiiiiiitit ettt ettt sttt e ettt ee et eb et et bt et et bt eb et e bt et e e et ate e et et 1,154.24
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 222000-0016 EA Roofer, Tile/Slate MiNIMUM CREIGE ... .....oitiiiiiiiiieiieie ettt e ettt e et et e e s e et e eaeeabeeae et e aseeeseaseenseaseeseaseenneanes 976.32
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0017 EA Roofer, Composite Built-Up Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

01222000-0018 EA  Sheet Metal Worker MiNIMUM CRage .......c.cutiuiiiiiiteeetiee ettt s et bttt e st e et et e et ete e et 1,076.00
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 222000-0019 EA  Sprinkler Installer MiNIMUM CREIGE .........ooutiiiiiieteeie ettt ettt ettt et b e e e et e aas e bt es e et e e s e et e ase et e aseeneaseenenneas 1,127.15
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

November 2017 copyright 2017 The Gordian Group, Inc.
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0120 Price And Payment Procedures

0122 Unit Prices

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

01 22 20 00-0033

01 22 20 00-0034

01 22 20 00-0035

01 22 20 00-0036

01 22 20 00-0037

01 22 20 00-0038

01 22 20 00-0039

01 22 20 00-0040

01 22 20 00-0041

EA Tile Layer (Floor) Minimum Charge

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved

by owner. Task quantity is 1, unless approved by owner.

Local Labor/Wage Rates o2

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

HR  Asbestos Removal Worker

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Insulator
Note: For tasks not included in the Construction Task Catalog® and as directe
For Foreman, Add
For Apprentice, Deduct
HR Boilermaker............

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  BFCK LAY ...t

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpenter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpet, Linoleum...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Cement Mason

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Drywall FINISNET ......oviiiiiiiiiee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  EIECHICIAN ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Heavy (Crane)
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Medium (Bulldozer)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Light (Backhoe, Skid-Steer Loader) .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  GIAZIET ..ttt b ettt ettt et et b et et e et et e n e et e nn et e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  LADOTEN ..o
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Millwright .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Mold Removal WOTKET ..........ccccoiiiiiiiiiiiiiiie

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Painter, Ordinary.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Painter, Structural Steel........

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 20 00-0042  HR  PAPEINANGET ...ttt ettt ettt et e et a e et e e ot e e £ 24 e e s 4 e bt e s e bt e et e £t e e b4 et e et et e e bt et e et e et e et e ent e et e enneebeaneente e 81.65
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.08
For Apprentice, Deduct -16.33
01 2220 00-0043  HR  PilE DIIVETS ......oouiiiiiiicicicc it h 00 h s e e s b et se et e e 99.55
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.98
For Apprentice, Deduct -19.91
01 22 20 00-0044  HR  PIASTEIEN ...ttt ettt ettt e e e et e s et e 422 s e 482 2o s 2o E £ 4ot e £ £ 2ot 2o e 4 eb e 2 s e bt e e e e £ e e et e b e oo s et £ ee e et e et e emt e et e ent et e enteebeanbentean 92.85
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.64
For Apprentice, Deduct -18.57
0122 2000-0045 HR Plumber 119.28
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.96

For Apprentice, Deduct -23.86
012220 00-0046 HR  POWOEIMMAN.......ciitiiiiitieiieeeeit ettt sttt eseenannes
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.67
For Apprentice, Deduct -14.66
0122 2000-0047 HR Rodman (Reinforcing)/Ornamental STEEI WOTKET ..........c.iiiuiiiiiiiiiieieiietet ettt en et ees 79.95
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.00
For Apprentice, Deduct -15.99
01 22 20 00-0048  HR  ROOFEI, COMPOSITE. ... .eiuiitiiiiitieiiet ettt ettt ettt e s et e es e e et e s e et e e s e e s e eb e e e s e bt e es e £t e e e e bt e e s e e e e ot et e et e embeebeenn et e aneenbeaseeasean 97.11
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.86
For Apprentice, Deduct -19.42
012220 00-0049  HR  ROOFEI, MELAI ......couiiiiiiiiici st 161.92

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
0122 2000-0050 HR Roofer, Tile/Slate
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 5.16
For Apprentice, Deduct -20.66
01 22 20 00-0051  HR  SNEEE MELAI WOTKET ...ttt ettt ettt ettt et e b4 b e et 4o bt e e 2o b e et e eb e et et e e he et e es e et e aneeteaneenneanns 122.00
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 6.10
For Apprentice, Deduct -24.40
01222000-0052 HR Sprinkler Installer 115.89
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.79
For Apprentice, Deduct -23.18
01 22 20 00-0053  HR  SEEAM / PP FIEI ...ttt ettt ettt ettt ettt e e bt e s e et e e e e e bt e e e e b e e h e e s e e b e e a b2 b e e et e eb e eat et e es e et e es e et e eneeteaneenneanen 119.28
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.96
For Apprentice, Deduct -23.86
012220 00-0054  HR SEONE MASON.......cuouiiiiiiiiiiiiteicic st s 02 s e e s e e e e s e s e e e e s e e e s e b e s e s s s et s e 89.76
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.49
For Apprentice, Deduct -17.95
01 22 20 00-0055  HR  SErUCIUTAI STEEI WOTKET ...ttt ettt e st et eh e et e bt e e s e £t e e s e bt e e e e bt e bt et e et e et e et e ene et e asnebeaneentean 83.55
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.18
For Apprentice, Deduct -16.71
012220 00-0056  HR  THl@ LAY .......oiiiiiiieiicicicc et s b b e b e b bR 78.90
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.95
For Apprentice, Deduct -15.78
01 22 20 00-0057  HR TEITAZZO WOTKET ...ttt ettt ettt ettt ettt e e et e e s s e b £ e e e et e o422 E 2o bt et e bt e e s e £ 22 h e e e e e e e et e eb e e s e et e embeebeens et e eneeabeaneenbean 85.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.28
For Apprentice, Deduct -17.14
012220 00-0058  HR  TruCK DIV, LIGNt ......ouiiiiiiiic s e e 71.61
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.58
For Apprentice, Deduct -14.32
0122 2000-0059 HR Truck Driver, Heavy 72.48
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.62
For Apprentice, Deduct -14.50
012220 00-0060 HR Class | Diver 190.65
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0061 HR  Class I DIVEr TENOEY .........couiuiuiiiiiiicicccies s s s e b e s b s e s 115.75
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
0122 2000-0062 HR D1 Certified WEIHET .........ccoiiiiiieieeecc s a e se e 92.63

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

01 22 20 00-0063 Rates For Services o1 2220

0122 2000-0064 HR Watchman/Guard, Unarmed....................
0122 2000-0065 HR Watchman/Guard, Armed
0122 2000-0066 HR OSHA Testing
01 2220 00-0067  HR  SUIVEYOT ...ttt ne e

....23.53

.33.67
.71.25
.75.00

0122 2000-0068 HR On-Site Certified Materials Testing Technician .43.35
0122 2000-0069 HR Certified Industrial Hygienist... ..107.48
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0122 2000-0070 M

Mileage For Professional Services (Engineering, Surveying, Etcetera) BT USSP U PR URTPPPPROPRPPIIN 0.56
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.

01 22 20 00-0071 Rates For Architectural And Engineering Services o220
Note: For preparation of contract documents, structural and/or design drawings, special investigating
requirements or services outside required architectural and engineering services.
0122 2000-0072 HR Principal Architect
0122 2000-0073 HR Senior Architect.
0122 2000-0074 HR Architect
0122 2000-0075 HR Principal Engineer
01222000-0076 HR Senior Engineer
0122 2000-0077 HR Engineer
0122 2000-0078 HR Draftsman
0122 2000-0079 HR Project Manager

01 22 20 00-0080 Rates For Traffic Control e 22
0122 2000-0081 DAY Pilot Vehicle With Driver ettt eneas 816.38
Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required.
01222000-0082 HR Flagperson For Traffic Control

012223 Equipment Usage o2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Aerial Equipment e 222
01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts o1 22 23 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts w22 2s 000003

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Manlift.............ccccviiiiiiiniiiineiiiiecee
0122 2300-0006 WK 40' Engine Powered, Telescoping Boom Manlift.............cccceviriiiriniiiininiiieseeees
0122 2300-0007 MO 40' Engine Powered, Telescoping Boom Manlift.............cccceiriiiineniinenciseceees
01 22 2300-0008 DAY 60' Engine Powered, Telescoping Boom Manlift
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift............ccceeiriiiiiiniiniiiesececeeeee
0122 2300-0010 MO 60" Engine Powered, Telescoping Boom Manlift............ccccoviiiiiininiinieiieseceeeeeee
0122 2300-0011 DAY 80" Engine Powered, Telescoping Boom Manlift
01222300-0012 WK 80" Engine Powered, Telescoping Boom Manlift
0122 2300-0013 MO 80" Engine Powered, Telescoping Boom Manlift.............cccceiriiiiineniininiicseeees
0122 2300-0014 DAY 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0016 MO 110' Engine Powered, Telescoping Boom Manlift

..10,822.14

0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift ....2,197.35
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift ....5,604.32
01222300-0019 MO 120' Engine Powered, Telescoping Boom Manlift ..12,740.35

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts 1 22 25 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020,

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift.............cccooeveiiinennincniinens
0122 2300-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Manlift............cccocueoirinieniniicniiienns
0122 2300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Manlift . .
0122 2300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccceeeniiiennniicninens
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift............cccocueoerinieniniicniiienns
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift s
0122 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift.............cccocevevinininnincniinens
01222300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift . .
0122 2300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift............cccccoeeeniiiennniicninens
0122 2300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift............cccoceeviniiieninicniiienens
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccveiiininiincncninnnn.
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift............ccccoveovrininiincncninnnns

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts 22 2s os0020)
Note: For use on paved surfaces.

012223 00-0038 DAY 30'Electric, Articulating (Up/Over) Boom Manlift

01222300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift

0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift

0122 2300-0041 DAY 35 Electric, Articulating (Up/Over) Boom Manlift

0122 2300-0042 WK 35 Electric, Articulating (Up/Over) Boom Manlift
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0122 2300-0043 MO 35' Electric, Articulating (Up/Over) Boom Manlift..
01 22 23 00-0044 DAY 40" Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0045 WK 40 Electric, Articulating (Up/Over) Boom Manlift..
012223 00-0046 MO 40 Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0047 DAY 45’ Electric, Articulating (Up/Over) Boom Manlift..
012223 00-0048 WK 45’ Electric, Articulating (Up/Over) Boom Manlift..
0122 2300-0049 MO 45" Electric, Articulating (Up/Over) Boom Manlift..

..1,833.97

01 22 23 00-0050 Platform Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0051 Electric, Scissor Platform Lifts e: 2225 co-0os0)
Note: For use on paved surfaces.
01 22 23 00-0052 DAY 17 Electric, Scissor Platform Lift.
0122 23 00-0053 WK 17 Electric, Scissor Platform Lift
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift
01 22 23 00-0055 DAY 20 Electric, Scissor Platform Lift
0122 2300-0056 WK 20" Electric, Scissor Platform Lift
01 22 23 00-0057 MO 20 Electric, Scissor Platform Lift.
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift.
01 22 23 00-0059 WK 25 Electric, Scissor Platform Lift.
0122 2300-0060 MO 25'Electric, Scissor Platform Lift
0122 2300-0061 DAY 30 Electric, Scissor Platform Lift
0122 2300-0062 WK 30" Electric, Scissor Platform Lift
0122 23 00-0063 MO 30 Electric, Scissor Platform Lift
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift.
01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift.
0122 23 00-0066 MO 33'Electric, Scissor Platform Lift.
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift
0122 23 00-0068 WK 40" Electric, Scissor Platform Lift
0122 2300-0069 MO 40 Electric, Scissor Platform Lift

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 25 000050
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

0122 2300-0071 DAY 25'Engine Powered, Scissor Platform Lift..........cccooveiiiiiiiiiiiereseeseeseeee
0122 2300-0072 WK 25' Engine Powered, Scissor Platform Lift..........cccooiiiiriiieniiieeceescesecies
0122 2300-0073 MO 25'Engine Powered, Scissor Platform Lift
0122 2300-0074 DAY 33'Engine Powered, Scissor Platform Lift
01222300-0075 WK 33'Engine Powered, Scissor Platform Lift
01222300-0076 MO 33' Engine Powered, Scissor Platform Lift
01 22 2300-0077 DAY 40' Engine Powered, Scissor Platform Lift
01 22 2300-0078 WK 40' Engine Powered, Scissor Platform Lift
0122 2300-0079 MO 40' Engine Powered, Scissor Platform Lift
012223 00-0080 DAY 43' Engine Powered, Scissor Platform Lift...........cccoeoririniiiiniieceeeeees
01222300-0081 WK 43" Engine Powered, Scissor Platform Lift s
01222300-0082 MO 43" Engine Powered, Scissor Platform Lift............ccooiieiiiniinineieiseieesceee
012223 00-0083 DAY 50' Engine Powered, Scissor Platform Lift............ccoerririiiiiiiniiiecceeeeeees
01 22 2300-0084 WK 50' Engine Powered, Scissor Platform Lift U
0122 2300-0085 MO 50' Engine Powered, Scissor Platform Lift...........ccooeriiriiieniiieeeieeseeseees

..1,836.42
..392.91
..896.86
..1,964.54

01 22 23 00-0086 Personnel Lifts (01 22 23 00-0001)
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.

01 22 2300-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............cccoeiiiiiiiiiiienicesees
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0090 DAY 30, Push-Type, Electric Single Man Personnel Lift
01222300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
01222300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift
012223 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ...........cccooeoiiiiiiiincniiiceiies
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............cccoeviiiiiiniiiinicceece
0122 2300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............ccooiiiiiiiiiiiiniccsiees
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift ............ccccoeviriiiiniiiinieeeeiee
01222300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
01222300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift............cccocooeiiiniiiiinincies
01222300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift............cccccveiiininiininciies
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift .
0122 2300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift...........ccccoooiviiieiiniiiciicees
0122 2300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift...........ccccoooeiiiniiiininiciieieae
0122 2300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift...........cccooeriiiiniiniiiciieiene

..510.00
..1,030.00

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)
Note: Includes full-time operator, delivery, and removal.
0122 2300-0106 DAY 29" Bucket Truck With FUII-TIME OPEIALOT .........coutiiitiiieeete ettt ettt et e et et e e s e et e e et e e st et e eseeneaseenenneas 1,129.80
For Equipment Without Operator, Deduct -579.80
0122 2300-0107 WK 29' Bucket Truck With Full-Time Operator .
For Equipment Without Operator, Deduct
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01 222300-0108 MO 29" Bucket Truck With FUII-TIME OPEIALOT .......ccuitiiiiitietieieete ettt ettt ettt ettt e e et e se et e ese et e abeeteaseeneaneas 16,695.76
For Equipment Without Operator, Deduct -12,495.76
0122 2300-0109 DAY 48 Bucket Truck With FUI-TIME OPEIALOL .......c..eiuiitiriieteittet ettt ettt ettt et se et e ebe e b e es e e e e bt e e e steasnenbeaneenneanee 1,379.80
For Equipment Without Operator, Deduct -579.80
01222300-0110 WK 48" Bucket Truck With FUII-TIme OPEIALON ........c.eviuiriiiiiiitiieit ettt ettt ettt ettt ettt ee e aees 5,299.02
For Equipment Without Operator, Deduct -2,899.02
01222300-0111 MO 48’ Bucket Truck With FUI-TImME OPEIALON ........c.ciuiiiuiiiiieiieieiteie ettt ettt ettt ettt e bt e s enes 17,995.76
For Equipment Without Operator, Deduct -12,495.76
01222300-0112 DAY 62' Bucket Truck With Full-Time Operator ....
For Equipment Without Operator, Deduct
01222300-0113 WK 62" Bucket Truck With FUlI-TIme OPEIALON ........c.cuiuiiiiiiiiititeit ettt ettt ettt ettt ettt ettt eneaees 6,199.02
For Equipment Without Operator, Deduct -2,899.02
01222300-0114 MO 62" Bucket Truck With FUI-TIME OPEIALOT .......couitiiiiitietieete ettt ettt e ettt ettt e e et e e e e tease et e beebeaseenenneas 21,495.76
For Equipment Without Operator, Deduct -12,495.76
0122 2300-0115 DAY 85" Bucket Truck With FUII-TIME OPEIALOL .......c..eiuiiitiiuieieittet ettt ettt b et eb e b e et e e e e st e et e sbeeneenteaneenneanee 2,079.80
For Equipment Without Operator, Deduct -579.80
01 222300-0116 WK 85" Bucket Truck With FUI-TIME OPEIALOL .......cc.titiitiitetieit ettt ettt e b se et esbe e s e sbe e e et e e st enbeasnenteaseenneanne 7,099.02
For Equipment Without Operator, Deduct -2,899.02
0122 2300-0117 MO 85' Bucket Truck With Full-Time Operator ..23,995.76
For Equipment Without Operator, Deduct -12,495.76

01 22 23 00-0118 Air Equipment(mzzza)
01 22 23 00-0119 Air Compressors (01 22 23 00-0118)

Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0120 DAY 100 CFM Diesel Powered Portable Air Compressor
01 222300-0121 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0122 MO 100 CFM Diesel Powered Portable Air Compressor
01222300-0123 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0124 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0125 MO 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0126 DAY 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0127 WK 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0128 MO 185 CFM Diesel Powered Portable Air Compressor
01222300-0129 DAY 375 CFM Diesel Powered Portable Air Compressor
01222300-0130 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0131 MO 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0132 DAY 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0133 WK 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0134 MO 600 CFM Diesel Powered Portable Air Compressor
01 22 2300-0135 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0136 WK 750 CFM Diesel Powered Portable Air Compressor
01222300-0137 MO 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0138 DAY 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0139 WK 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0140 MO 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0141 DAY 1,300 CFM Diesel Powered Portable Air Compressor
0122 2300-0142 WK 1,300 CFM Diesel Powered Portable Air Compressor .....
0122 2300-0143 MO 1,300 CFM Diesel Powered Portable Air Compressor.....
0122 2300-0144 DAY 1,600 CFM Diesel Powered Portable Air Compressor
01222300-0145 WK 1,600 CFM Diesel Powered Portable Air Compressor.....
0122 2300-0146 MO 1,600 CFM Diesel Powered Portable Air Compressor .....

....1,006.52
....2,256.13

.6,016.35
..1,253.41

...7,520.44

01 22 23 00-0147 Negative Air Machines (01 22 23 00-0118)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0148 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
01222300-0149 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter
0122 2300-0150 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
0122 2300-0151 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine
Note: Required if over 800 hours operation.
01222300-0152 LF Discharge Flexible Duct For Negative Air Machine....

01 22 23 00-0153 Portable Air Scrubbers (01 22 23 00-0118)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 23 00-0154 DAY 200 to 1,000 CFM Portable Air Scrubber..............ccooiiiiiiiiiiccccs
0122 2300-0155 WK 200 to 1,000 CFM Portable Air Scrubber
0122 2300-0156 MO 200 to 1,000 CFM Portable Air Scrubber
01 22 23 00-0157 DAY =>1,000 to 2,000 CFM Portable Air Scrubber
012223 00-0158 WK >1,000 to 2,000 CFM Portable Air SCrUBDET ...........ccooiiiiiieieeeiiee et eaaes
0122 2300-0159 MO >1,000 to 2,000 CFM Portable Air Scrubber..............cccccooiiiiiiiiic

01 22 23 00-0160 Compaction And Paving Equipment c: 2223
01 22 23 00-0161 Pavers And Rollers (01 22 23 00-0160)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 23 00-0162 Pavers o 22 23 00-0161)

0122 2300-0163 DAY 10'Wide Paving Machine With FUll-Time OPEIAtOr ............ccuriiuirieuiriiiei ettt enes 3,145.71
For Equipment Without Operator, Deduct -689.70
copyright 2017 The Gordian Group, Inc. November 2017
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0122 2300-0164 WK 10" Wide Paving Machine With FUIl-TIME OPEIAtOr .........ccuiuiiiiiieiieieetiee ettt et e e sbeaneeneean 13,272.55
For Equipment Without Operator, Deduct -3,448.51
0122 2300-0165 MO 10'Wide Paving Machine With FUIl-TIME OPEIAtOr .........ccuiuiiiiiiaiieieeie ettt a et e et et esteanneneean 49,950.74
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0166 Ride-On Self-Propelled, Rubber Tire Rollers o 2 2s ooz

0122 2300-0167 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............cccccueeveireneinnnns 1,102.95
For Equipment Without Operator, Deduct -689.70

0122 2300-0168 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ............ccccoeeerveieneeniennnn 4,698.41
For Equipment Without Operator, Deduct -3,448.51

0122 2300-0169 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ............ccccceevrveneneennns 18,257.28

For Equipment Without Operator, Deduct

0122 2300-0170 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0171 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time OpPerator .............ccccecureuerrenenreieneeeeneeas
For Equipment Without Operator, Deduct

01222300-0172 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..............cccceeeueirenieineneinens
For Equipment Without Operator, Deduct

01222300-0173 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0174 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0175 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 23 00-0176 Ride-On Self-Propelled, Padfoot Rollers 2223 c00161

0122 2300-0177 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0178 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0179 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0180 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0181 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0182 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0183 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...............cccc.c.... 1,545.20
For Equipment Without Operator, Deduct -689.70

0122 2300-0184 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............ccccc.... 5,848.26
For Equipment Without Operator, Deduct -3,448.51

01222300-0185 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 21,918.53
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0186 TOWed, Padfoot Rollers (01 22 23 00-0161)

0122 23 00-0187 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0188 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0189 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
012223 00-0190 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
01222300-0191 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
01222300-0192 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0193 Static Rollers (0122 23 00-0161)

0122 2300-0194 DAY 5 Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON ........co.eiiuiiieieeieeie ettt ettt sttt nne e eeeneeas 1,204.45
For Equipment Without Operator, Deduct -689.70

0122 2300-0195 WK 5Ton, 2 Drum Articulated Roller With FUIl-Time OPEIALON ........cc.uiuirieieeieeieeieete ettt ettt ettt sse e e seeeeeneeas 5,087.01
For Equipment Without Operator, Deduct -3,448.51

01222300-0196 MO 5 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALON .........ccuiitiiiiiiiieeieet ettt ettt ste et aneeneean 19,721.78
For Equipment Without Operator, Deduct -14,864.28

0122 2300-0197 DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator ...........cceoueiririeiriiieeieieseee ettt 1,363.95
For Equipment Without Operator, Deduct -689.70

01222300-0198 WK 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator ...........ccecueiriiieiriirieieieeeee ettt 5,522.01
For Equipment Without Operator, Deduct -3,448.51

01222300-0199 MO 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPErator ...........ccccurirueiiiniiieieieeeeii et 20,925.28
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0200 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers o122z oo

0122 2300-0201 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccccveeuerveruennnn 1,153.70
For Equipment Without Operator, Deduct -689.70
0122 2300-0202 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveeververnennns 4,818.76
For Equipment Without Operator, Deduct -3,448.51
0122 2300-0203 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccecvervevennns 18,489.28
For Equipment Without Operator, Deduct -14,864.28
0122 2300-0204 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccccevureneineens 1,247.95
For Equipment Without Operator, Deduct -689.70
November 2017 copyright 2017 The Gordian Group, Inc.
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0122 2300-0205 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccceevererienennns 5,094.26
For Equipment Without Operator, Deduct -3,448.51
0122 2300-0206 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........c.cccccceevevveruenenn 19,207.03
For Equipment Without Operator, Deduct -14,864.28

0122 2300-0207 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........
For Equipment Without Operator, Deduct

01222300-0208 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................c........
For Equipment Without Operator, Deduct

01222300-0209 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .
For Equipment Without Operator, Deduct

01 22 23 00-0210 Steel RoadWay PlateS(mzzzsoo-owm

Note: 3 day minimum. Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck.

01 222300-0211 EA Mobilization of Steel Roadway Plates
Note: Mobilization for each site location.

0122 2300-0212 EA Place And Remove Steel Roadway Plates
0122 2300-0213 DAY 1"x4'x 8 Steel Plate
0122 2300-0214 WK 1"x4'x 8 Steel Plate
01222300-0215 MO 1"x4'x 8 Steel Plate
0122 2300-0216 DAY 1"x4'x10' Steel Plate
01222300-0217 WK 1"x4'x10' Steel Plate
01222300-0218 MO 1"x4'x10' Steel Plate
0122 2300-0219 DAY 1"x5'x10' Steel Plate
01222300-0220 WK 1"x5'x10' Steel Plate
01222300-0221 MO 1"x5'x10' Steel Plate
0122 2300-0222 DAY 1"x6'x 8" Steel Plate
01222300-0223 WK 1"x6'x8' Steel Plate
01222300-0224 MO 1"x6'x8' Steel Plate
0122 2300-0225 DAY 1"x6'x 10" Steel Plate
01222300-0226 WK 1"x6'x10' Steel Plate
0122 2300-0227 MO 1"x6'x10' Steel Plate
0122 2300-0228 DAY 1"x6'x 12" Steel Plate
01222300-0229 WK 1"x6'x 12" Steel Plate
01222300-0230 MO 1"x6'x12' Steel Plate
0122 2300-0231 DAY 1"x8' x10' Steel Plate
01222300-0232 WK 1"x8'x10' Steel Plate
01222300-0233 MO 1"x8'x10' Steel Plate
0122 2300-0234 DAY 1"x8'x12' Steel Plate
01222300-0235 WK 1"x8'x12' Steel Plate
01222300-0236 MO 1"x8' x12' Steel Plate
0122 2300-0237 DAY 1"x8' x 16' Steel Plate
01222300-0238 WK 1"x8' x16' Steel Plate
01222300-0239 MO 1"x8' x16' Steel Plate

0122 2300-0240 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 0.86
01222300-0241 EA Remove And Reset Steel Roadway Plate
01 22 23 00-0242 Street SWeeperS (01 22 23 00-0160)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0243 DAY 8' Road Broom, Self Propelled Street Sweeper With FUll-TIME OPErator ...........cc.ccveiruiirinieiieieieseeieieee e 915.94
For Equipment Without Operator, Deduct -647.88
01222300-0244 WK 8 Road Broom, Self Propelled Street Sweeper With FUll-TIME OPErator ...........cccetriieiiieiieinieeieieeesieeeie e 4,301.63
For Equipment Without Operator, Deduct -3,239.40
01222300-0245 MO 8 Road Broom, Self Propelled Street Sweeper With FUll-TIime OPerator..............coeeririeirenienieineseeieeeseeeeeseeeeieees 17,747.44
For Equipment Without Operator, Deduct -13,962.95
0122 2300-0246 DAY Self-Propelled Street Sweeper With Hopper And Full-Time OPEIator..........c.curiiieiriiriiiiieeieieieeeeeeiesee e 1,555.05
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -647.88
0122 2300-0247 WK Self-Propelled Street Sweeper With Hopper And Full-Time OPEIALON...........ccuiriiriieieieeiieee sttt aees 6,873.09
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -3,239.40
0122 2300-0248 MO Self-Propelled Street Sweeper With Hopper And FUll-TIME OPEIator..........c.coueieuirieiiiriiieiiriesieieeie et 26,930.71
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -13,962.95
01 22 23 00-0249 Earthmoving Equipment o 2229
01 22 23 00-0250 Skid-Steer Loaders (01 22 23 00-0249)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
01222300-0251 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0252 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0253 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0254 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0255 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
copyright 2017 The Gordian Group, Inc. November 2017
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0122 2300-0256 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator

.................. 15,571.41

For Equipment Without Operator, Deduct
01 22 2300-0257 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator

-13,962.95

For Equipment Without Operator, Deduct

01222300-0258 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0259 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator

.................. 15,968.96

For Equipment Without Operator, Deduct

0122 2300-0260 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0261 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0262 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0263 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0264 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0265 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0266 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders

-13,962.95

-3,239.40
17,687.09
-13,962.95
..182.78

0122 2300-0267 WK Hydraulic Hammer Attachment For Skid-Steer Loaders

..607.74

0122 2300-0268 MO Hydraulic Hammer Attachment For Skid-Steer Loaders

..1,617.60

0122 2300-0269 DAY Forklift Attachment For Skid-Steer Loaders

....39.30

0122 2300-0270 WK Forklift Attachment For Skid-Steer Loaders

0122 2300-0271 MO Forklift Attachment For Skid-Steer Loaders

0122 2300-0272 DAY Backhoe Attachment For Skid-Steer Loaders...............ccccouirriiriinnciniciscccsee

01222300-0273 WK Backhoe Attachment For Skid-Steer Loaders

01222300-0274 MO Backhoe Attachment For Skid-Steer Loaders

01222300-0275 DAY Broom Attachment For Skid-Steer Loaders

01222300-0276 WK Broom Attachment For Skid-Steer Loaders

0122 2300-0277 MO Broom Attachment For Skid-Steer Loaders

0122 2300-0278 DAY 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders
01222300-0279 WK 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

01222300-0280 MO 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

01 22 23 00-0281 BU”dOZerS(0122230070249)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0282 DAY 70 HP, D3 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0283 WK 70 HP, D3 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0284 MO 70 HP, D3 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0285 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.................

............................ 18,714.17
-14,864.28

For Equipment Without Operator, Deduct

0122 2300-0286 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct
0122 2300-0287 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............

For Equipment Without Operator, Deduct
0122 2300-0288 DAY 140 HP, D6 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0289 WK 140 HP, D6 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0290 MO 140 HP, D6 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

01222300-0291 DAY 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0292 WK 200 HP, D7 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0293 MO 200 HP, D7 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0294 DAY 335 HP, D8 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0295 WK 335 HP, D8 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

01222300-0296 MO 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0297 DAY 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0298 WK 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0299 MO 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

01 22 23 00-0300 Motor Scraper(01222300-0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0301 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator

-14,864.28

......................... 2,016.26

For Equipment Without Operator, Deduct
0122 2300-0302 WK 11 CY Motor Scraper-Hauler With Full-Time Operator

-689.70

For Equipment Without Operator, Deduct

November 2017
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0122 2300-0303 MO 11 CY Motor Scraper-Hauler With FUll-TimMeE OPEIALOF .........cc.eitiriirieiiiteteeit ettt sttt se e se e eeeeesteeaenneas 30,764.78
For Equipment Without Operator, Deduct -14,864.28
01 22 2300-0304 DAY 18 CY Motor Scraper-Hauler With FUll-TImME OPEIALON .........cc.eiutiiiriiieetieieeie ettt see et eesee e enneaseenneanes 2,552.33
For Equipment Without Operator, Deduct -689.70
01222300-0305 WK 18 CY Motor Scraper-Hauler With FUIl-TIME OPEIALOF ..........ccueiiuiriiiriiiteieieeeee ettt e e eees 10,899.03
For Equipment Without Operator, Deduct -3,448.51

01 22 23 00-0306

01 22 23 00-0307

01 22 23 00-0308

01 22 23 00-0309

01 22 23 00-0310

01 22 23 00-0311

01 22 23 00-0312

01 22 23 00-0313

01 22 23 00-0314

01 22 23 00-0315

01 22 23 00-0316

01 22 23 00-0317

01 22 23 00-0318

01 22 23 00-0319

01 22 23 00-0320

01 22 23 00-0321

01 22 23 00-0322

01 22 23 00-0323

01 22 23 00-0324

01 22 23 00-0325

01 22 23 00-0326

01 22 23 00-0327

01 22 23 00-0328

01 22 23 00-0329

01 22 23 00-0330

01 22 23 00-0331

01 22 23 00-0332

01 22 23 00-0333

01 22 23 00-0334

01 22 23 00-0335

01 22 23 00-0336

01 22 23 00-0337

01 22 23 00-0338

01 22 23 00-0339

01 22 23 00-0340

01 22 23 00-0341

01 22 23 00-0342

01 22 23 00-0343

MO 18 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
WK 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
MO 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct

Hydraulic Excavators o1 2 23002

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

WK 3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
MO 3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 1/2 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
WK 1/2 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 1/2 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
WK 5/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 5/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
WK 3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

MO  3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator

.................... 32,525.52

For Equipment Without Operator, Deduct

copyright 2017 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 2300-0344 DAY 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........c.ciiiiiiiiiieiieieieeee ettt neeas 2,603.00
For Equipment Without Operator, Deduct -689.70
0122 2300-0345 WK 4 To 5-3/4 CY Hydraulic Excavator With FUll-TIime OPEIator..........c.ocuiiiiiiaiieiesieeeesieee ettt neeae 11,088.92
For Equipment Without Operator, Deduct -3,448.51
01222300-0346 MO 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator.............ccuetiiiririeeeiieieseeieeeseet e sseeeeeseeeenees 37,772.70
For Equipment Without Operator, Deduct -14,864.28
0122 23 00-0347 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators ....89.59

0122 2300-0348 WK Thumbs Or Grapple Attachment For Hydraulic Excavators
01 222300-0349 MO Thumbs Or Grapple Attachment For Hydraulic Excavators

0122 2300-0350 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

01222300-0351 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0352 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

0122 2300-0353 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

01222300-0354 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0355 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

0122 2300-0356 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

0122 2300-0357 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

0122 2300-0358 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

01222300-0359 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators

01222300-0360 WK 24" Compaction Wheel Attachment For Hydraulic Excavators

01222300-0361 MO 24" Compaction Wheel Attachment For Hydraulic Excavators

01222300-0362 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0363 WK 36" Compaction Wheel Attachment For Hydraulic Excavators

0122 2300-0364 MO 36" Compaction Wheel Attachment For Hydraulic Excavators

0122 2300-0365 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0366 WK 48" Compaction Wheel Attachment For Hydraulic Excavators

0122 2300-0367 MO 48" Compaction Wheel Attachment For Hydraulic Excavators

01 22 23 00-0368 Mini-Excavators (01 22 23 00-0249)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 2,000 LB Mini-Excavator With Full-Time Operator............ccccoeeeevereaneneenns

01 22 23 00-0369

For Equipment Without Operator, Deduct

01 22 23 00-0370

For Equipment Without Operator, Deduct

01 22 23 00-0371

For Equipment Without Operator, Deduct

01 22 23 00-0372

For Equipment Without Operator, Deduct

01 22 23 00-0373

For Equipment Without Operator, Deduct

01 22 23 00-0374

For Equipment Without Operator, Deduct

01 22 23 00-0375

For Equipment Without Operator, Deduct

01 22 23 00-0376

For Equipment Without Operator, Deduct

01 22 23 00-0377

For Equipment Without Operator, Deduct

01 22 23 00-0378

For Equipment Without Operator, Deduct

01 22 23 00-0379

For Equipment Without Operator, Deduct

01 22 23 00-0380

For Equipment Without Operator, Deduct

01 22 23 00-0381

For Equipment Without Operator, Deduct

01 22 23 00-0382

For Equipment Without Operator, Deduct

01 22 23 00-0383

For Equipment Without Operator, Deduct

01 22 23 00-0384
For Equipment Without Operator, Deduct

WK 11,000 LB Mini-Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01 22 23 00-0385

01 22 23 00-0386
For Equipment Without Operator, Deduct

01 22 23 00-0387 Road Graders (01 22 23 00-0249)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0388 DAY 60 HP Road Grader With Full-Time Operator-...

WK 2,000 LB Mini-Excavator With Full-Time Operator............ccccceeeeverenneniennns
MO 2,000 LB Mini-Excavator With Full-Time Operator............ccccceeerverieanenenns
DAY 3,500 LB Mini-Excavator With Full-Time Operator............ccccceeeeverieaneneens
WK 3,500 LB Mini-Excavator With Full-Time Operator.............ccccoevvirernnneens
MO 3,500 LB Mini-Excavator With Full-Time Operator.............cccocceeveerenneennes
DAY 6,000 LB Mini-Excavator With Full-Time Operator.............cccocceeoveerenneenes
WK 6,000 LB Mini-Excavator With Full-Time Operator.............ccccccevvirernenecns
MO 6,000 LB Mini-Excavator With Full-Time Operator.............cccocceeveererneennes
DAY 7,500 LB Mini-Excavator With Full-Time Operator............cccoeeerveneanenenns
WK 7,500 LB Mini-Excavator With Full-Time Operator............cccccceeevereneenennns
MO 7,500 LB Mini-Excavator With Full-Time Operator............ccccoererveriennenanns
DAY 9,500 LB Mini-Excavator With Full-Time Operator............ccccceaeeverienneneenns
WK 9,500 LB Mini-Excavator With Full-Time Operator.............cccccoeeveirerninecns
MO 9,500 LB Mini-Excavator With Full-Time Operator.............cccocceeoveenenneenes

DAY 11,000 LB Mini-Excavator With Full-Time Operator.............c.cccceoveererrneenns

MO 11,000 LB Mini-Excavator With Full-Time Operator.............c.cccceoveererneenns

.................................................................. 16,540.82

.................................................................. 16,943.96

.................................................................. 17,001.55

-14,864.28

.................................................................. 17,027.14

-14,864.28

.................................................................. 17,769.43

-14,864.28

.................................................................. 17,801.42

-14,864.28

For Equipment Without Operator, Deduct

01222300-0389 WK 60 HP Road Grader With Full-Time Operator....

For Equipment Without Operator, Deduct
01 22 23 00-0390

MO 60 HP Road Grader With Full-Time Operator-....
For Equipment Without Operator, Deduct

01222300-0391 DAY 80 HP Road Grader With Full-Time Operator....

For Equipment Without Operator, Deduct

01222300-0392 WK 80 HP Road Grader With Full-Time Operator....

For Equipment Without Operator, Deduct

01 222300-0393 MO 80 HP Road Grader With Full-Time Operator-...

........................... 22,809.99

For Equipment Without Operator, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0122 2300-0394 DAY 130 HP Road Grader With FUll-TIME OPEIALOT ..........cctiuiriiiteitieteett ettt ettt eie ettt sbe e sbe e bt et e sbeasnenteaseenneanee 1,142.45
For Equipment Without Operator, Deduct -689.70
01222300-0395 WK 130 HP Road Grader With FUll-TIME OPEIALOT ..........ccueueriiiteiteeieett ettt ettt sbe e sse e te et e nbeaseenteaseenneanes 5,259.52
For Equipment Without Operator, Deduct -3,448.51
01222300-0396 MO 130 HP Road Grader With FUIl-TIME OPEIALON .........c.ciuiiriiitiieititeetet ettt ettt ettt et ene e s aees 21,336.26
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0397 Loader-Backhoes With Standard Bucket e: 2223 00.0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0398 DAY 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0399 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0400 MO 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..
For Equipment Without Operator, Deduct

0122 2300-0401 DAY 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OPerator.............cccccuruirrerienesieeneeieneseenenens
For Equipment Without Operator, Deduct

01222300-0402 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OPerator............cccccueerereenieineneeieeisieeeene
For Equipment Without Operator, Deduct

01222300-0403 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OPerator..............cceeeerrenierneneieenceeeenes
For Equipment Without Operator, Deduct

0122 2300-0404 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............ccccoueireirenerrnineeeees
For Equipment Without Operator, Deduct

01222300-0405 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............ccccoueireinenienrneneneenes
For Equipment Without Operator, Deduct

01222300-0406 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator..............ccccecererrenennencneenes
For Equipment Without Operator, Deduct

01 22 23 00-0407 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccueouerereeneeienesienennns
For Equipment Without Operator, Deduct

0122 2300-0408 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............ccccecuererrenienienenienennns
For Equipment Without Operator, Deduct

0122 2300-0409 MO 1-3/4CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccceererreneeiieneaeneas
For Equipment Without Operator, Deduct

01 22 23 00-0410 Heavy Duty Construction Loaders o1 22 2 co024)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0411 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............cccceeoueireniireieneeieeeeeeieeeeneeees
For Equipment Without Operator, Deduct
01222300-0412 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccccueeueireniireienieieeseeeieseeeeeenees
For Equipment Without Operator, Deduct
0122 2300-0413 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ..............ccoueeuiririeeneiieesreeeseeeeseeeeneeas
For Equipment Without Operator, Deduct
01 22 2300-0414 DAY 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0415 WK 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0416 MO 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0417 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator ............ccccooeoueirieniereenieieeeieeeieseeseeeees
For Equipment Without Operator, Deduct
01222300-0418 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccceeoueireniireenieieeeeeeieeeeeeeeees
For Equipment Without Operator, Deduct
01222300-0419 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............ccccueereiieineneeineneeeeeseeeeeees
For Equipment Without Operator, Deduct
01222300-0420 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0421 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPerator ............cccccoeeuerrierrireienieieeeeeeeieeeeeenenees 6,555.93
For Equipment Without Operator, Deduct -3,448.51

0122 2300-0422 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cocueouiririeenreieeseeeese e 22,722.13
For Equipment Without Operator, Deduct -14,864.28

01 22 2300-0423 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator .............cccorvereriinerieneseeseeseeseseenenens 2,468.43
For Equipment Without Operator, Deduct -689.70

0122 2300-0424 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cocueeuiririierreieeneeieseeeeseeeeea 10,549.15
For Equipment Without Operator, Deduct -3,448.51

0122 2300-0425 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .... .
For Equipment Without Operator, Deduct

0122 2300-0426 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPErator............cccueoueririerienieneseesieeeenieseenienens 6,468.72
For Equipment Without Operator, Deduct -689.70

01222300-0427 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator..............ccceereourineneeiseeneieeseeeeeees 22,214.28
For Equipment Without Operator, Deduct -3,448.51

01222300-0428 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator............cccccceeveoirineneersieneeieeneeeneees 66,006.10
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0429 Shoring(01222300-0249)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0430 Aluminum Hydraulic Shoring e 2223 00.0a29)
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
01222300-0431 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic SROTING .......cveiriiiiiiiieee ettt 30.17
Note: Up to 88" spread width.

copyright 2017 The Gordian Group, Inc. November 2017
Page 01 - 12 County of San Mateo, General Construction




General Requirements
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Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-0432 MO 2'Rails, 1 Cylinder, Aluminum HydrauliC SROTNG ........ccuiiiiiiiii ettt ettt e e ense e 88.99
Note: Up to 88" spread width.
0122 2300-0433 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING .........c.coiiiiiiiieieeie et 40.47
Note: Up to 88" spread width.
01222300-0434 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SHOFNG ..........ccuiiiiiiiiiiic e 119.38
Note: Up to 88" spread width.
01222300-0435 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SHOFNG ..........coiiiiiiiiiiiee e 75.05

01 22 23 00-0436

01 22 23 00-0437
01 22 23 00-0438
01 22 23 00-0439

01 22 23 00-0440

01 22 23 00-0441
01 22 23 00-0442
01 22 23 00-0443
01 22 23 00-0444
01 22 23 00-0445
01 22 23 00-0446
01 22 23 00-0447
01 22 23 00-0448
01 22 23 00-0449
01 22 23 00-0450
01 22 23 00-0451
01 22 23 00-0452
01 22 23 00-0453
01 22 23 00-0454
01 22 23 00-0455
01 22 23 00-0456
01 22 23 00-0457
01 22 23 00-0458
01 22 23 00-0459
01 22 23 00-0460
01 22 23 00-0461
01 22 23 00-0462
01 22 23 00-0463
01 22 23 00-0464
01 22 23 00-0465
01 22 23 00-0466
01 22 23 00-0467
01 22 23 00-0468
01 22 23 00-0469
01 22 23 00-0470
01 22 23 00-0471
01 22 23 00-0472
01 22 23 00-0473
01 22 23 00-0474
01 22 23 00-0475
01 22 23 00-0476
01 22 23 00-0477
01 22 23 00-0478
01 22 23 00-0479
01 22 23 00-0480
01 22 23 00-0481
01 22 23 00-0482
01 22 23 00-0483
01 22 23 00-0484
01 22 23 00-0485
01 22 23 00-0486
01 22 23 00-0487
01 22 23 00-0488
01 22 23 00-0489
01 22 23 00-0490
01 22 23 00-0491
01 22 23 00-0492
01 22 23 00-0493
01 22 23 00-0494
01 22 23 00-0495
01 22 23 00-0496
01 22 23 00-0497
01 22 23 00-0498

01 22 23 00-0499

01 22 23 00-0500

November 2017

Note: Up to 88" spread width.
MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring

Note: Up to 88" spread width.
EA  Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores

EA  Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores

EA  Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores

Trench Boxes/Trench Shields (0122 23 00-0249)

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.

WK  4'x 6' Trench Box With Up To 48" Spreader:

MO 4'x 6' Trench Box With Up To 48" Spreader:

WK 6'x 6' Trench Box With Up To 48" Spreader:

MO 6'x 6' Trench Box With Up To 48" Spreader:

WK 8'x 6' Trench Box With Up To 48" Spreader:
MO 8'x 6' Trench Box With Up To 48" Spreader:

WK 4'x 8' Trench Box With Up To 48" Spreader:

MO 4'x 8" Trench Box With Up To 48" Spreader:
WK 6'x 8" Trench Box With Up To 48" Spreader:

MO 6'x 8' Trench Box With Up To 48" Spreader:

WK 8'x 8" Trench Box With Up To 48" Spreader:
MO 8'x 8' Trench Box With Up To 48" Spreader:

WK 4'x 10' Trench Box With Up To 48" Spreaders

MO 4'x 10' Trench Box With Up To 48" Spreaders
WK 6'x 10" Trench Box With Up To 48" Spreaders

MO 6'x 10' Trench Box With Up To 48" Spreaders

WK 8'x10' Trench Box With Up To 48" Spreader:

MO 8'x 10' Trench Box With Up To 48" Spreader.

WK 4'x12' Trench Box With Up To 48" Spreader:

MO 4'x 12' Trench Box With Up To 48" Spreaders

WK 6'x 12' Trench Box With Up To 48" Spreaders

MO 6'x 12' Trench Box With Up To 48" Spreaders
WK 8'x12' Trench Box With Up To 48" Spreader:

MO 8'x 12' Trench Box With Up To 48" Spreader.

WK 4'x 14' Trench Box With Up To 48" Spreader:
MO 4'x 14' Trench Box With Up To 48" Spreader.

WK  6'x 14' Trench Box With Up To 48" Spreaders

MO 6'x 14' Trench Box With Up To 48" Spreaders
WK  8'x 14' Trench Box With Up To 48" Spreaders

MO 8'x 14' Trench Box With Up To 48" Spreader.

WK 4'x 16' Trench Box With Up To 48" Spreader:
MO 4'x 16' Trench Box With Up To 48" Spreader.

WK  6'x 16' Trench Box With Up To 48" Spreader:

MO 6'x 16' Trench Box With Up To 48" Spreaders

WK  8'x 16' Trench Box With Up To 48" Spreaders

..428.54

MO 8'x 16' Trench Box With Up To 48" Spreaders

..1,285.60

WK 4'x 20' Trench Box With Up To 48" Spreader:

..309.50

MO 4'x 20' Trench Box With Up To 48" Spreader

..928.49

..428.54

WK 6'x 20" Trench Box With Up To 48" Spreader:
MO 6'x 20' Trench Box With Up To 48" Spreader.

..1,285.60

WK 8'x 20" Trench Box With Up To 48" Spreaders

499.96

MO 8'x 20' Trench Box With Up To 48" Spreaders
WK 4'x 24' Trench Box With Up To 48" Spreaders

..1,499.87
..428.54

MO 4'x 24' Trench Box With Up To 48" Spreader.

..1,285.60

WK 6'x 24" Trench Box With Up To 48" Spreader:
MO 6'x 24' Trench Box With Up To 48" Spreader.

..523.76
..1,671.30

WK 8'x 24" Trench Box With Up To 48" Spreader:

..571.38

MO  8'x 24' Trench Box With Up To 48" Spreaders

.1,714.14

WK  For Spreaders >48" To 84", Add

.14.28

MO For Spreaders >48" To 84", Add

....42.85

WK For Spreaders >84" To 120", Add

....85.71

MO  For Spreaders >84" To 120", Add

..257.12

..180.94

WK For Spreaders >120", Add
MO For Spreaders >120", Add

..542.81

WK 8'x 4' Manhole Box.

..224.98

MO 8'x 4' Manhole Box

..674.94

WK 8'x 8' Manhole Box.

..321.40

MO 8’ x 8" Manhole Box

..964.20

Trenchers (0122 23 00-0249)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator

................... 1,020.36

For Equipment Without Operator, Deduct

-689.70
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0122 2300-0501 WK 4'Maximum Trench Depth, Ride-On Trencher With FUll-Time OPerator .............cceoiiieiiiiiinieese e seeseaees 4,574.81
For Equipment Without Operator, Deduct -3,448.51
0122 2300-0502 MO 4'Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........cccoiieeriiierieiesie e 17,964.18
For Equipment Without Operator, Deduct -14,864.28

0122 23 00-0503 DAY 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0504 WK 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0505 MO 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0506 Heavy Equipment Mats o1 22 23 000249
Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for
equipment delivery, pickup, mobilization and demobilization.

012223 00-0507 Day 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0508 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0509 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
0122 2300-0510 Day 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0511 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0512 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat
01222300-0513 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0514 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0515 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0516 Day 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0517 WK 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0518 MO 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
01222300-0519 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0520 WK 20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0521 MO 20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0522 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0523 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0524 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0525 Day 12'Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0526 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0527 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0528 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0529 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0530 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0531 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0532 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0533 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0534 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0535 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0536 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0537 Day 28 Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0538 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0539 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0540 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0541 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0542 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0543 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0544 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0545 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0546 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0547 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0548 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0549 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0550 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0551 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0552 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0553 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0554 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0555 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0556 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0557 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0558 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0559 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0560 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0561 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0562 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0563 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0564 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0565 WK 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0566 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0567 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0568 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0569 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0570 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0571 WK 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0572 MO 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0573 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
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0122 2300-0574 WK 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 73.60
01222300-0575 MO 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 220.80

01 22 23 00-0576 Electrical Equipment o: 2225
01 22 23 00-0577 Trlpod Mounted F|OOd|ightS(0122230070576)

Note: Includes delivery to job site and pick-up when complete.
0122 2300-0578 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0579 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .
0122 2300-0580 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod..........ccccceiiriiininiieniiicne
0122 2300-0581 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0582 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0583 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
012223 00-0584 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0585 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0586 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0587 Trailer Mounted Floodlights 22 23000576
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
012223 00-0588 DAY 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ..
01222300-0589 WK 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ..
0122 2300-0590 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower..

01 22 23 00-0591 Generator Sets (01 22 23 00-0576)
01 22 23 00-0592 Portable, Gas Or Diesel Powered Generator Sets o 2223 oo.0so1)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0699 for reimbursable fuel fees.

01 22 23 00-0593 DAY 3.6 KW, 8 HP Gas POWEIEA GENETAIOT SBL........ccciiiuiiiieeiiiieieeeeeiteeeeeeeiteeeeeaaiaeeeaeaaaaaeeaeaaasssaaeaaassssaeaaassssaeeaaassssaeeansssaaaeas 43.00
For LP Or NG Gas, Add 5.38

012223 00-0594 WK 3.6 KW, 8 HP Gas POWEIEA GENEIALOT SEE.........coiiiiiuiiieeieeiieieeeeeiteeeeeeeiaeeeeeeataeeeeeaaataeaaaeaatasesaeaaasassaeaaassssaeasasssaeeaaanens 155.00
For LP Or NG Gas, Add 19.38

01 222300-0595 MO 3.6 KW, 8 HP Gas POWEIEA GENEIALOT SEL.........coiiiiiuiieieiieiieeeeeeeiteeeeeeeitaeeeeeaataeeeeeaaatseaaaeaatasesaeeaassesasaaassssaeasassssaeeaaanens 430.00
For LP Or NG Gas, Add 53.75

012223 00-0596 DAY 5 KW, 11 HP Gas PoWered GENETAtOr SEt.............ciiiiiiiriiuiiiiiiieieciesisisics s se s assees 61.00
For LP Or NG Gas, Add 7.63

0122 2300-0597 WK 5 KW, 11 HP Gas Powered GEeNErator SEL.............ccciuiiiiiiiuiiiiieiieicicc st ss s 195.00
For LP Or NG Gas, Add 24.38

01222300-0598 MO 5 KW, 11 HP Gas Powered GEeNErator SEL.............ccciuiiiiiiiiiiiiieiieicicc it 445.00
For LP Or NG Gas, Add 55.63

012223 00-0599 DAY 6.5 KW, 13 HP Gas Powered GENErator Set............ccciiiiiiiiiiiiiiiiieiiicisiec st 78.00
For LP Or NG Gas, Add 9.75

01 2223 00-0600 WK 6.5 KW, 13 HP GAas POWEIEA GENEIAIOT SEL.......ccciiiuiiiieiiiiiieeeeeeiteeeeeeeitaeeeeeeeitaeeeeeaaiaseaaaeaaaaeaaeaaasaasaeaaassssaeasasesaeeaaanens 210.00
For LP Or NG Gas, Add 26.25

012223 00-0601 MO 6.5 KW, 13 HP GAs POWEIEA GENEIAIOT SEL.......ccciiiuiiieeieeiiieeeeeeeiteeeeeeeiaeeeeeeeiaeeeeeaaiaseeaaeaaaseaaeeaassasaeaaassssaeasasesseeaaannees 580.00
For LP Or NG Gas, Add 72.50

01 2223 00-0602 DAY 10 KW, 18 HP GAas POWEIEA GENETAIOT SEL.......cccciiiuiiiieeiiiieeeeeeeiieeeeeeeiteeeeeeaiaeeeeeaassaesaeeaasssaaeaaassssaeaaasssaeeaaassssaeeaasrssaaeas 87.00
For LP Or NG Gas, Add 10.88

012223 00-0603 WK 10 KW, 18 HP GAs POWEIEA GENETAIOT S ........cciiiiiuiiieeieiitieeeeeeeiteeeeeeaiateeeeaataeaaeaaaassesaaaaataseaaaaaassasaeaaassssaeasasssaeeeaasens 235.00
For LP Or NG Gas, Add 29.38

012223 00-0604 MO 10 KW, 18 HP GAas POWEIEA GENETAIOT SEE........coeiiiuiieeeeeeiieeeeeeeiteeeeeeeitaeeeeeaaiaseeeeaaaataesaaaaassseaaeaaasassaeeaassssaeasasesseeeaarens 675.00
For LP Or NG Gas, Add 84.38

01 22 23 00-0605 Towable, Diesel Powered Generator Sets (2223 cooson
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0699 for reimbursable fuel fees.
0122 23 00-0606 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set. s 179.00
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
01 22 23 00-0607 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set. e e 468.00
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
012223 00-0608 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set. e e a———aa e 1,275.00
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
0122 23 00-0609 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set. s 303.09
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
0122 2300-0610 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set. s 899.48
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
01222300-0611 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set. e e a———aa e 1,857.63
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
012223 00-0612 DAY 40.0 KW, 60 Hertz Towable Diesel POWEIed GENEIAIOT SEL.........cccuuieeeiiiiiieeeeeieiee e e e eitteee e e e eteeeeeeaeaaaeeeeseaaaaaaeasaaaasaeeaannaens 332.42
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
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01 22 23 00-0613

01 22 23 00-0614

01 22 23 00-0615

01 22 23 00-0616

01 22 23 00-0617

01 22 23 00-0618

01 22 23 00-0619

01 22 23 00-0620

01 22 23 00-0621

01 22 23 00-0622

01 22 23 00-0623

01 22 23 00-0624

01 22 23 00-0625

01 22 23 00-0626

01 22 23 00-0627

01 22 23 00-0628

01 22 23 00-0629

01 22 23 00-0630

01 22 23 00-0631

01 22 23 00-0632

01 22 23 00-0633

01 22 23 00-0634

01 22 23 00-0635

01 22 23 00-0636

01 22 23 00-0637

01 22 23 00-0638

WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set

Note: Fuel consumption: 100% load - 4.0 gallons per hour,
gallons per hour.

MO  40.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 3.2 gallons per hour,

Note: Fuel consumption: 100% load - 4.0 gallons per hour,
gallons per hour.

55.0 KW, 60 Hertz Towable Diesel Powered Generator Set.....
Note: Fuel consumption: 100% load — 4.8 gallons per hour,
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add

For >16 To 24 Hours Usage Per Day, Add

DAY

75%

load - 3.2 gallons per hour,

75%

load - 3.8 gallons per hour,

WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load — 4.8 gallons per hour,
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 3.8 gallons per hour,

Note: Fuel consumption: 100% load — 4.8 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.....
Note: Fuel consumption: 100% load — 5.7 gallons per hour,
gallons per hour.

WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 3.8 gallons per hour,

50% load - 2.9

1,173.24
2,346.48

75%

load - 4.3 gallons per hour,

Note: Fuel consumption: 100% load — 5.7 gallons per hour,
gallons per hour.

MO  70.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 4.3 gallons per hour,

Note: Fuel consumption: 100% load — 5.7 gallons per hour,
gallons per hour.
DAY
Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.
80.0 KW, 60 Hertz Towable Diesel Powered Generator Set

80.0 KW, 60 Hertz Towable Diesel Powered Generator Set......

75%

load - 4.3 gallons per hour,

75%

load - 4.9 gallons per hour,

Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.

MO  80.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 4.9 gallons per hour,

Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.

DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 4.9 gallons per hour,

Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.

Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.

MO
Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.

DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set

100.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

100.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

75%

load - 5.8 gallons per hour,

load - 5.8 gallons per hour,

75%

load - 5.8 gallons per hour,

Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.

Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.

MO
Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.

DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set

120.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

120.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

75%

load - 6.8 gallons per hour,

6.8 gallons per hour,

75%

load - 6.8 gallons per hour,

Note: Fuel consumption: 100% load - 10.2 gallons per hour,
gallons per hour.

Note: Fuel consumption: 100% load - 10.2 gallons per hour,
gallons per hour.

MO
Note: Fuel consumption: 100% load - 10.2 gallons per hour,
gallons per hour.

DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set

140.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

140.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

75% load -

7.9 gallons per hour,

75% load - 7.9 gallons per hour,

Note: Fuel consumption: 100% load - 10.9 gallons per hour,
gallons per hour.

Note: Fuel consumption: 100% load - 10.9 gallons per hour,
gallons per hour.

MO
Note: Fuel consumption: 100% load - 10.9 gallons per hour,
gallons per hour.

DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set

150.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

150.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

75% load - 8.4 gallons per hour,

75% load - 8.4 gallons per hour,

Note: Fuel consumption: 100% load - 11.6 gallons per hour,
gallons per hour.

WK
Note: Fuel consumption: 100% load - 11.6 gallons per hour,
gallons per hour.

MO
Note: Fuel consumption: 100% load - 11.6 gallons per hour,
gallons per hour.
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160.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

160.0 KW, 60 Hertz Towable Diesel Powered Generator Set....

75% load - 8.9 gallons per hour,

.................... 1,710.98

.................... 4,595.19

75% load - 8.9 gallons per hour,

50% load - 6.2
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0122 23 00-0639 DAY 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........cociiiiuuiieeieeiiieeeeeeeiiteeeeeeeeitaeeaeeaeaaaeeeasaaaeaaeasasaasaeeaannnees 586.62
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
012223 00-0640 WK 175.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cociiiiiiriiiiiiiiicce s 1,710.98
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
01 222300-0641 MO 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiieeeeeeeeiteeeeeeeteeeeeeeiaaeeeeeseaaaaeeesenaaeeeaaennens 4,595.19
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
01 22 23 00-0642 DAY 200.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........ccciiiiuuiiieieeiiiieeeeeeiiteeeeeeeeiaeeeeeaeaaeeeeasiaaaeaessasasaeeaaannees 806.60
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 403.30
For >16 To 24 Hours Usage Per Day, Add 806.60
01 22 23 00-0643 WK 200.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiiieeeeeeeireeeeeeeteeeeeeeaaeeeeeaeaaaaeeaaeaaaseeaaannens 2,004.28
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,002.14
For >80 Hours Usage Per Week, Add 2,004.28
01 22 23 00-0644 MO 200.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiieeeeiieieeeeeeiteeeeeeeteeeeeeeeaaeeeeeaeaaeeeeeseaaaeeeaainnens 5,866.20
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,933.10
For >320 Hours Usage Per Month, Add 5,866.20
01 22 23 00-0645 DAY 250.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........cociiiiuiiiieieeiiieeeeeeiiteeeeeeeeiaeeeeeaeaaeeeeaaasaeaaeasasaasaeeaainnees 855.49
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
01 2223 00-0646 WK 250.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiieeeeiiieeeeeeeiieeeeeeeaeeeeeeeeaaeeeeeaetaeeeeaaeaaaseeaaannens 2,053.17
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
0122 23 00-0647 MO 250.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cociiiiiiiiiiiiiiiecce i 6,061.74
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
01 22 23 00-0648 DAY 275.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL...........cociiiiuiiieiieiiiieeeeeeiiteeeeeeeeiaeeaeeaeaaaeaeasasaeeaeasiaasaeeaannnees 904.37
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 452.19
For >16 To 24 Hours Usage Per Day, Add 904.37
0122 2300-0649 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set . 2,102.06
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,051.03
For >80 Hours Usage Per Week, Add 2,102.06
012223 00-0650 MO 275.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiiiiiiiiiiicce i 6,257.28
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,128.64
For >320 Hours Usage Per Month, Add 6,257.28
0122 23 00-0651 DAY 300.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............ccccouiururiiiiiiiniciiiciiseeiiss s 933.70
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
012223 00-0652 WK 300.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceciiuiiieeeiiiieeeeecireeeeeecaeeeeeeeaaeeeeeseaaeeeeeseaaaseeaaannens 2,248.71
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
012223 00-0653 MO 300.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............cceiiiuiiieeeiieeeeeeecitieeeeeeeteeeeeeeiaaeeeeeaeaaeeeeeaeaaaeeeaaannens 6,648.36
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
01 22 23 00-0654 DAY 350.0 KW, 60 Hertz Towable Diesel Powered GeNerator Set.............ccccoviururiiiiiiiiiiiieiieeeiisis s 977.70
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
01 22 23 00-0655 WK 350.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiiieeeiiieeeeeeetieeeeeeeteeeeeeeaaeaeeeseaaeaeeaaeaaaeeeaaannens 2,542.02
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
0122 23 00-0656 MO 350.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cooiiiiiiriiiiiiiicce i 7,332.75
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
01 22 23 00-0657 DAY 400.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccoiiiiiiiriiiiciiniccc s 1,143.91
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
01 22 23 00-0658 WK 400.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SElL............ccciiiuiieeeeiieieeeeeeiteeeeeeeaeeeeeeeiteeeeeseaaeaeeeaenaaeeeeaannens 2,957.54
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
012223 00-0659 MO 400.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............ccciiiiiiiiiiiiiicce i 7,821.60
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
01 22 23 00-0660 DAY 500.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............cccoviviiririiiiciiiiciiescee s 1,466.55
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
0122 2300-0661 WK 500.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEH...........ccciuuiiieieiiieeeeeeiiieeeeeeiteeeeeeeateeeeeaeaaeeaeeaeaaaeeeeaannens 3,813.03
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
0122 2300-0662 MO 500.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............ccovviiririiiiciisiccciesscee s 8,799.30
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01 22 23 00-0663 DAY 640.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueiiiiiiiiieeeeeiieeeeeeeiteeeeeeeiaeeeeeeeiaaaeeeeaeaaaaaeeaaraaeaens 1,813.63

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 906.82
For >16 To 24 Hours Usage Per Day, Add 1,813.63
0122 23 00-0664 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ....4,790.73
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,395.37
For >80 Hours Usage Per Week, Add 4,790.73
012223 00-0665 MO 640.0 KW, 60 Hertz Container Diesel POWEred GENEIALOr SEt............oeiiiiiiiieeeeiiiieeeeeiieeeeeeeiaeeeeeeeiaeee e e e eiaaaeaeeaenaaaaes 11,732.40
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 5,866.20
For >320 Hours Usage Per Month, Add 11,732.40
0122 23 00-0666 DAY 750.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............cociiiiiiiririiciiniccecssesc s 1,960.29

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
012223 00-0667 WK 750.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.ueieiiiiiiiieeeeeiieieeeeeiteeeeeeeiaeeeeeeeiaaaeeeeasaaaaeeeaataaaaens 4,516.97
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
0122 2300-0668 MO 750.0 KW, 60 Hertz Container Diesel Powered GENerator Set.............ccccciuiriiiriiriiciiciscecsisiss s 13,550.92
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
0122 2300-0669 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up
01222300-0670 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up

....756.24
.1,219.17

01 22 23 00-0671 Cabling For Generator Sets o1 222 oooson

Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-0672 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set...
012223 00-0673 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set...
0122 2300-0674 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set
0122 2300-0675 DAY 50, 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0676 WK 50, 4/0 Cable With Camlock Ends For Generator Set
012223 00-0677 MO 50, 4/0 Cable With Camlock Ends For Generator Set

01 22 23 00-0678 Resistive Loadbanks For Generator Sets o1222soosen
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0699 for
reimbursable fuel fees.
012223 00-0679 DAY 100 KW A/C Resistive Loadbank
0122 2300-0680 WK 100 KW A/C Resistive Loadbank
0122 2300-0681 MO 100 KW A/C Resistive Loadbank
012223 00-0682 DAY 650 KW A/C Resistive Loadbank
01222300-0683 WK 650 KW A/C Resistive Loadbank
01222300-0684 MO 650 KW A/C Resistive Loadbank

01 22 23 00-0685 Sub-Distribution Panels (Spider Box) For Generator Sets o1222300sen)
Note: Includes delivery to job site and pick-up when complete.

0122 2300-0686 DAY Sub-Distribution Panel (Spider Box)

0122 2300-0687 WK Sub-Distribution Panel (Spider Box)

0122 2300-0688 MO Sub-Distribution Panel (Spider Box)

01 22 23 00-0689 Portable Distribution Panels For Generator Sets 2223000501
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0690 DAY 200 Amp Portable Spider Box Feeder Panel
0122 2300-0691 WK 200 Amp Portable Spider Box Feeder Panel
0122 2300-0692 MO 200 Amp Portable Spider Box Feeder Panel
01 22 2300-0693 DAY 100 Amp Portable Quad Box Panel
01222300-0694 WK 100 Amp Portable Quad Box Panel
01222300-0695 MO 100 Amp Portable Quad Box Panel
0122 2300-0696 DAY 200 Amp Portable Quad Box Panel
0122 2300-0697 WK 200 Amp Portable Quad Box Panel
0122 2300-0698 MO 200 Amp Portable Quad Box Panel

01 22 23 00-0699 Fuel Reimbursement For Generators o 22 2z oo.0se1)

01222300-0700 EA  Fuel Reimbursement FOr GENETALOLS ............cuouiuiiiiieieiie it s s ea s 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0701 General Equipment o 22
01 22 23 00-0702 Jacks And BraCing(mzzzsoorowl)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0703 Manual Hydraulic Jacks (0122 23 00-0702)
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0122 2300-0704 DAY 12 Ton Manual Hydraulic Bottle Jack .....
0122 2300-0705 WK 12 Ton Manual Hydraulic Bottle Jack ..
01222300-0706 MO 12 Ton Manual Hydraulic Bottle Jack ..
0122 23 00-0707 DAY 20 Ton Manual Hydraulic Bottle Jack
0122 2300-0708 WK 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0709 MO 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0710 DAY 50 Ton Manual Hydraulic Bottle Jack
01222300-0711 WK 50 Ton Manual Hydraulic Bottle Jack ..
01222300-0712 MO 50 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0713 DAY 100 Ton Manual Hydraulic Bottle Jack
01222300-0714 WK 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0715 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0716 Manual Screw Jacks (01 22 23 00-0702)
0122 2300-0717 DAY 10 To 20 Ton Manual Screw Jack
01222300-0718 WK 10 To 20 Ton Manual Screw Jack
01222300-0719 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0720 Pressure Washers e1222s 0oron

Note: Includes full-time operator, delivery, set-up, and removal.

01222300-0721 DAY 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0722 WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0723 MO 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0724 DAY 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0725 WK 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0726 MO 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0727 DAY 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0728 WK 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0729 MO 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0730 DAY 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0731 WK 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0732 MO 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0733 DAY 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0734 WK 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0735 MO 4,000 PSI Pressure Washer With FUll-TIME OPEIALOT .........ccuiiuiiiiitiiiieieeieeie ettt et et eneean 12,895.04
For Equipment Without Operator, Deduct -11,995.09

0122 2300-0736 DAY 5,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........cc.eiiiiiriiiieiteie ettt ettt seente e eneeaseenneanes 687.95
For Equipment Without Operator, Deduct -556.57

0122 2300-0737 WK 5,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........cueiuiriiitiiieieeiete ettt ettt e nesee e nneas 3,137.59
For Equipment Without Operator, Deduct -2,782.86

0122 2300-0738 MO 5,000 PSI Pressure Washer With FUll-TIME OPEIALOT .........cc.ciuiiiirtiiiieieiieeie ettt eneean 12,993.58
For Equipment Without Operator, Deduct -11,995.09

01 22 23 00-0739 Confined Space Entry Equipment o1 22 2 oo

Note: Includes delivery, set-up, and removal.

01 22 2300-0740 DAY Ventilation EqUipment FOr CONfINEA SPACE .......couuiiuiiiiiiii ettt ettt et et e bt et e st e e e e steeseenbeaneensean 44.23
Note: Includes electric or gas blower and ventilation duct up to 25'".

0122 2300-0741 WK Ventilation Equipment FOr CONfINEA SPACE ........ouiiuiiiiiiit ettt ettt ettt ettt et et e et et e e e e ebeaseenneanee 132.69
Note: Includes electric or gas blower and ventilation duct up to 25'".

0122 2300-0742 MO Ventilation Equipment FOr CONfINEA SPACE ........ouiiuiiiiiiii ettt ettt et e et et e e s e e abeaseenteaneeneanee 395.97

Note: Includes electric or gas blower and ventilation duct up to 25'.
01 22 2300-0743 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
01 22 2300-0744 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0745 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
012223 00-0746 DAY Confined Space Air Monitor Personnel s

Note: Per person day.

01 22 23 00-0747 Space Heaters (01 22 23 00-0701)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01 22 2300-0748 DAY 150,000 BTU/Hour Space Heater .60.92
0122 2300-0749 WK 150,000 BTU/Hour Space Heater ..175.14
0122 2300-0750 MO 150,000 BTU/Hour Space Heater ..494.98
0122 2300-0751 DAY 500,000 BTU/Hour Space Heater ..129.46
0122 2300-0752 WK 500,000 BTU/Hour Space Heater ..319.83
0122 2300-0753 MO 500,000 BTU/Hour Space Heater ..808.71
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01 22 23 00-0754 Material Handling Equipment o 2229
01 22 23 00-0755 Truck Mounted Hydraulic Cranes oz 2su0rs4

Note: Includes full-time operator. Include delivery, set-up, and removal time in rental period.

0122 2300-0756 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ...........ccciiiriiieiieeieiesieee e aees 1,058.63
For Equipment Without Operator, Deduct -689.70
0122 2300-0757 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ...........ccoiiiriiriiiierieeesieeeesee et aees 4,566.16
For Equipment Without Operator, Deduct -3,448.51
0122 2300-0758 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ...........ccueiuiiiiieriieiesieeee st 18,228.09
For Equipment Without Operator, Deduct -14,864.28
0122 2300-0759 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ..........cc.coirueririinieeiesieeee st seenieaens 1,156.29
For Equipment Without Operator, Deduct -689.70
01222300-0760 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............cccoueuiirierieinieiieieieseeeieeeeeeee e 4,856.43
For Equipment Without Operator, Deduct -3,448.51
01222300-0761 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............cccovririeiririeieeieeseeeeeeseeeeieeeeeeieees 19,096.17
For Equipment Without Operator, Deduct -14,864.28
01222300-0762 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
01222300-0763 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator .............ccetruerieirenieieieseeieeeeeeeeeeeseneees 5,146.69
For Equipment Without Operator, Deduct -3,448.51
01222300-0764 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ...............ccocourirerieinenieiseseeeeseeeeieees 19,964.25
For Equipment Without Operator, Deduct -14,864.28

0122 2300-0765 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0766 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0767 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0768 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0769 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0770 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0771 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0772 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0773 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0774 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0775 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0776 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0777 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0778 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0779 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0780 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0781 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0782 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 2300-0783 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0784 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0785 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator ............ccceeuiruerierieniearenieee e 32,486.30
For Equipment Without Operator, Deduct -14,864.28

0122 2300-0786 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0787 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0788 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator .............ccccoeirireirenieieieieseeeseeseeeeeeseeeeieees 33,875.23
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0789 Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes o122z -
0754)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0790 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator............. 1,991.82
For Equipment Without Operator, Deduct -689.70
01222300-0791 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator............. 8,092.74
For Equipment Without Operator, Deduct -3,448.51
0122 2300-0792 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator........... 28,796.96
For Equipment Without Operator, Deduct -14,864.28
0122 2300-0793 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 2,995.54
For Equipment Without Operator, Deduct -689.70
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0122 2300-0794 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 9,763.79

For Equipment Without Operator, Deduct

-3,448.51

01222300-0795 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 33,810.13

For Equipment Without Operator, Deduct -14,864.28
01222300-0796 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,158.30
For Equipment Without Operator, Deduct -689.70
01222300-0797 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 10,951.98
For Equipment Without Operator, Deduct -3,448.51
01222300-0798 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...
For Equipment Without Operator, Deduct
01222300-0799 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,483.83
For Equipment Without Operator, Deduct -689.70
0122 2300-0800 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.................. 12,140.16
For Equipment Without Operator, Deduct -3,448.51

0122 2300-0801 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................
For Equipment Without Operator, Deduct
0122 2300-0802 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
0122 2300-0803 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...
For Equipment Without Operator, Deduct
0122 2300-0804 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
012223 00-0805 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
01222300-0806 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
012223 00-0807 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
012223 00-0808 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
01222300-0809 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct
0122 2300-0810 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................
For Equipment Without Operator, Deduct -14,864.28

01 22 23 00-0811 Telescopic Boom, Hi-Reach, Rough Terrain Construction ForkIifts 12 2 o074
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0812 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............ccccccceeveveene
For Equipment Without Operator, Deduct

01222300-0813 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............c.ccccccveene
For Equipment Without Operator, Deduct

01222300-0814 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............cccccccceu.
For Equipment Without Operator, Deduct

0122 2300-0815 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............cccccceeeieene
For Equipment Without Operator, Deduct

0122 2300-0816 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............cccccccoveeen.
For Equipment Without Operator, Deduct

0122 2300-0817 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............ccccceueu.
For Equipment Without Operator, Deduct

0122 2300-0818 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............cccccccevvveeennns
For Equipment Without Operator, Deduct

0122 2300-0819 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............ccccccceueeen.
For Equipment Without Operator, Deduct

01222300-0820 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .............cccccce..
For Equipment Without Operator, Deduct

01222300-0821 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0822 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0823 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ....
For Equipment Without Operator, Deduct

01 22 23 00-0824 Straight Mast, Rough Terrain Construction ForkIifts e 2 23000750
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0825 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator....
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0826 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccceourereiiineineneieens
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0827 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccccuereriereneeiieneaeneans 15,250.13
For Equipment Without Operator, Deduct -13,962.95
For Propane Instead Of Gas Or Diesel, Add 257.44
01 22 2300-0828 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccceririerisieniareneeeceeens 864.67
For Equipment Without Operator, Deduct -647.88
For Propane Instead Of Gas Or Diesel, Add 43.36
01222300-0829 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccceirereiiineineieieens 3,831.40
For Equipment Without Operator, Deduct -3,239.40
For Propane Instead Of Gas Or Diesel, Add 118.40
0122 2300-0830 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccccueoerieneneeiieneaeeneans 15,317.87
For Equipment Without Operator, Deduct -13,962.95
For Propane Instead Of Gas Or Diesel, Add 270.98
November 2017 copyright 2017 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
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0122 2300-0831 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccueoiririierinieenieeeseeeeniens 923.03
For Equipment Without Operator, Deduct -647.88
For Propane Instead Of Gas Or Diesel, Add 55.03
01222300-0832 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveirerinineniiinereeens 3,993.99
For Equipment Without Operator, Deduct -3,239.40
For Propane Instead Of Gas Or Diesel, Add 150.92
0122 2300-0833 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccuevvererierieneeieneeeneeas 15,693.09
For Equipment Without Operator, Deduct -13,962.95
For Propane Instead Of Gas Or Diesel, Add 346.03

0122 2300-0834 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccooirieniiiieneeieneeeeene
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0835 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0836 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccceceriereneeiinieeens 15,806.73
For Equipment Without Operator, Deduct -13,962.95
For Propane Instead Of Gas Or Diesel, Add 368.76

01 22 23 00-0837 Straight Mast, Industrial Warehouse ForkIifts o122 2 corse)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0838 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0839 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0840 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator...............cceouveriineneiinineieeseeeee 14,921.82
For Equipment Without Operator, Deduct -13,962.95
For Propane Instead Of Gas Or Diesel, Add 191.77
0122 2300-0841 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............ccouiiiriiiinieeeseeeeseeeeseeeeeeees 827.15
For Equipment Without Operator, Deduct -647.88
For Propane Instead Of Gas Or Diesel, Add 35.85
0122 2300-0842 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............cccocuioiiierinieneeeeseeeeseseenees 3,652.13
For Equipment Without Operator, Deduct -3,239.40
For Propane Instead Of Gas Or Diesel, Add 82.55
0122 2300-0843 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cceuveriireneiineseeeeseeeee 14,951.00
For Equipment Without Operator, Deduct -13,962.95
For Propane Instead Of Gas Or Diesel, Add 197.61
01 22 2300-0844 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............cccooiiiriiiinieese e 914.70
For Equipment Without Operator, Deduct -647.88
For Propane Instead Of Gas Or Diesel, Add 53.36
0122 2300-0845 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.cociriiiirinieneeieseeeeseseeneses 3,843.90
For Equipment Without Operator, Deduct -3,239.40

For Propane Instead Of Gas Or Diesel, Add 120.90
01222300-0846 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.. .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0847 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With FUll-Time OPerator...........cc.couiiirieiiinieieseeiesieeeeseeeeeneeans 923.03

For Equipment Without Operator, Deduct -647.88

For Propane Instead Of Gas Or Diesel, Add 55.03
01222300-0848 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.ccceoviireieineiniseeiseseeee 3,914.78

For Equipment Without Operator, Deduct -3,239.40

For Propane Instead Of Gas Or Diesel, Add 135.08
01222300-0849 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccuueriirereiineneieeneeeee 15,672.24

For Equipment Without Operator, Deduct -13,962.95

For Propane Instead Of Gas Or Diesel, Add 341.86
0122 2300-0850 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With FUll-Time OPerator...........cc.couiiirieiienieiesieeeesieeeesee e 998.08

For Equipment Without Operator, Deduct -647.88

For Propane Instead Of Gas Or Diesel, Add 70.04
01222300-0851 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.ccceovririeieineninineeieeeeeee 4,035.68

For Equipment Without Operator, Deduct -3,239.40

For Propane Instead Of Gas Or Diesel, Add 159.26
0122 2300-0852 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............ccccuerereaienieneeieseeeseeeneea 15,880.69

For Equipment Without Operator, Deduct -13,962.95

For Propane Instead Of Gas Or Diesel, Add 383.55

01 22 23 00-0853 Chain Hoists (01 22 23 00-0754)

Note: Includes delivery to job site and pick-up when complete.
0122 23 00-0854 DAY 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0855 WK 1 Ton, 20' Lift, Manual Chain HOISt...........ccccoiiiiiiiciccccce
0122 2300-0856 MO 1 Ton, 20' Lift, Manual Chain HOISt...........cccccoiiiiiiiicicccce
01 22 23 00-0857 DAY 3 Ton, 20' Lift, Manual Chain Hoist
012223 00-0858 WK 3 Ton, 20' Lift, Manual Chain HOISE............cccuuieiiiiiiiiee et
01 222300-0859 MO 3 Ton, 20" Lift, Manual Chain HOISE...........ccccuuieiiiiiiiiee et eaaes
012223 00-0860 DAY 5 Ton, 20' Lift, Manual Chain Hoist
01222300-0861 WK 5 Ton, 20' Lift, Manual Chain HOISt...........ccccoiiiiiiiicicicccce
01222300-0862 MO 5 Ton, 20' Lift, Manual Chain HOISt...........ccccoiiiiiiiiiiciccccce
0122 2300-0863 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.............ccceceveerrinene
0122 2300-0864 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0865 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0866 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOiSt............cccccuevinnerenns
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MINOR
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01 22 23 00-0867
01 22 23 00-0868
01 22 23 00-0869
01 22 23 00-0870
01 22 23 00-0871

WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
MO 5 Ton, 20" Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist

01 22 23 00-0872
01 22 23 00-0873

Pumping Equipment o222

Gas Powered Portable Centrifugal PUMPS 12223000872
Note: Includes delivery, set-up, and removal. Excludes operator. See CSI| section 01 22 23 00-0897 for larger
diameter pumps.

01 22 23 00-0874
01 22 23 00-0875

0122 2300-0876 MO 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal Pump ..
01 22 2300-0877 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0878 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
01222300-0879 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump

DAY
WK

8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ..
8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ..

01 22 23 00-0880

01 22 23 00-0881

Gas Powered Portable Diaphragm Pumps o122 zs o2
Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump

0122 2300-0882 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
01222300-0883 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0884 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
01222300-0885 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0886 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....

01 22 23 00-0887 Gas Powered Portable Trash PUMPS 12223000872

Note: Includes delivery, set-up, and removal. Excludes operator.

0122 2300-0888 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump.. ....85.97
01222300-0889 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump.. ..177.88
01222300-0890 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump.. ..533.63
0122 2300-0891 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump. .85.97
0122 2300-0892 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.... ..229.76
0122 2300-0893 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.... ..629.98
01222300-0894 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump.. ..136.37
01222300-0895 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump.. ..385.40
01222300-0896 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump 1,119.14

01 22 23 00-0897

01 22 23 00-0898
01 22 23 00-0899

Diesel Powered Portable Trash Pumps o122 2s co0s72)

Note: Includes delivery, set-up, and removal. Excludes operator.

63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .
63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .

01222300-0900 MO 63,000 GPH, 4" Discharge, 153" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0901 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ...
0122 2300-0902 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
0122 2300-0903 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ...
01 22 2300-0904 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ....
01222300-0905 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0906 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ...
0122 23 00-0907 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ....
0122 2300-0908 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0909 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ....

01 22 23 00-0910 Diesel Powered Portable Silenced Environmental Trash PUmps c1222s 000872
Note: Includes delivery, set-up, and removal. Excludes operator.

01 22 23 00-0911 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...

01222300-0912 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump
0122 2300-0913 MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump
0122 2300-0914 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.
0122 2300-0915 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
01222300-0916 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
0122 2300-0917 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

2T PSP PO PS PR PPR PRSPPI 563.27
01222300-0918 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMID <ttt h e e bt e e bt e oo be e e b b e e be e e b b e e be e e b e e e bb e e b b e e bt e e bb e e bb e e ha e e bt e et e e 1,666.11
01222300-0919 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMID <ttt e bt e bt e e bt e e bt e e be e s be e oo be e s be e e be e e bb e e bb e e bb e e bb e e bb e e e ba e e bb e e ba e 4,647.01
0122 2300-0920 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LT3 2T« TS T TS TSSOSO SR ST U PP PPTPPRUPPPRPRIOOY 847.88
01222300-0921 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

LU0« TSSOSO OSSOSO PO PP UPTOPTPPTPPPPRPIN 2,165.64
01222300-0922 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

P U e R R Rt e Rt R RS R e e e Rt e Rt e R e e Rt e e st e et et e neeneeneeres 6,359.07
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01 22 23 00-0923 3 Phase Electric Submersible Pumps 222300072
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0924 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0925 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0926 MO 24,000 GPH, 3" Discharge, 78 Maximum Head, 3 Phase Electric Submersible Pump .
01 22 2300-0927 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0928 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0929 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .

01 22 23 00-0930 Suction Hose With COUplingS(012223oo-os72)
Note: Includes delivery, set-up, and removal.
0122 2300-0931 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0932 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0933 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0934 DAY 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0935 WK 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0936 MO 3"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0937 DAY 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0938 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0939 MO 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0940 DAY 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0941 WK 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0942 MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling
012223 00-0943 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0944 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0945 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0946 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0947 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0948 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings

01 22 23 00-0949 Discharge Hose With Couplings o: 22 23000572
Note: Includes delivery, set-up, and removal.

0122 2300-0950 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0951 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0952 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-0953 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0954 WK 2"Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0955 MO 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0956 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0957 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0958 MO 3" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0959 DAY 4"Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0960 WK 4" Inside Diameter, 50' Length, Discharge Hose With Coupling:
01222300-0961 MO 4" Inside Diameter, 50' Length, Discharge Hose With Coupling:
0122 2300-0962 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0963 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0964 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-0965 DAY 10" Inside Diameter, 10' Length, Discharge Hose With COUPIINGS..........cccccoviiririiininiciinns
01222300-0966 WK 10" Inside Diameter, 10' Length, Discharge Hose With Coupling
0122 2300-0967 MO 10" Inside Diameter, 10' Length, Discharge Hose With Coupling
012223 00-0968 DAY 12"Inside Diameter, 10' Length, Discharge Hose With COUpIiNGS...........ccccoveiviniiinenciinns
0122 2300-0969 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings.

0122 2300-0970 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings.

01 22 23 00-0971 Hydraulic Submersible Pumps o1 2223 000872
01 22 23 00-0972 Hydraulic Submersible Pumps o1 2223 000071

Note: Includes delivery, set-up, and removal. Excludes operator.
012223 00-0973 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
01222300-0974 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
01222300-0975 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0976 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
0122 2300-0977 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
0122 2300-0978 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

01 22 23 00-0979 Hydraulic Submersible Pump Diesel Power Packs o122 2 o000m
Note: Includes delivery, set-up, and removal. Excludes operator.

0122 2300-0980 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack.............cceviiieniiiininieseeeas

0122 2300-0981 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack .

0122 2300-0982 MO 100 HP, Hydraulic Submersible Pump Diesel POWer PacK............ccocveririeneiieniiiieieseeens

01 22 23 00-0983 HDPE Plpe With COUp"ngS(omzzaoorosn)
Note: Includes delivery, set-up, and removal.

0122 2300-0984 DAY 4"x 20" HDPE Pipe With Couplings....

0122 2300-0985 WK 4"x 20" HDPE Pipe With Couplings....

0122 2300-0986 MON 4" x 20' HDPE Pipe With Couplings................
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0122 2300-0987 DAY 6" x 20' HDPE Pipe With Couplings..
0122 2300-0988 WK 6" x 20" HDPE Pipe With Couplings..
0122 2300-0989 MON 6" x 20' HDPE Pipe With Couplings..
0122 23 00-0990 DAY 8"x 20' HDPE Pipe With Couplings..
01222300-0991 WK 8"x20' HDPE Pipe With Couplings..
0122 2300-0992 MON 8" x 20' HDPE Pipe With Couplings..
0122 2300-0993 DAY 10" x 20' HDPE Pipe With Couplings
01222300-0994 WK 10" x 20' HDPE Pipe With Couplings...
0122 2300-0995 MON 10" x 20' HDPE Pipe With Couplings...
0122 2300-0996 DAY 12"x 10' HDPE Pipe With Couplings
0122 2300-0997 WK 12"x 10' HDPE Pipe With Couplings...
0122 2300-0998 MON 12" x 10' HDPE Pipe With Couplings...
01222300-0999 DAY 4"Elbow For HDPE Pipe, Quick Connect
0122 2300-1000 WK 4" Elbow For HDPE Pipe, Quick Connect...
0122 2300-1001 MON 4" Elbow For HDPE Pipe, Quick Connect...
0122 2300-1002 DAY 6" Elbow For HDPE Pipe, Quick Connect

0122 2300-1003 WK 6" Elbow For HDPE Pipe, Quick Connect...
0122 2300-1004 MON 6" Elbow For HDPE Pipe, Quick Connect...
012223 00-1005 DAY 8" Elbow For HDPE Pipe, Quick Connect
0122 2300-1006 WK 8" Elbow For HDPE Pipe, Quick Connect...
01 22 2300-1007 MON 8" Elbow For HDPE Pipe, Quick Connect...
01 22 2300-1008 DAY 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1009 WK 10" Elbow For HDPE Pipe, Quick Connect
0122 2300-1010 MON 10" Elbow For HDPE Pipe, Quick Connect
01222300-1011 DAY 12" Elbow For HDPE Pipe, Quick Connect
01222300-1012 WK 12" Elbow For HDPE Pipe, Quick Connect
0122 2300-1013 MON 12" Elbow For HDPE Pipe, Quick Connect
0122 2300-1014 DAY 4" Tee For HDPE Pipe, Quick Connect
0122 2300-1015 WK 4" Tee For HDPE Pipe, Quick Connect ...
0122 2300-1016 MON 4" Tee For HDPE Pipe, Quick Connect ...
0122 2300-1017 DAY 6" Tee For HDPE Pipe, Quick Connect
01222300-1018 WK 6" Tee For HDPE Pipe, Quick Connect ...
01222300-1019 MON 6" Tee For HDPE Pipe, Quick Connect
012223 00-1020 DAY 8" Tee For HDPE Pipe, Quick Connect
0122 2300-1021 WK 8" Tee For HDPE Pipe, Quick Connect ...
0122 2300-1022 MON 8" Tee For HDPE Pipe, Quick Connect ...
0122 2300-1023 DAY 10" Tee For HDPE Pipe, Quick Connect
0122 2300-1024 WK 10" Tee For HDPE Pipe, Quick Connect
0122 2300-1025 MON 10" Tee For HDPE Pipe, Quick Connect
01222300-1026 DAY 12" Tee For HDPE Pipe, Quick Connect
01222300-1027 WK 12" Tee For HDPE Pipe, Quick Connect
0122 2300-1028 MON 12" Tee For HDPE Pipe, Quick Connect
0122 2300-1029 DAY 4" Cap For HDPE Pipe, Quick Connect
0122 2300-1030 WK 4" Cap For HDPE Pipe, Quick Connect
0122 2300-1031 MON 4" Cap For HDPE Pipe, Quick Connect
01222300-1032 DAY 6" Cap For HDPE Pipe, Quick Connect
01222300-1033 WK 6" Cap For HDPE Pipe, Quick Connect
0122 23 00-1034 MON 6" Cap For HDPE Pipe, Quick Connect
0122 2300-1035 DAY 8" Cap For HDPE Pipe, Quick Connect
0122 2300-1036 WK 8" Cap For HDPE Pipe, Quick Connect
01 22 2300-1037 MON 8" Cap For HDPE Pipe, Quick Connect
0122 2300-1038 DAY 10" Cap For HDPE Pipe, Quick Connect
01222300-1039 WK 10" Cap For HDPE Pipe, Quick Connect
0122 2300-1040 MON 10" Cap For HDPE Pipe, Quick Connect
01222300-1041 DAY 12" Cap For HDPE Pipe, Quick Connect
0122 2300-1042 WK 12" Cap For HDPE Pipe, Quick Connect
01 22 2300-1043 MON 12" Cap For HDPE Pipe, Quick Connect
01 22 2300-1044 DAY 4" Wye For HDPE Pipe, Quick Connect
0122 2300-1045 WK 4"Wye For HDPE Pipe, Quick Connect
0122 2300-1046 MON 4" Wye For HDPE Pipe, Quick Connect
0122 2300-1047 DAY 6" Wye For HDPE Pipe, Quick Connect
01222300-1048 WK 6" Wye For HDPE Pipe, Quick Connect
0122 2300-1049 MON 6" Wye For HDPE Pipe, Quick Connect
0122 2300-1050 DAY 8" Wye For HDPE Pipe, Quick Connect
0122 2300-1051 WK 8"Wye For HDPE Pipe, Quick Connect
0122 2300-1052 MON 8" Wye For HDPE Pipe, Quick Connect
0122 2300-1053 DAY 10"Wye For HDPE Pipe, Quick Connect
0122 2300-1054 WK 10" Wye For HDPE Pipe, Quick Connect
0122 2300-1055 MON 10" Wye For HDPE Pipe, Quick Connect
0122 2300-1056 DAY 12"Wye For HDPE Pipe, Quick Connect
0122 2300-1057 WK 12" Wye For HDPE Pipe, Quick Connect
0122 2300-1058 MON 12" Wye For HDPE Pipe, Quick Connect

01 22 23 00-1059 Temporary Building Services o 22
01 22 23 00-1060 Boilers (01 22 23 00-1059)

Note: Excludes operator, delivery, set-up, and removal.
01 22 23 00-1061 Electric Boilers (0122 23 00-1060)

01 222300-1062 MO 40 MBH, 12 KW Electric Boiler Rental
01222300-1063 MO 60 MBH, 20 KW Electric Boiler Rental
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0122 2300-1064 MO 95 MBH, 30 KW Electric Boiler Rental ...1,570.28

01 222300-1065 MO 135 MBH, 40 KW Electric Boiler Rental
0122 2300-1066 MO 165 MBH, 50 KW Electric Boiler Rental
0122 2300-1067 MO 215 MBH, 60 KW Electric Boiler Rental
0122 2300-1068 MO 365 MBH, 100 KW Electric Boiler Rental
0122 2300-1069 MO 510 MBH, 150 KW Electric Boiler Rental

01 22 23 00-1070 Oil/Gas Fired Boilers (0122 23 00-1060)

01222300-1071 MO Up To 100 HP Gas/Oil Dual Fuel Boiler RENTAL...........cc.ciiiiiiiiieiiisecieie et
0122 2300-1072 MO >100 HP To 250 HP Gas/Oil Dual Fuel Boiler Rental...............ccoiiiiiiiiiiiiiicccccee s
0122 2300-1073 MO >250 HP To 500 HP Gas/Oil Dual Fuel Boiler RENTAL ...........ccuiiiiiiiiiiiieieseeee e

01222300-1074 MO >500 HP To 800 HP Gas/Oil Dual Fuel Boiler ReNntal.............cccociiiiiiiiiiiiiiiiici s

For >3 Months Rental, Deduct
For >3 Months Rental, Deduct
For >3 Months Rental, Deduct

For >3 Months Rental, Deduct

01 22 23 00-1075 Qil Fired BO”erS(mzzzsoormem

01222300-1076 MO 250 HP Oil Fired BoIler RENtAL............ceveiiiiiiiciciciei s
01222300-1077 MO 350 HP QOil Fired Boiler Rental
01 222300-1078 MO 500 HP Oil Fired Boiler Rental
01 222300-1079 MO 600 HP Oil Fired Boiler Rental

01 22 23 00-1080 Boilers Setup(mzzzsoormem

01222300-1081 EA  SetUP RENLAI BOIET ...ttt etttk ettt et et e et et et eb e et e

.1,758.68
.2,449.59
.2,826.46
.3,705.83
...4,622.37

................. 5,000.00

-750.00

............... 10,500.00

-1,575.00

............... 14,500.00

-2,175.00

................. 3,880.85

....5,174.47
.6,468.09
.7,114.89

................. 3,980.94

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

01 22 23 00-1082 Chillers (0122 23 00-1059)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1083 Air Cooled Chillers (01 22 23 00-1082)

0122 2300-1084 MO 25 Ton Air Cooled Chiller RENEAL.............ccooviiiiiiiiiicccc s

0122 2300-1085 MO 40 Ton Air Cooled Chiller Rental

01222300-1086 MO 60 Ton Air Cooled Chiller Rental

0122 23 00-1087 MO 80 Ton Air Cooled Chiller Rental

01222300-1088 MO 100 Ton Air Cooled Chiller RENTAL.............coiiiiiiiiiiiiii e

01222300-1089 MO 125 Ton Air Cooled Chiller RENTAL.............coiiiiiiiiiiiii e

0122 2300-1090 MO 155 Ton Air Cooled Chiller RENTAL............ccccouiiiiiiiiic e

01222300-1091 MO 170 Ton Air Cooled Chiller RENTAL.............coiiiiiiiiiiii s

01222300-1092 MO 200 Ton Air Cooled Chiller RENTAL...........c.coiiiiiiiiiiii s

0122 2300-1093 MO 250 Ton Air Cooled Chiller Rental..............ccccoiiiiiiiiiiiiiiccceeccea

0122 2300-1094 MO 300 Ton Air Cooled Chiller ReNtal...........cccooiriiriiiieiieieeeee e

0122 2300-1095 MO 400 Ton Air Cooled Chiller RENTAL............ccccouiiiiiiiiic s

01222300-1096 MO 500 Ton Air Cooled Chiller ReNtal............ccooiiiiriiiiiieieeeee e

01 222300-1097 EA Setup Air Cooled Chiller RENTAI UNIt..........oouiiiiiiiiiiee ettt eeeseeneenee

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

Note: Includes trailer.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

................. 2,357.06

-353.56
-589.27

-1,363.54

................. 6,295.59
-944.34

-1,573.90

-1,094.03
-1,823.39

-1,323.51
-2,205.86

-1,415.31
-2,358.84
............... 10,838.94
-1,625.84
-2,709.74

-2,257.45
-3,762.41

............... 19,852.72

-2,977.91
-4,963.18
..24,573.96

-3,686.09
-6,143.49

................. 2,767.24

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,

recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

01 22 23 00-1098 Chiller Rental AcCessOories w22 23 00-102)
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01222300-1099 MO 4" x 25' Flexible Water Hose For Chiller RENTA ..............coiiiiiiiiiiiicccc s 42.00
0122 2300-1100 MO 6" x 25' Flexible Water Hose For Chiller RENTAL ..............cciiiiiiiiiiiiccccc s 52.50

01 22 23 00-1101

COOIing TOWET (01 22 23 00-1059)

Note: Excludes operator, delivery, set-up, and removal.

01 222300-1102 MO 100 TON COONNG TOWEE RENTAL ...ttt ettt ettt ettt ettt et ee e e bt e e e b e e s e bt es s et e e st et e es e et e ese et e eseenenneas 2,163.00
For >3 To 6 Months Rental, Deduct -324.45
For >6 Months Rental, Deduct -540.75
01 222300-1103 MO 200 TON COONNG TOWEE RENAL ...ttt ettt ettt ettt e ettt e et e bt e e e b e e e e et e es e et e e se et e as e et e eseeteaseenenneas 3,937.50
For >3 To 6 Months Rental, Deduct -590.63
For >6 Months Rental, Deduct -984.38
01222300-1104 MO 250 TON COOlING TOWET RENTAI .......euitiiiititiiiitit ettt ettt et e ettt eb et et eb bt eb et et st e et st et e e st et e et et 4,459.04
For >3 To 6 Months Rental, Deduct -668.86
For >6 Months Rental, Deduct -1,114.76
01 222300-1105 MO 300 TON COONNG TOWEE RENMAL .....cueitiiuiiitiit ettt ettt e ettt ee e b e e e e b e e s e bt e s e et e e se et e as e et e eseebeeseennenteas 5,040.00
For >3 To 6 Months Rental, Deduct -756.00
For >6 Months Rental, Deduct -1,260.00
01222300-1106 MO 400 TON COOlING TOWET RENTAI .......cuitiiiititeiiitet ettt ettt ettt eb et et b et et st et et eb et e e st et e e st ete e et 6,300.00
For >3 To 6 Months Rental, Deduct -945.00
For >6 Months Rental, Deduct -1,575.00
01222300-1107 MO 500 TON COOlING TOWET RENTAL .......ouitiiiititiiiitit ettt ettt ettt eb ettt et bt e e bt e et e st et e e ese et et et et 7,365.78
For >3 To 6 Months Rental, Deduct -1,104.87
For >6 Months Rental, Deduct -1,841.45

01 22 23 00-1108

01 22 23 00-1109

MO Setup Rental Cooling Tower

Note: Includes delivery, setup, installation, startup, commissioning,
piping and electrical hookup. Excludes crane.

Emergency Cooler/Freezer o 223 o-10s9
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo

115V or 230V.

..2,767.24

01 222300-1110 DAY 8x 6 x 7 Emergency Cooler ReNtal ...........ccceriiriiiieiiiieieeieese e ....90.00
01222300-1111 WK 8x6 x 7 Emergency Cooler ReNtal ...........coceriiiiiiiiiiieeeeeeee e ..480.00
0122 2300-1112 DAY 10 x 7 x 7 Emergency Cooler Rental ..180.00
01222300-1113 WK 10 x 7 x 7 Emergency Cooler Rental ..720.00
01222300-1114 MO 10 x 7 x 7 Emergency Cooler Rental ..1,800.00
01222300-1115 DAY 10 x 7 x 7 Emergency Freezer Rental ..210.00
01222300-1116 WK 10 x 7 x 7 Emergency Freezer Rental ..840.00
01222300-1117 MO 10x 7 x 7 Emergency Freezer Rental ..2,160.00
0122 2300-1118 DAY 6x8x7Or6x6 x 7, Emergency Combo Cooler/Freezer Rental ..240.00
01222300-1119 WK 6x8x70r6x6 x7, Emergency Combo Cooler/Freezer Rental ..960.00
01222300-1120 MO 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental ..2,400.00

01 22 23 00-1121

01 22 23 00-1122
01 22 23 00-1123
0122 23 00-1124
0122 23 00-1125
01 22 23 00-1126
01 22 23 00-1127
01 22 23 00-1128
01 22 23 00-1129
01 22 23 00-1130
012223 00-1131
0122 23 00-1132
0122 23 00-1133
01 22 23 00-1134
01 22 23 00-1135
01 22 23 00-1136
01 22 23 00-1137
0122 23 00-1138
0122 23 00-1139
01 22 23 00-1140
01 22 23 00-1141
01 22 23 00-1142

01 22 23 00-1143

01 22 23 00-1144
01 22 23 00-1145
01 22 23 00-1146
01 22 23 00-1147
01 22 23 00-1148
01 22 23 00-1149

01 22 23 00-1150

November 2017

Portable Spot COO"ng Units (01 22 23 00-1059)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.

DAY 1 Ton Portable Spot Cooling Unit
WK 1 Ton Portable Spot Cooling Unit

MO 1 Ton Portable Spot Cooling Unit

DAY 2 Ton Portable Spot Cooling Unit
WK 2 Ton Portable Spot Cooling Unit

MO 2 Ton Portable Spot Cooling Unit

DAY 3 Ton Portable Spot Cooling Unit
WK 3 Ton Portable Spot Cooling Unit

MO 3 Ton Portable Spot Cooling Unit

DAY 5 Ton Portable Spot Cooling Unit
WK 5 Ton Portable Spot Cooling Unit

MO 5 Ton Portable Spot Cooling Unit

DAY 10 Ton Portable Spot Cooling Unit

WK 10 Ton Portable Spot Cooling Unit

MO 10 Ton Portable Spot Cooling Unit

DAY 20 Ton Portable Spot Cooling Unit

WK 20 Ton Portable Spot Cooling Unit

MO 20 Ton Portable Spot Cooling Unit
DAY 25 Ton Portable Spot Cooling Unit

WK 25 Ton Portable Spot Cooling Unit

MO 25 Ton Portable Spot Cooling Unit

Fuel Oil Tank (01 22 23 00-1059)

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSI section 01 22 23 00-0699 for reimbursable fuel fees.

MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 1,000 Gallon Portable Double Wall Fuel Qil Tank Rental
MO 2,300 Gallon Portable Double Wall Fuel Qil Tank Rental
MO 5,000 Gallon Portable Double Wall Fuel Qil Tank Rental

Truck And Trailer EQuipment 22
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UNIT COST

01 22 23 00-1151
01 22 23 00-1152

0122 23 00-1153
01 22 23 00-1154
01 22 23 00-1155
01 22 23 00-1156
01 22 23 00-1157
01 22 23 00-1158
01 22 23 00-1159
01 22 23 00-1160

0122 23 00-1161

01 22 23 00-1162
0122 23 00-1163

01 22 23 00-1164
01 22 23 00-1165
01 22 23 00-1166
01 22 23 00-1167

0122 23 00-1168

01 22 23 00-1169
01 22 23 00-1170

0122 2300-1171
0122 2300-1172
012223 00-1173
012223 00-1174
012223 00-1175
012223 00-1176
012223 00-1177
012223 00-1178
0122 23 00-1179
01 22 23 00-1180
01 22 23 00-1181
01 22 23 00-1182
01 22 23 00-1183

0122 23 00-1184

01 22 23 00-1185
01 22 23 00-1186

01 22 23 00-1187

01 22 23 00-1188

Trucks (0122 23 00-1150)
Note: Includes full-time driver, delivery, and removal.

Flat Bed Trucks (01 22 23 00-1151)
Note: Includes hydraulic tilt bed.
DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...
For Equipment Without Operator, Deduct

MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........ccccoeiiiiniiiiniiiiceeieens 14,106.88
For Equipment Without Operator, Deduct -12,495.76

DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIV ..........cccoeiuiiririiiiirieieeeeeseeeseeceeeeeene 928.33
For Equipment Without Operator, Deduct -579.80

WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIiVer..........ccceiiriiiiiiiecieeseeeesieeeeee 3,806.51
For Equipment Without Operator, Deduct -2,899.02

MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFVET............cccooiriiiniiieinieieseeieseeeeean 14,797.36

For Equipment Without Operator, Deduct

DAY 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..
For Equipment Without Operator, Deduct

WK  6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With FUll-Time Truck DFVET .........c.cocuiiuiriiiiiinieeeeeieseeesie e
For Equipment Without Operator, Deduct

MO 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET .........c.ccuuiiiiiiiniinieeieiseseeiseseeeene
For Equipment Without Operator, Deduct

nght Duty Trucks (0122 23 00-1151)

DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFVET ...........cccoiiierinienieaicieseeees 801.34
For Equipment Without Operator, Deduct -579.80

WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFiVer..........cccoooieiinieiinieeseeeeeen 3,625.94
For Equipment Without Operator, Deduct -2,899.02

MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFVer...........cccoviiiiiienieiieieeieene 14,018.82
For Equipment Without Operator, Deduct -12,495.76

DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver 842.87

For Equipment Without Operator, Deduct .80

WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver e 3,750.55
For Equipment Without Operator, Deduct -2,899.02

MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver s 14,295.74
For Equipment Without Operator, Deduct -12,495.76

Rear Dump Trucks (01 22 23 00-1151)

DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

WK 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

Vacuum Trucks (0122 23 00-1151)

DAY 5,000 Gallon Vacuum Truck With FUll=-TIime TIUCK DIIVET ........cociuuiieiieiiiee e eectiee e eeiteee e et e e e e eiaaaaaeeaeaaaaeeesenraaaeeaannens 1,758.53
For Equipment Without Operator, Deduct -579.80

WK 5,000 Gallon Vacuum Truck With FUll-TImME TIUCK DIV .......ccccuuiiieiiiiieieeeeeieiee e eeeieee e e e e eatee e e e e eaaeeaeeaeaaaaaeeasearasaeeaannens 6,448.87
For Equipment Without Operator, Deduct -2,899.02

MO 5,000 Gallon Vacuum Truck With FUll-TIimeE TIUCK DIIVET ......cooiiiiiieee e eeitee e e e eataee e e e eaaaaa e e e saaaaeeeeenaaaaaea e 22,971.06
For Equipment Without Operator, Deduct -12,495.76
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01 22 23 00-1189 Water Trucks (01 22 23 00-1151)

See CSI section 01 22 23 00-1205 for water trailer, 31 23 23 23-0001 for compaction water as required for
earth/aggregate backfill.

0122 2300-1190 DAY 2,000 Gallon Water Truck With FUIl-TIme DIIVET ..........c.coiiiiiiiiiiciiccci s 1,102.92
For Equipment Without Operator, Deduct -579.80
For Each 1,000 Gallon Of Purchased Water, Add 2.55

01222300-1191 WK 2,000 Gallon Water Truck With Full-Time Driver

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

01222300-1192 MO 2,000 Gallon Water Truck With FUll-Time DIVET ...........c.ccoiiiiiiiiiiiisice s 15,750.76

For Equipment Without Operator, Deduct -12,495.76
For Each 1,000 Gallon Of Purchased Water, Add 2.55
01 222300-1193 DAY 3,700 To 4,000 Gallon Water Truck With FUI=TIME DIIVET ........cccuiiieeeiiieiee et e ettt e et e e e e eaaeaa e e e eaaaaaeaaeaaaaaeeeannnens 1,358.68
For Equipment Without Operator, Deduct -579.80
For Each 1,000 Gallon Of Purchased Water, Add 2.55
01 222300-1194 WK 3,700 To 4,000 Gallon Water Truck With FUI=TIME DIIVET ........cccuviiieeiiiiiee et e e et e e ettt e e e e eaaeea e e e eaaaaaeaaeaaaaaeeaannens 5,043.83
For Equipment Without Operator, Deduct -2,899.02
For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1195 MO 3,700 To 4,000 Gallon Water Truck With FUll-TIMe DFVET ............ciiiiiiiiiiiieiicccsscse e 17,727.01
For Equipment Without Operator, Deduct -12,495.76
For Each 1,000 Gallon Of Purchased Water, Add 2.55

01 22 23 00-1196 Asphalt Distribution Trucks o122 23 01151

0122 2300-1197 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIIVEr ...........cccuiiiiiirinieesieeceeeeeeee 1,706.93
For Equipment Without Operator, Deduct -579.80

01222300-1198 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DFVET ..........cccoceiiiriiiiireieiseeeeeseeeeeeeene 6,265.93
For Equipment Without Operator, Deduct -2,899.02

01222300-1199 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIV ..........ccccurireiiineniiinesieeeeseeeeene 22,449.19
For Equipment Without Operator, Deduct -12,495.76

01 22 23 00-1200 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions

And Arrow Board (0122 23 00-1151)

01222300-1201 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion, Arrow Board With Full-Time Truck Driver ......... 1,207.92

For Equipment Without Operator, Deduct -572.92
01222300-1202 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIV <.ttt e e e ettt e e e e e e tateee e e e aaeeeeeeaaseeeeeaassesaeaaaassesaeaaateeaeeaaaeeeaeeaaneeeeeeaatteeeeaaaatsteeeaataraeeaaaataaeeeaanren 4,136.59
For Equipment Without Operator, Deduct -2,864.59
0122 2300-1203 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
L= TP 15,436.40
For Equipment Without Operator, Deduct -12,347.40

01 22 23 00-1204 Trailers (0122 23 00-1150)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-1205 Water Trailers With Pump(mzzzsooruo‘:)

0122 2300-1206 DAY 500 To 600 Gallon Water Trailer With Pump
0122 2300-1207 WK 500 To 600 Gallon Water Trailer With Pump
0122 2300-1208 MO 500 To 600 Gallon Water Trailer With PUMP .........cocoeiiiiiiiiiieceeeeeeese s

01 30 Adm

inistrative Requirements

01 32 Construction Progress Documentation e

013233

Photographic Documentation e s

01 32 33 00-0001 Aerial Survey And Photography :s:ss

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11".

01323300-0002 EA Aerial Photography, 1 Site Within City, 15-20 PhOtOS, 6 PrOOfS.........ccuetiiiiiiiiieisiieieieiesiee et 1,279.11
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
For Color Prints Instead Of Black And White, Add 383.73

01 323300-0003 EA 5 Minute Aerial Video With 3 Tapes And 11 X 14 Still Photograph ..........ccoioieiiiiiiiiiee e 1,425.52
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00

01 323300-0004 HR Aerial Tour Of Project Site Up To 3 Passengers (HEIICOPLET) ........ueuiiiiiiiiiiiiiieeeieie ettt 963.19

01 40 Quality Requirements,

01 45 Quality Control e

014523

Testing And Inspecting Services s
Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing 25

01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)
01 4523 00-0003 EA  Plasticity Index Soils Test, ASTM D-4318, Field SOilS TESE.......ccccuriririiiriiriiiriiet ettt 175.92
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 452300-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test
01 45 23 00-0007 EA  Soils Classification Test, ASTM D-2487, Field Soils Test
01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test
01 4523 00-0009 EA Moisture Content, Field Soils Test................ccceee.
014523 00-0010 EA UBC Or Swell Test, Field Soils Test
01 452300-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 452300-0013 EA Density And Classification Test, Field Soils Test
01 4523 00-0014 EA Percolation Test, Field Soils Test

01 452300-0015 EA Infiltration Test, Field Soils Test

01 45 23 00-0016 Soil Borings Laboratory Tests e s 23 0000
See CSl section 02 32 13 00-0000 for soil borings.

01 452300-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 78.13
01 4523 00-0018 EA  Shrinkage Limit, Soil Borings Laboratory Test
01 452300-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test..
014523 00-0020 EA Consolidation, Soil Borings Laboratory Test
01 452300-0021 EA Swell Test, Soil Borings Laboratory Test ................
01 452300-0022 EA In Place Density, Soil Borings Laboratory Test
01 452300-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test......
01 452300-0024 EA Hydrometer Analysis, Soil Borings Laboratory Test.
01 452300-0025 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test .................
014523 00-0026 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01 4523 00-0027 EA Laboratory Permeability, Soil Borings Laboratory Test
01 452300-0028 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..................
01 452300-0029 EA Sulfate Soundness, Soil Borings Laboratory Test
01 452300-0030 EA Los Angeles Abrasion, Soil Borings Laboratory Test
01 452300-0031 EA California Bearing Ratio, ASTM D1883
01 452300-0032 EA Compaction Test Subgrade, Soil Borings Laboratory Test.........
01 4523 00-0033 EA Compaction Test Base Course, Soil Borings Laboratory Test
01 4523 00-0034 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test..
01 452300-0035 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test

01 45 23 00-0036 Aggregate Testing o s 2 coo00n

01 4523 00-0037 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

014523 00-0038 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0039 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0040 EA Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

01 452300-0041 EA Specific Special Gravity, Course, ASTM C127 90.15
Note: Includes absorption test.
01 452300-0042 EA Special Gravity, Fine, ASTM C127 80.84

Note: Includes absorption test.

01 4523 00-0043 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0044 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0045 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01 452300-0046 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
01 452300-0047 EA Fine Aggregate Durability Index, CA 229
01 4523 00-0048 EA Sodium And Magnesium Soundness, ASTM C88.
014523 00-0049 EA Los Angeles Rattler, ASTM C-131, CA 211
01 4523 00-0050 EA Los Angeles Rattler, ASTM C-535
01452300-0051 EA Unit Weight Of Aggregates, ASTM C29
01 452300-0052 EA Organic Impurities In Sand, ASTM C40
01 4523 00-0053 EA Crushed Particle, ASTM California Test Method . .
01 452300-0054 EA Clay Lump And Friable Particles, ASTIM CLA2 ...ttt ettt et e et e b e et e et e ebe et e eteaseenteannennean

01 45 23 00-0055 Permeability TestsS (o1 45 23 000001

01 45 23 00-0056 In-Place Tests (01 45 23 00-0055)

01 4523 00-0057 EA Double Ring Infiltrometer Test, ASTM D3385
01 452300-0058 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ..

01 45 23 00-0059 Lab Tests (01 45 23 00-0055)

01 4523 00-0060 EA Falling Head Rigid Wall Consolidometer Technique CAE
01 452300-0061 EA Falling Head Permeability Test EPA-9100
01 452300-0062 EA Constant Head Permeability Test For Granular Soils, ASTM D2432

01 45 23 00-0063 Concrete/Cement/Asphalt Testing o ss 2

01 45 23 00-0064 Concrete Testing(ouszaoo-ooea)

01 4523 00-0065 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
01 4523 00-0066 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
01 4523 00-0067 EA Concrete Cores Compression Test, ASTM C-42...
01 4523 00-0068 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78 ........
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 452300-0069 EA Unit Weight Of Concrete Cylinder, ASTM C-567 ...39.72
01 452300-0070 EA Concrete Mix Design Review. ..215.65
01 452300-0071 EA Trial Concrete Batch Prepared In Laboratory ..... 510.75
014523 00-0072 EA Concrete Shrinkage, ASTM C-157 Modified.........cccccvririioiriniiiiiiccecceceeecee 397.25
01 4523 00-0073 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496 61.29
01 4523 00-0074 EA Concrete Slump Test, ASTM C143 28.38
01 4523 00-0075 EA Concrete Air Content Test, ASTM C138, ASTM C173, OF ASTM C231....ccoiiiiuuiiieeeeiieieeeeeiiteeeeeeetteeeeeeiaaaa e e s eiaaeaaeeaanaaaaes 28.38
01 45 23 00-0076 Cement Testing (01 45 23 00-0063)
01452300-0077 EA Cement Grab SAmPle (CCR T8 24) ...ttt ettt ettt h bt h bt h et ettt ettt e et et e eneseeteanes 28.38
Note: Includes sealing and storing 1 year.

01 452300-0078 EA 2"x2"x 2" Cube Compression Test, All TYPE MALETAIS ........c.curuiiiiiiriiiiieieeeeiieee ettt 45.40

01 45 23 00-0079

01 452300-0080 EA Hveem Asphaltic Concrete Stability Test, CA 366
01 452300-0081 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
01 452300-0082 EA Stability Tests, Premixed, ASTM D1559
01 4523 00-0083 EA  Stability Tests, Lab. Mixed, ASTM D1559 ..........
01 452300-0084 EA Swell Test, CA 305
Note: Includes compaction.
014523 00-0085 EA % Asphalt Extraction Test, ASTM D-2172 B
01 452300-0086 EA Maximum Theoretical Unit Weight, ASTM C2041
01 4523 00-0087 EA Unit Weight Sample Requiring Compaction, California Test Method 308
01 452300-0088 EA Asphalt Unit Weight On Core Test, CA 308C
01 452300-0089 HR Nuclear Field Density Testing, 4 Hour Minimum
01 452300-0090 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
01 452300-0091 EA Penetration, ASTM D5

01 45 23 00-0092
01 45 23 00-0093

01 452300-0094 EA 2"x4"Cylinder Mortar Compression Test

01 452300-0095 EA 4"x4"x8"Grout Prisms Compression Test.

01 452300-0096 EA Masonry Cores Compression Test

01 4523 00-0097 EA Composite Grouted Prism Compression Test....

01 45 23 00-0098

Asphaltic Concrete Testing o: 4 23 000063

Masonry/Concrete Block/Tile Testing o429
Masonry Testing (01 45 23 00-0092)

Concrete Block Testing (ASTM C140 Or CMA Per Specimen) o1 4s 23 co.0002)

01452300-0099 EA UpTo 8"x8"x 16" Concrete Block Compression Test, ASTM C-140........c.cctrriiiiieniiiieieeeeee sttt nseaeeneean 90.80
01 452300-0100 EA Absorption Test, Moisture Content And Unit Weight.

01452300-0101 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit

01452300-0102 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit

01 45 23 00-0103
01 45 23 00-0104

Metals Testing o429
Tank Line Tightness Testing (01 45 23 00-0103)

01 452300-0105 EA Up To 12,000 Gallons, Tank Line Volumetric TIGhtNESS TESHNG ......ceuerurrieriieieeieet ettt ettt nee e nennes 455.79
01452300-0106 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing
01 452300-0107 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing

01 45 23 00-0108
01 45 23 00-0109

Other Testing (0145 23)
Special Testing (01 45 23 00-0108)

01 452300-0110 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight.............ccoeiiiiiiiiiiniiicies

01452300-0111 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617

01452300-0112 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) .26.
01 452300-0113 EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample 110.02
01452300-0114 EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample.. 110.02
01452300-0115 EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample

01452300-0116 EA Testing For The Presence Of PCBs In Air, Analysis Per Sample

01 45 23 00-0117
01 45 23 00-0118

01 45 23 00-0119

Nondestructive Field Testing Services o s 23 o008

Infrared Thermog raphy (01 45 23 00-0117)

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

Roof Investigation And Moisture Survey Using Infrared Thermography o s2s
00-0118)
Note: For on the roof surveys.

01452300-0120 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ..1,800.00
01452300-0121 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .............ccceoeereinenennencnnennees 3.00
For CADD Drawings, Add 0.60

01452300-0122 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........cccccceovvineinincrnnnnnns 2.00

For CADD Drawings, Add 0.40
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MINOR TOTAL DIRECT
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01 452300-0123 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography.........c.ccccceoeriniininincnenns 1.50
For CADD Drawings, Add 0.30
For Elevated Infrared Thermography Roof Investigation, Add 0.38
For Aerial Infrared Thermography Roof Investigation, Add 0.38
01 452300-0124 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............ccccoeiririineneinneneiisescieens 1.00
For CADD Drawings, Add 0.20
For Elevated Infrared Thermography Roof Investigation, Add 0.25
For Aerial Infrared Thermography Roof Investigation, Add 0.25

01 45 23 00-0125

01 45 23 00-0126
01 45 23 00-0127

01 45 23 00-0128

01 45 23 00-0129

01 45 23 00-0130

01 45 23 00-0131
01 45 23 00-0132

01 45 23 00-0133

01 45 23 00-0134

01 45 23 00-0135

01 45 23 00-0136
01 45 23 00-0137

01 45 23 00-0138

01 45 23 00-0139
01 45 23 00-0140

01 45 23 00-0141

01 45 23 00-0142

01 45 23 00-0143
01 45 23 00-0144
01 45 23 00-0145
01 45 23 00-0146

01 45 23 00-0147

01 45 23 00-0148
01 45 23 00-0149
01 45 23 00-0150
01 45 23 00-0151
01 45 23 00-0152
01 45 23 00-0153
01 45 23 00-0154
01 45 23 00-0155
01 45 23 00-0156
01 45 23 00-0157

Building Moisture Investigation Using Infrared Thermography o: s 23 000116
Note: For finding moisture in walls and windows.

EA  Building Moisture Investigation Using Infrared Thermography, Mobilization Charge ............ccooveirieieneniesieieseeeees 950.00

CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ...3.00
For Digital Or Analog Recording Of All Items, Add 1.50

CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography..... .2.00
For Digital Or Analog Recording Of All Items, Add 1.00

CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ...........ccooiiiiiiiiiineieceese e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

General Building Investigation Using Infrared Thermography o142 cois
Note: For finding missing or misplaced insulation, air leakage and delamination.

EA  General Building Investigation Using Infrared Thermography, Mobilization Charge .............cccccuveviiriiiinenciienciene 1,950.00

CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ...3.00
For Digital Or Analog Recording Of All Items, Add 1.50

CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography .2.00
For Digital Or Analog Recording Of All Items, Add 1.00

CSF >5,000 SF, General Building Investigation Using Infrared Thermography ............cccocoeiiiiiineniieseeise e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

Electrical /Mechanical Equipment Scanning Using Infrared Thermography e
45 23 00-0118)

Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.

EA  Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge............cccccoeeiiiiniinns 950.00
HR  Electrical /Mechanical Equipment Scanning Using Infrared Thermography............cccoocueoiiiiiirieiini e 194.74
For Digital Or Analog Recording Of All Items, Add 29.16

Concrete Block Wall Investigation Using Infrared Thermography o s 2s 00119
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block

walls.
EA  Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .............ccceeeeieninieninienesecees 950.00
CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography 3.00
For Digital Or Analog Recording Of All Items, Add 0.45
CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .. ...2.00
For Digital Or Analog Recording Of All Items, Add 0.30

Other Nondestructive Field Testing Services o123 00117

HR  ASNT Certified Level | NDT Consultant
HR  ASNT Certified Level Il NDT Consultant..............cccooviuiniriiinncciessceccesccne
HR  ASNT Certified Level Il NDT Consultant............ccccciiiiiiiiiiniiiiiiiceiceesce
HR Certified Industrial Radiography Radiation Safety Personnel

Testing Professional Services o s 23000108

HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection
HR Laboratory Technician
HR Portable Digital Reinforcement Scanner
HR  Subsurface Detection Radar System
HR Pavement Rehabilitation Analysis Using Deflectors
HR  Associate Engineer
HR  Staff Engineer
HR  Project Manager
HR  PrinCipal ENQGINEET......c.oiiiiiiieiieiiee ettt
HR Consulting Engineer.

01 50 Temporary Facilities And Controlsa

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilitiesas
015113 Temporary Electricity sy

01 51 13 00-0001

01 51 13 00-0002
01 51 13 00-0003

Service Switch And/Or Building Feeder Switch o:s: 13
Note: Includes all connections and removal after use.
EA  Temporary 100 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses
EA  Temporary 200 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses

....1,267.10

....1,980.83
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Temporary Facilities And Controls 01 50
Temporary Utilities 0151
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0151 1300-0004 EA Temporary 400 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . ..3,580.26
0151 1300-0005 EA Temporary 600 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . ..5,728.17
0151 1300-0006 EA Temporary 800 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . ..7,704.56
01511300-0007 EA Temporary 1,200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 12,343.63
01511300-0008 EA Temporary 2,000 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. ...17,183.44
01 51 13 00-0009 120/208 Volt Main Lug Panelboard Complete With Branch Fuses o515
Note: Includes removal after use.
0151 1300-0010 EA Temporary 100 Amp Panelboard Complete With GFCI CirCuit BreaKerS ..........cccueeuiriiriirieiiieiiesieeeeieeie e 1,252.80
01511300-0011 EA Temporary 200 Amp Panelboard Complete With GFCI Circuit Breakers ..1,807.83
01511300-0012 EA Temporary 400 Amp Panelboard Complete With GFCI Circuit Breakers
01511300-0013 EA Temporary 600 Amp Panelboard Complete With GFCI Circuit Breakers
01 51 13 00-0014 Temporary Conduit And Cable For Temporary Disconnect Switches And
Temporary Panelboards c:s: 13
Note: Includes all connections, fittings, supports and removal after use.
01511300-0015 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ..
01511300-0016 LF  Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards..
0151 13 00-0017 Cord Grlp Plug(015113>
Note: Includes installation, a maximum of 50' of cord, connection to source and removal after use.
01511300-0018 EA Temporary 2 Pole Cord Grip Plug With Installation
01511300-0019 EA Temporary 3 Pole Cord Grip Plug With Installation
01511300-0020 EA Temporary 4 Pole Cord Grip Plug With Installation
01511300-0021 EA Temporary 3 Pole (30 A) Cord Grip Plug With Installation..............ccccoeoviinennincninnens
01511300-0022 EA Temporary 4 Pole (30 A) Cord Grip Plug With Installation
0151 1300-0023 EA Temporary 3 Pole (50 A) Cord Grip Plug With Installation...............cccceririeninicnieeens
015126 Temporary Lighting e:sy
01 51 26 00-0001 Temporary Devices o si2
Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp
015126 00-0004 EA Temporary 10 Light String With Cages.........ccoviriririniiiiiicieeceeeeeeeceeees
015126 00-0005 EA Temporary GFI Device With Enclosure And Branch Wiring
0151 26 00-0006 EA Temporary Trailer Socket With Branch Wiring
01 51 26 00-0007 EA Temporary High Bay Light
01 52 Construction Facilitiess
Note: Tasks in this section shall be used as directed by owner for owner's use.
015213 Field Offices And Sheds o=
01 52 13 00-0001 Field Offices ois213
Note: Excludes furniture, utility connections and service. Minimum 6 months rental.
0152 1300-0002 MO 8'x 24' Office, With Toilet 170.54
For Each Delivery And Removal, Round Trip, Add 939.13
For Each Set-Up (Block And Level), Add 163.42
For Each Anchoring Into Dirt, Add 93.33
For Each Anchoring Into Asphalt Or Concrete, Add 140.00
For Office Trailer Without Toilet, Deduct -34.11
0152 1300-0003 MO 8'x 32' Office, With Toilet 193.27
For Each Delivery And Removal, Round Trip, Add 939.13
For Each Set-Up (Block And Level), Add 163.42
For Each Anchoring Into Dirt, Add 93.33
For Each Anchoring Into Asphalt Or Concrete, Add 140.00
For Office Trailer Without Toilet, Deduct -38.65
0152 13 00-0004 MO 10'x 36' Office, With Toilet 261.49
For Each Delivery And Removal, Round Trip, Add 1,556.98
For Each Set-Up (Block And Level), Add 266.63
For Each Anchoring Into Dirt, Add 93.33
For Each Anchoring Into Asphalt Or Concrete, Add 140.00
For Office Trailer Without Toilet, Deduct -52.30
015213 00-0005 MO 10'x 40" Office, With Toilet 278.55
For Each Delivery And Removal, Round Trip, Add 1,556.98
For Each Set-Up (Block And Level), Add 266.63
For Each Anchoring Into Dirt, Add 93.33
For Each Anchoring Into Asphalt Or Concrete, Add 140.00
For Office Trailer Without Toilet, Deduct -55.71
015213 00-0006 MO 10'x 44' Office, With Toilet 306.97
For Each Delivery And Removal, Round Trip, Add 1,556.98
For Each Set-Up (Block And Level), Add 266.63
For Each Anchoring Into Dirt, Add 93.33
For Each Anchoring Into Asphalt Or Concrete, Add 140.00
November 2017 copyright 2017 The Gordian Group, Inc.
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0152 1300-0007 MO 10'x 50' Office, With Toilet 324.02

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0008 MO 12'x 44' Office, With Toilet 586.52

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0009 MO 12'x 50" Office, With Toilet 380.86

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0010 MO 12'x 60" Office, With Toilet 414.98

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0011 MO 24'x 60" Office, With Toilet 909.52

For Each Delivery And Removal, Round Trip, Add 2,965.68

For Each Set-Up (Block And Level), Add 430.05

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
01521300-0012 MO 24" x 72" Office, With TOIET .......c.coiiiiiicc s 1,091.43

For Each Delivery And Removal, Round Trip, Add 2,965.68

For Each Set-Up (Block And Level), Add 430.05

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0013 MO 30'x 30" Office, With Toilet 518.72

For Each Delivery And Removal, Round Trip, Add 2,965.68

For Each Set-Up (Block And Level), Add 430.05

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00

01 52 13 00-0014 Accessories For Field Office Trailers eis21s
Note: Costs includes installation or placement in trailer.
0152 1300-0015 MO Desk For Field Office Trailer
0152 1300-0016 MO Rolling Desk Chair For Field Office Trailer
0152 1300-0017 MO File Cabinet For Field Office Trailer
0152 1300-0018 MO Table For Field Office Trailer
0152 1300-0019 MO Folding Chair For Field Office Trailer
0152 1300-0020 EA Phone Hook-Up For Field Office Trailer
0152 1300-0021 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0022 MO Security System With Monitoring For Field Office Trailer.
01521300-0023 LF Perimeter Trailer Skirting For Field Office Trailer..........
01521300-0024 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0025 MO Steps For Field Office Trailer
0152 1300-0026 MO Fax Machine For Field Office Trailer
0152 1300-0027 MO Copier For Field Office Trailer

01 52 13 00-0028 Storage Containers ms:1s

0152 1300-0029 MO  8'X 8' X 10" STOrAQgE CONLAINEN .....ueitieutieiteteett ettt e ste e et e ase e ee st e s e et e e aeeebeea s et e e aeeaseeb e easeeb e e as e bt e as e bt ese et e ebeenseabeenneateannanteas 82.50
For Delivery And Pick-up Of Container, Add 167.39
For >12 Months, Deduct -24.75
01521300-0030 MO  8'X 8" X 20" StOrAGgE CONMAINMET .......cueiuititiitititeateteetet ettt ettt es e et e eee e et e et eae et e et et es e eee e es e et et es e aa e e eseebesese et esessebennenratene 86.25
For Delivery And Pick-up Of Container, Add 184.13
For >12 Months, Deduct -25.88
0152 1300-0031 MO  8'X 8' X 40" STOrAGgE CONTAINEN .....cu.iiueiiiiiteieete ettt et ees et e et e et as e et e et e e b e ese e s e st eae e bt es e e bt eae e s e es e easeebeenseebeeneeateeseenbaanneseans 102.00
For Delivery And Pick-up Of Container, Add 370.83
For >12 Months, Deduct -30.60

015219 Sanitary Facilities os
01 52 19 00-0001 Portable Toilets eis219)

Note: Includes delivery, set-up, servicing once per week and removal.

0152 1900-0002 WK Portable TOIletS, CREMICAL............iiiiiiiiie ettt et e e et e e e e etae e e e e e eaaeeaeeaaaaeaeeaaassasaeeaaaasesaeeaassssaeaaansasaaeaaassesaeeaansens 31.66
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 35.00
015219 00-0003 MO Portable Toilets, ChEMICAL ............c.ciiiiiic s 94.99
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 35.00
0152 19 00-0004 WK ADA Portable Toilets, ChEMICAL............ccccoiiiiiiii e 37.77
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 35.00
0152 1900-0005 MO ADA Portable TOIlletS, CREMICAL............oeiiiiiiiiee et e et e e e e et e e e e e aaeee e e e eaaaeeeeeaasesaeaaassasaeaaassassaeaaasraeaaeaanns 110.82
For Each Additional Servicing Per Unit Per Week, Add 25.00

For Delivery, Add
0152 19 00-0006 WK Two Station Portable Handwash
015219 00-0007 MO Two Station Portable Handwash
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0152 1900-0008 MO Portable TOIletS, MUIi TTAILET = 16" .......cccuiiee e e e et e eeite e e e e et ee e e e e eaaeeeeaaeaaeeaeeaaataasaeaaasassaaeasassasseeaassesaeeaasrsseeeaannens 2,569.75
Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink)
0152 19 00-0009 WK Service Trailer ReStrooms, 3 TIMES PEI WEEK ..........uuuiieieiiiiie et e e ettt e e e e eittae e e e e etteaeaeiaaeeaeeasesaeaaeeaaasssaeaaanseaseeaaannees 1,926.38

01 54 Construction Aidsas
0154 23 Temporary Scaffolding And Platforms o:sq
01 54 23 00-0001 Scaffolding e:s:2s

Note: Additional scaffolding rental for work above the normal working height of 14'. See CSI section 04 05 26 00-
0000 for masonry scaffolding.

01 54 23 00-0002 Scaffoldlng Rental - Rental Only(01542300-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / MONth)..........ccooieiiiiniinineiceseeces 20.84
For Up To 25, Add 8.34
For >25 To 50, Add 5.21
For >50 To 150, Add 2.08

01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / MONth)..........cccueiiiiiiniiienieeeseeee 23.44
For Up To 25, Add 9.38
For >25 To 50, Add 5.86
For >50 To 150, Add 2.34

01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / MONth)..........cccueiiriiieninienieeeeeiene 31.26
For Up To 25, Add 12.50
For >25 To 50, Add 7.82
For >50 To 150, Add 3.13

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only 1 s4 2s co-0001)

Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.

01 54 23 00-0007 CCF Up To 20" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .... ...45.74
01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .57.18
01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .68.62
0154 2300-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .75.48
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ...86.91
0154 2300-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And

AACCESSOMIES ...ttt et h e b b8 o800 e 8o h 0000 e 80 d e e s s R et 54.90

01 54 23 00-0013 Rolling Scaffolding e ss2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

01 54 2300-0014 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
0154 2300-0015 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
0154 2300-0016 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
01 54 2300-0017 DAY Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
0154 2300-0018 WK Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ...
0154 2300-0019 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
0154 2300-0020 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20'..
0154 2300-0021 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40'..

01 54 23 00-0022 Shoring POStS 15425
Note: Includes moving to perform task. No additional cost for relocating will be allowed.
0154 2300-0023 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POst ............cccccuvereininciinnens
0154 2300-0024 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post e
0154 2300-0025 MO 6'-6"To 11' Extension, 5,000 LB Capacity, Steel Shoring POSt ............ccceviriininiieniniene

01 54 23 00-0026 Temporary Lumber For Platforms, Scaffolding And Bracing c:s:2s

0154 2300-0027 SF 5/16" CD Grade Plywood - Temporary Lumber 0.62
0154 2300-0028 SF 1/2" CD Grade Plywood - Temporary Lumber ... 0.62
0154 2300-0029 SF 5/8" CD Grade Plywood - Temporary Lumber ... 0.62
0154 2300-0030 SF 3/4" CD Grade Plywood - Temporary Lumber .............ccccceue. 0.62
0154 2300-0031 SF 1" CD Grade Plywood - Temporary Lumber 0.92
01542300-0032 LF 2"x4"Temporary Lumber.. 1.29
01542300-0033 LF 2"x6"Temporary Lumber.. 1.29
01542300-0034 LF 2"x8"Temporary Lumber.. 1.29
01542300-0035 LF 2"x10" Temporary Lumber... 1.29
0154 2300-0036 LF 2"x 12" Temporary Lumber... 1.29
0154 2300-0037 LF 3"x8" Temporary Lumber.. 1.29
0154 2300-0038 LF 3"x 10" Temporary Lumber... 1.29
01542300-0039 LF 3"x12" Temporary Lumber... 1.29
01542300-0040 LF 4"x4" Temporary Lumber.. 0.65
01542300-0041 LF 4"x6" Temporary Lumber.. 0.80
01542300-0042 LF 6"x6" Temporary Lumber.. 0.96
01 54 2300-0043 LF 6" x8" Temporary Lumber.. 1.20
0154 2300-0044 LF 12"x 12" Temporary Lumber.. 1.93
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 54 23 00-0045 Temporary Precast Concrete BIOCKS o15423
Note: Includes removal after use.

01542300-0046 EA 2'x2'x2' Temporary Precast Concrete Block.

0154 2300-0047 EA 2'x2' x4 Temporary Precast Concrete Block.

0154 2300-0048 EA 2'x2'x8 Temporary Precast Concrete Block....

015426 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.

01 54 26 00-0001 Swing Stage e:s:2
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.

015426 00-0002 MO 7' Swing Stage, EIeCtric OPerated ...........cceveeuririerieiniinieieiesieeeeseeeeieeee e
01 54 26 00-0003 MO 24' Swing Stage, Manually Operated............c.oooueririirienieieeieee e
01 54 26 00-0004 EA Swing Stage Erection And Dismantling
Note: Includes both erection and dismantling of swing stage.
0154 26 00-0005 EA Move Swing Stage To Different Roof At Same Site
01 54 26 00-0006 EA Move Swing Stage To Different Location At Same Roof..

0154 29 Temporary Sidewalk Protection oisq
01 54 29 00-0001 Sidewalk Bridge(015429)
01 54 29 00-0002 Installation of Sidewalk Brid99(01542900-0001)

015429 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDIY ..........cciiiiiiiiiiiiiiieeeeeee e 77.77
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
015429 00-0004 LF Installation of Netting for Sidewalk Bridge 3.73

01 54 29 00-0005 Monthly Rental of Sidewalk Bridge(01542900.0001>
015429 00-0006 LF Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

ASSEIMBIY .ttt ettt ettt re s 5.49
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.82
015429 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.17
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.93
015429 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.86
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.03
015429 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly ... . 6.86
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.03
01542900-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
AASSEIMBIY ...ttt ettt ettt en et 7.54
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.13
01542900-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 8.92
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.34
01542900-0012 LF  Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEMBIY ..ttt ettt re s 8.23
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.23
01542900-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.60
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.44
0154 2900-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 10.29
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 154
01542900-0015 LF  Monthly Rental of Netting for SIdeWalk BIrOGE ..........o.coueuiiiiiiiiieieiiee ettt en et en e eneee 1.03

01 54 29 00-0016 Removal of Sidewalk Bridge(msAzeoo-oom)

0154 2900-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSembly ..........ccccoeveriiiienienennns
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.

For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
01542900-0018 LF Removal of Netting for Sidewalk Bridge 1.87
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01 55 Vehicular Access And Parking s
015523 Temporary Roads sy
01 55 23 00-0001 Temporary Stabilized Construction Entrance o:ss2s

Note: As per Caltrans detail.
01552300-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance ASSEMDIY ...........ccooiiiiiiiiiiiiier e 3.34
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance ASSEMDIY ...........cccoiiiiiiiiiriiie e 4.32
Note: Includes up to 12" excavation of pit, hauling and disposal of sail, filter fabric at base and sides, filled with
rock, and compaction.

01 55 23 00-0004 Rumble Trench Plate sz

01 5523 00-0005 MO 8'x10' Steel Rumble Trench Plate RENtaL...............coiiiiiiiiiiiic s 205.58
01552300-0006 EA Place And Remove Rumble Plate .75.21
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
01552300-0007 EA Relocate And Adjust Location Of RUMDIE PIATE. ...........ccuiiiuiiiiiiitiieiietet ettt ee et en et eas 18.80
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

01 55 26 Traffic Control e:ss
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask 1 ss 2

Note: Includes installation and removal after use.
01 5526 00-0002 LF 6" Removable Traffic Black Line Mask
01 5526 00-0003 LF 8" Removable Traffic Black Line Mask

01 55 26 00-0004 Temporary Preformed Traffic Line Tape sz
Note: Includes installation and removal after use.

01 5526 00-0005 LF 4" Reflective Removable Traffic Line Tape

015526 00-0006 LF 6" Reflective Removable Traffic Line Tape

015526 00-0007 LF 8" Reflective Removable Traffic Line Tape

01 55 26 00-0008 Temporary Painted Traffic Lines o ssz
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines......
For Not Removed, Deduct
01552600-0011 LF 8" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0012 EA 2"High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad...
015526 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad...

01 55 26 00-0014 Pedestrian Traffic Control o ss 2

015526 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 5526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 5526 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.
01 5526 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.
015526 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non FIUOrescent ............ccccoveeviivenicnnennnes
015526 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non FIUOresCcent ............ccccoueevirveenecnnennnes
015526 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape)
015526 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape)

....10.73
...14.59

.10.80
..15.75

...25.80

...30.25

01 55 26 00-0025 Traffic Protection e:ssz
01 55 26 00-0026 Portable Traffic Control Device Usage o: ss 26000025

Note: Excludes placing and removing devices.
01 55 26 00-0027 DAY 28" Cone With Reflective Collar
01 55 26 00-0028 WK 28" Cone With Reflective Collar
01 55 26 00-0029 MO 28" Cone With Reflective Collar
01 5526 00-0030 DAY Vertical Panel....
015526 00-0031 WK Vertical Panel
01 5526 00-0032 MO Vertical Panel
01 55 26 00-0033 DAY Channelizer Drum
01 55 26 00-0034 WK Channelizer Drum
01 55 26 00-0035 MO Channelizer Drum
01 55 26 00-0036 DAY Stackable Channelizer Panel
0155 26 00-0037 WK Stackable Channelizer Panel
015526 00-0038 MO Stackable Channelizer Panel
01 5526 00-0039 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
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01 5526 00-0040 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side. .2.84
015526 00-0041 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side. .8.53
01 5526 00-0042 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ... .2.10
01 5526 00-0043 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
0155 26 00-0044 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 55 26 00-0045 DAY Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0046 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0047 MO Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0048 DAY Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
01 5526 00-0049 WK Type lll Barricade, >5' To 10' Wide With Three Reflective Rails...........cccccervieiiiiininiencns
015526 00-0050 MO Type Ill Barricade, >5' To 10" Wide With Three Reflective Ralils...........cccccoviviiiencniinns
015526 00-0051 DAY Up To 10' Wide A Frame Barricade
015526 00-0052 WK Up To 10' Wide A Frame Barricade
01 5526 00-0053 MO Up To 10' Wide A Frame Barricade
01 5526 00-0054 DAY Type A Or C Flasher
01 5526 00-0055 WK Type A Or C Flasher
01 5526 00-0056 MO Type A Or C Flasher
01 55 26 00-0057 DAY Type B Flasher (High Intensity)
01 5526 00-0058 WK Type B Flasher (High Intensity)
015526 00-0059 MO Type B Flasher (High Intensity)
01 55 26 00-0060 Traffic Barriers Usage(m 55 26 00-0025)
Note: Excludes placing and removing devices.
015526 00-0061 DAY 6' Long Portable Parking Curbs
015526 00-0062 WK 6' Long Portable Parking Curbs
015526 00-0063 MO 6' Long Portable Parking Curbs
01 5526 00-0064 DAY 6'Long Portable Speed Bumps
01 5526 00-0065 WK 6'Long Portable Speed Bumps
01 5526 00-0066 MO 6'Long Portable Speed Bumps
01 5526 00-0067 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0068 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0069 MO Up To 12.5' Concrete Traffic Barrier
01 55 26 00-0070 DAY >12.5'To 20' Concrete Traffic Barrier ...........
015526 00-0071 WK >12.5'To 20' Concrete Traffic Barrier
015526 00-0072 MO >12.5'To 20' Concrete Traffic Barrier
015526 00-0073 DAY 6'x 32" Tall Plastic Water Barrier
015526 00-0074 WK 6'x 32" Tall Plastic Water Barrier
01 5526 00-0075 MO 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0076 DAY 6'x 46" Tall Plastic Water Barrier
01 5526 00-0077 WK 6'x 46" Tall Plastic Water Barrier
015526 00-0078 MO 6'x 46" Tall Plastic Water Barrier
0155 26 00-0079 DAY Sand Filled Crash Attenuator Barrels
015526 00-0080 WK Sand Filled Crash Attenuator Barrels
015526 00-0081 MO Sand Filled Crash Attenuator Barrels
01 55 26 00-0082 Portable Signs And Message Displays Usage o ss 2 000025
Note: Excludes placing and removing devices.
01 5526 00-0083 DAY Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0084 WK Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0085 MO Mesh Or Vinyl Roll-up Sign With Stand
01 55 26 00-0086 DAY Aluminum Sign And Post
01 55 26 00-0087 WK  Aluminum Sign And Post
01 5526 00-0088 MO  Aluminum Sign And Post
01 5526 00-0089 DAY Aluminum Sign And A Frame Stand
015526 00-0090 WK Aluminum Sign And A Frame Stand
015526 00-0091 MO Aluminum Sign And A Frame Stand
01 5526 00-0092 DAY Trailer Mounted Flashing Arrow Board
015526 00-0093 WK Trailer Mounted Flashing Arrow Board
015526 00-0094 MO Trailer Mounted Flashing Arrow Board
01 5526 00-0095 DAY Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0096 WK Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0097 MO Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0098 DAY Two Head, Trailer Mounted Traffic Signal (Set Of Two)
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0099 WK Two Head, Trailer Mounted Traffic Signal (St Of TWO) .......cciruiriiiiiiiieieeeci et 2,176.65
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0100 MO Two Head, Trailer Mounted Traffic Signal (Set Of Two) . ....6,529.95
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
01 55 26 00-0101 Place And Remove Traffic Protection Using Truck o1 ss 2s coo0s)
Note: Includes delivery and return up to 15 miles.
015526 00-0102 EA Place And Remove Up To 250 Cones Using Truck . .3.70
015526 00-0103 EA Place And Remove >250 Cones Using Truck .2.96
015526 00-0104 EA Place And Remove Up To 250 Panels/Channelizers Using Truck.... .4.92
015526 00-0105 EA Place And Remove >250 Panels/Channelizers Using Truck .3.95
015526 00-0106 EA Place And Remove Up To 250 Barricades Using Truck
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..5.91
7.39
4.44

015526 00-0107 EA Place And Remove >250 Barricades USINg TIUCK .........coeiiriiiiriiininiesie e
01 5526 00-0108 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0109 EA Place And Remove Portable Sign And Stand Using Truck

015526 00-0110 EA Place And Remove Aluminum Sign And Post Using Truck ............cccceovvineiinincnnenne. .18.48
015526 00-0111 EA Place And Remove Trailer Mounted Boards And Signals Using Truck .55.44
015526 00-0112 EA Place And Remove Up To 12.5' Concrete Traffic Barrier ...75.21
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 188.03
For 2 Barriers, Add 67.69
For 3 Barriers, Add 22.56

015526 00-0113 EA Place And Remove >12.5' Concrete Traffic Barrier e .
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks,
00-0000 for mobilization tasks.

For 1 Barrier, Add 282.03

For 2 Barriers, Add 101.53

For 3 Barriers, Add 33.84
015526 00-0114 EA Place And Remove Plastic Water BAITIET .............cccciiiiiiiiiiiiiccc s 39.15

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 94.00

For 2 Barriers, Add 33.84

For 3 Barriers, Add 11.28
015526 00-0115 EA Place And Remove Crash AtteNUAtOr BAITEIS.............cocoiiiiiiiiiiiiiiciccc s 56.40

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 141.00
For 2 Barriers, Add 50.76
For 3 Barriers, Add 16.92

01 55 26 00-0116 Place And Remove Traffic Protection From Roadside (Daily) o1 ss 26 00-0025)

015526 00-0117 EA Place And Remove Up To 250 Cones By Hand From Roadside.............ccceeiriieniiiieneniicnieiees ..1.85
015526 00-0118 EA Place And Remove >250 Cones By Hand From Roadside
01 552600-0119 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0120 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside
015526 00-0121 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0122 EA Place And Remove >250 Barricades By Hand From Roadside
015526 00-0123 EA Place And Remove Portable Sign And Stand From Roadside
015526 00-0124 EA Place And Remove Trailer Mounted Boards And Signals From Roadside
015526 00-0125 EA Roadside Relocation Of Concrete Traffic Barrier
Note: Excludes flatbed truck. If lifting equipment is not available on site, See C
rental tasks, 01 71 13 00-0000 for mobilization.

....37.60

| section 01 22 23 00-0000 for

01 55 26 00-0126 Temporary Rumble Strips o1 ss 2
Note: Includes removal after use.
015526 00-0127 LF  1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip
015526 00-0128 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip

01 56 Temporary Barriers And Enclosures os

Note: Includes removal after use.

0156 16 Temporary Dust Barriers o s
01 56 16 00-0001 Temporary Sheeting For Protection o:ss1s

Note: Includes removal after use.
0156 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors
0156 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls
0156 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceiling
0156 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floor
0156 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls........
01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors
0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls
0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings
0156 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls
0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings
0156 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors .
0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Wall
0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceiling
0156 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
01 56 16 00-0023 SF  Burlap, Applied To Floors
0156 16 00-0024 EA 7' Zipper Door For Plastic Sheeting
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 16 00-0025 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)........cocuiiiiiiiiiiiiiiiesee e 6.15
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip
doors.
0156 16 00-0026 EA  Up To 1 SF INdividUal CritiCal BAITIETS .........cuiitiuiiiiieiietietei ettt ettt ettt bt eb ettt e e et et e e e e aneee 10.33
Note: For Outlets And Receptacles
0156 16 00-0027 EA  >1To 4 SF Individual CHtICAl BAITIETS ...........ciiiiiiiiiiiiiieicc s 15.61
Note: For diffusers, ceiling speakers, return grilles, etc.
0156 16 00-0028 EA >4 To 8 SF Individual CHtICAl BAITIETS ...........ciiiiiiiiiiiiiiciccecs s 20.92
Note: For diffusers, return grilles, access doors, light fixtures, etc.
0156 16 00-0029 EA  >8 To 32 SF Individual CritiCal BAITIErS...........c.coiiiiiiiiiiiiiii i 32.21

Note: For doors, windows, etc.

01 56 16 00-0030 Temporary Stud Wall e:5s16)
01 56 16 00-0031 Temporary Stud Wall With Drywall o1 s 16 000030

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.

01 56 16 00-0032 Temporary Stud Wall With Drywall e: s 16 0s-00a1)

01 56 16 00-0033 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET.........ccueruiriiriirieieiieeieeiesie e enenees 5.47
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0034 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET...........c.ceviiriirieiieiiieeieiseeeeeeeieseeeeeeseeeeiees 5.47

For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0035 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0036 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0037 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0038 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct

01 56 16 00-0039 Temporary Stud Wall With Fire Rated Drywall e: s 16 000031

0156 16 00-0040 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........c.ccceeeveevereeneeneennns 5.56
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0041 SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccceeeveiveenrennens 5.59
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0042 SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center............ccccuvervevineneinaens 5.54
For Metal Studs 24" On Center, Add/Deduct 0.27
01 56 16 00-0043 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 6.17
For Metal Studs 24" On Center, Add/Deduct 0.27
01 56 16 00-0044 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccceeveveenvennennns 7.73
For Metal Studs 24" On Center, Add/Deduct 0.35
01 56 16 00-0045 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccceevevveneeneennns 7.78
For Metal Studs 24" On Center, Add/Deduct 0.35
0156 16 00-0046 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .. .7.69

For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0047 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 8.96
For Metal Studs 24" On Center, Add/Deduct 0.35

01 56 16 00-0048 Temporary Stud Wall With Oriented Strand Board (OSB) o1 s 16 000030

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.

0156 16 00-0049 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.................. 5.46
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0050 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.50
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0051 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.64
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0052 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.... .5.71
For Metal Studs 24" On Center, Add/Deduct .
0156 16 00-0053 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 7.52
For Metal Studs 24" On Center, Add/Deduct 0.35
0156 16 00-0054 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.62
For Metal Studs 24" On Center, Add/Deduct 0.35
0156 16 00-0055 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.89
For Metal Studs 24" On Center, Add/Deduct 0.35
0156 16 00-0056 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.03
For Metal Studs 24" On Center, Add/Deduct 0.35

01 56 16 00-0057 Temporary Stud Wall With BC Plywood e: s 16000020,

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.

0156 16 00-0058 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............ccecevvereenienveinenenaens 5.78
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0059 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccecevveriereneeineenenaens 5.95
For Metal Studs 24" On Center, Add/Deduct 0.27
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0156 16 00-0060 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter..........ccceeuervereeieeneeieniaeeneeas 6.11
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0061 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cceeuerrerreieeneeieneaeeeeas 6.25
For Metal Studs 24" On Center, Add/Deduct 0.27
0156 16 00-0062 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccoeevriveenieineneneeenes 8.16
For Metal Studs 24" On Center, Add/Deduct 0.35
0156 16 00-0063 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ccoeevrvvenieineneneennes 8.52
For Metal Studs 24" On Center, Add/Deduct 0.35

0156 16 00-0064 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ... ...8.83
For Metal Studs 24" On Center, Add/Deduct .35

0156 16 00-0065 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ..........ccccoeevrvvenieineneneennes 9.11
For Metal Studs 24" On Center, Add/Deduct 0.35

01 56 16 00-0066 Temporary Stud Wall With Plastic Sheeting c: ss 16 000030
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0067 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ....
0156 16 00-0068 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center
0156 16 00-0069 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..
0156 16 00-0070 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center
0156 16 00-0071 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .

01 56 16 00-0072 Temporary DOOrS o s6 16 000030
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0073 EA  Temporary Metal DOOT ANG FFAME .......ouiiiiiiiiiiteeit ettt ettt ettt ettt et h e e et e e bt e e et e e aseeb e e ee et e ase e beastenbeaneenteaseeteanne 506.83
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0074 Temporary Floor Protection e:ss s
0156 16 00-0075 SF  Masonite For Temporary Floor ProteCtON ............ccueirerieirieniiiniisecieeseeesieseeeeeea
0156 16 00-0076 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0077 SF  3/4" Plywood For Temporary Floor Protection

01 56 16 00-0078 Sthky Mats oz s 16)

0156 16 00-0079 EA 18" X 36", 30 Layer SHCKY MaL.........coiiiiiiiiiiiic et 20.45
For 60 Layers Instead Of 30, Add 12.72
0156 16 00-0080 EA 18" X 46", 30 Layer SHCKY MaL.........cciiiiiiiiiiic s 23.28
For 60 Layers Instead Of 30, Add 14.84
0156 16 00-0081  EA 24" X 36", 30 LAYET SHCKY MAL.......iitiiuiiitieititieit ettt ettt h e e e e bt e ae e bt e s e e bt e s e et e ese e e e et e ems e et e enseeteeneenbeaneenteans 23.28
For 60 Layers Instead Of 30, Add 14.84
0156 16 00-0082 EA 25" X 45", 30 LAYET SHCKY MAL.......eitiiuiiitieiiiieeit ettt ettt et h et e bt e s e et e e e e e bt e s e et e ee e e s e et e et e et e anseeteanneebeaneenteans 30.34
For 60 Layers Instead Of 30, Add 20.14
0156 16 00-0083 EA 36" X 36", 30 LAYET SHCKY MAL ... .ottt ettt ettt e et e et e et e e ae e bt e e s et e e s e et e e et e e e et e enb e et e ene e et e esnebeaneenteans 33.17
For 60 Layers Instead Of 30, Add 22.26
0156 16 00-0084 EA 36" X 46", 30 LAYET SHCKY MAL.......ootiiuiiitiiiiiteeie ettt ettt ettt et e bt e e et e eae et e es e e bt e s e et e e se e e e et e e s e et e ense et e aneenbeaneenteann 36.00
For 60 Layers Instead Of 30, Add 24.38
0156 16 00-0085 EA 36" X 60", 30 Layer SHCKY MaL.........c.ciiiiiiiiiiiiicicce s 71.33
For 60 Layers Instead Of 30, Add 50.88
0156 16 00-0086 EA 36" X 72", 30 LaYEr SHCKY ML .........ciiiiiiiiiiiiic et 84.90

0156 26 Temporary Fencing ose
01 56 26 00-0001 Temporary Fencing o ssz

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence e ss 26 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months 1 se 2s 00002

0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO 6 MONENS..........ciiiiiiiiiiciie e 3.15
For >100 To 250, Deduct -0.16
For >250 To 500, Deduct -0.32
For >500, Deduct -0.47
For Shade Cloth, Add 1.60
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up TO 6 MONtNS..........ciiiiiiiiiiiciii e 3.56
For >100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.36
For >500, Deduct -0.53
For Shade Cloth, Add 2.55
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up TO 6 MONENS ..........ciiiiiiiiiiiciee e 6.01
For >100 To 250, Deduct -0.30
For >250 To 500, Deduct -0.60
For >500, Deduct -0.90
For Shade Cloth, Add 3.60
01 56 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, UP TO 6 MONTNS .........ccuiiiiiiiiieieei et 17.88
For >100 To 250, Deduct -0.89
For >250 To 500, Deduct -1.79
For >500, Deduct -2.68
For Shade Cloth, Add 4.75
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01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months o1 ss 2 coo00)

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 To 12 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 To 12 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months...
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months 1 e 2s co0002)

01 56 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 TO 18 MONTNS........c.cccuiiiiiiiieeseee e
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss 2s 00002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiii ettt nnes 4.21

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 1.60
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And POStS, >18 MONENS. ..ottt 4.72

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.47

For >500, Deduct -0.71

For Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiiieie et 7.99

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.80

For >500, Deduct -1.20

For Shade Cloth, Add 3.60
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And POSts, 18 MONTNS........coiiiiiiiiiiiiiieieise e 23.78

For >100 To 250, Deduct -1.19

For >250 To 500, Deduct -2.38

For >500, Deduct -3.57

For Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o ss 26 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months e ss 26 00.0029)
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 0s-0020)

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.ccuiiiiiiiiiiicieecieeee e 200.98
For Shade Cloth, Add 15.01

0156 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up T0O 6 MONtNS...........ccuiiiiiiiiniiiiiicceeeesee e 312.64
For Shade Cloth, Add 37.52

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.coiiiiiiiiiiieieeieeieese e 357.30
For Shade Cloth, Add 45.02

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........cccoiiiiiiiiieiiieeeiee st 401.96
For Shade Cloth, Add 56.28

01 56 26 00-0030 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS.........c.coiiiiiiiiieiieiese e 491.28
For Shade Cloth, Add 75.03
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0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiieesie e 535.97
For Shade Cloth, Add 90.04

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months o: ss 26000024

01 56 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS. ........ccooiiiriiiiiiiiseieiseeeee e
For Shade Cloth, Add

0156 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0036 EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0037 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

01 56 26 00-0038 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26 00002

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS. ........cc.coiiiiiiiiiiirieieeseeesieee e
For Shade Cloth, Add .

0156 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONtHS..........ccoiiriiiiiiiiieiceseeseee e
For Shade Cloth, Add .

0156 26 00-0042 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiiiie e
For Shade Cloth, Add

01 56 26 00-0043 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........coiiiiiiiiiiiiee e
For Shade Cloth, Add

01 56 26 00-0044 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

01 56 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........coiiiiiiiiiiieesie et
For Shade Cloth, Add

01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months 1 se 2 co00ze)

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up T0O 6 MONtNS..........ccuiiiiiiiiiiiieieiseeeesie e
For Shade Cloth, Add

01 56 26 00-0048 EA 10'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

01 56 26 00-0049 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

01 56 26 00-0050 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

0156 26 00-0051 EA 20" Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

0156 26 00-0052 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2s 00023
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 2s o003

01 56 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 211.03
For Shade Cloth, Add 15.01

01 56 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccoiiiiiiiiiiiie et 328.27
For Shade Cloth, Add 37.52

01 56 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .......cccoiiiiiiiiiiiiiee et 375.17
For Shade Cloth, Add 45.02

01 56 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoioiiiiiiiiiiiciice e 422.06
For Shade Cloth, Add 56.28

0156 26 00-0059 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiicieice e 515.84
For Shade Cloth, Add 75.03

0156 26 00-0060 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........ccooiiiiiiiiiiiiiciece e 562.76
For Shade Cloth, Add 90.04

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26000053

01 56 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 220.63
For Shade Cloth, Add 23.92

01 56 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........ccoiiiiiiiiiiiie e 343.19
For Shade Cloth, Add 59.79

0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiieiieeeeee e 392.21
For Shade Cloth, Add 71.75

0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiceicee e 441.26
For Shade Cloth, Add 89.69

01 56 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiceeeeee e 539.30
For Shade Cloth, Add 119.58

01 56 26 00-0067 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........cccoiiiiiiiiiiiiieiiee e 588.33
For Shade Cloth, Add 143.50

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months : ss 2 000053
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 242.69
For Shade Cloth, Add 33.77
01 56 26 00-0070 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuoiiiiiiiiiiieieieee e 377.51
For Shade Cloth, Add 84.41
0156 26 00-0071 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuiiiiiiiiiiiiiieiese e 431.44
For Shade Cloth, Add 101.30
0156 26 00-0072 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccuiiiiiiiiiiiiiieiee e 485.37
For Shade Cloth, Add 126.62
01 56 26 00-0073 EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccueiiiiiiiiiiiiieiee e 593.23
For Shade Cloth, Add 168.83
0156 26 00-0074 EA  24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtHS .........cccouiiiiiiiiiiiiiiceeeee e 647.16
For Shade Cloth, Add 202.59

01 56 26 00-0075 10' High, Temporary Chain Link Fence Gates, >6 To 12 Months o: ss 2s o053

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........ccoiiiiiiiiiiicceeee e 303.36
For Shade Cloth, Add 44,55

01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 471.89
For Shade Cloth, Add 111.38

01 56 26 00-0078 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 539.30
For Shade Cloth, Add 133.65

01 56 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 606.72
For Shade Cloth, Add 167.07

01 56 26 00-0080 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 741.54
For Shade Cloth, Add 222.76

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 808.96
For Shade Cloth, Add 267.31

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months o ss 2s 000029
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months 15 2s o002

01 56 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0086 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0102 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0104 10' High, Temporary Chain Link Fence Gates, >12 To 18 Months o1 se 2s oo-o0s2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0106 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceviiinincininns
For Shade Cloth, Add

0156 26 00-0107 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccecevivinincininns
For Shade Cloth, Add
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0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS ........coiiiiiiiiiiiiiiecieeeeie e 637.05
For Shade Cloth, Add 167.07
0156 26 00-0109 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS ........coiiuiiiiiiiiieiesieee et 778.62
For Shade Cloth, Add 222.76
0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........ccioiiiiiiiiieieiscieeeeee e 849.40
For Shade Cloth, Add 267.31
01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 2s 00023
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months e ss 200111
0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONLNS ..........cccuiiiiiiiiiiieiiee ettt 232.13
For Shade Cloth, Add 15.01
0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS .........ccoiiiiiiiiiiiieieee e 361.10
For Shade Cloth, Add 37.52
0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccooiiiiriiiiinieieiieeeie e 412.68
For Shade Cloth, Add 45.02
0156 26 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccoiiiiiriiiiiieieiseieie et 464.27
For Shade Cloth, Add 56.28
0156 26 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccoiiiiriiiiiieieiisee s 567.43
For Shade Cloth, Add 75.03
0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccouiiiiriiiiiieieiisieiee s 619.04
For Shade Cloth, Add 90.04
01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months 1 ss 2s 000111
0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONLNS ..........ccciiiiiiiiiiieiicieee et 242.69
For Shade Cloth, Add 23.92
0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ...........ccoiiiiriiiiinieieiisieieie et 377.50
For Shade Cloth, Add 59.79
0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccouiiiiriiiiiieieiisieiee e 431.43
For Shade Cloth, Add 71.75
0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccouiiiiriiiiiieieiisieeie e 485.38
For Shade Cloth, Add 89.69
0156 26 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccoiiiiriiiiiieieiisieeie et 593.23
For Shade Cloth, Add 119.58
0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccouiiiiriiiiiieieiisieieie et 647.16
For Shade Cloth, Add 143.50
01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months e:ss 2s coo111)
0156 26 00-0127 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONLNS ..........cccuiiiiiiiiiiieiieieee ettt 266.96
For Shade Cloth, Add 33.77
0156 26 00-0128 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccccouiiiiriiiiiieieiseee et 415.26
For Shade Cloth, Add 84.41
0156 26 00-0129 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccouiiiiriiiiiieieiiseee st 474.59
For Shade Cloth, Add 101.30
0156 26 00-0130 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccouiiiiiiiiineieiiseee et 533.91
For Shade Cloth, Add 126.62
0156 26 00-0131 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccciiiiriiiiieieiisieeie s 652.56
For Shade Cloth, Add 168.83
0156 26 00-0132 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccouiiiiriiiiiieieiisieee et 711.88
For Shade Cloth, Add 202.59
01 56 26 00-0133 10" High, Temporary Chain Link Fence Gates, >18 Months et ss s 000111
0156 26 00-0134 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS .........cc.oiiiiiiiiiiiiiiieei et 333.69
For Shade Cloth, Add 44.55
0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........ccciiiriiiiinieieiisei et 519.08
For Shade Cloth, Add 111.38
0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........cccotririiiiinieiiisiei e 593.23
For Shade Cloth, Add 133.65
0156 26 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........cccotiiriiiiiniiieiisei et 667.39
For Shade Cloth, Add 167.07
0156 26 00-0138 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONNS ...........ccciiiriiiiinieieiiniei et 815.70
For Shade Cloth, Add 222.76
0156 26 00-0139 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >18 MONS ..........cccoeiiiiiiiiiiiiiiei e 889.85
For Shade Cloth, Add 267.31

01 56 26 00-0140

01 56 26 00-0141
01 56 26 00-0142

01 56 26 00-0143

November 2017

Temporary Chain Link Fence Panels (Portable) o1 ss 26 00.000)
Note: Includes set-up and removal. Excludes sandbags.

Temporary Chain Link Fence Panels (Portable), Up To 6 Months s 25 000140

LF  Temporary 4' High Chain Link Fence Panels (Portable), Up TO 6 MONENS.........c.ccuiiiiiiiiiieiiieieieie et 3.78
For >100 To 250, Deduct -0.19
For >250 To 500, Deduct -0.38
For >500, Deduct -0.57
For Shade Cloth, Add 1.60
LF  Temporary 6' High Chain Link Fence Panels (Portable), Up TO 6 MONENS.........c.ccuiiiiiiiiiieiieieieiieie ettt 4.23
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.42
For >500, Deduct -0.63
For Shade Cloth, Add 2.55
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up TO 6 MONNS..........ocouiiiiiiiiiiieiieese et 6.82
For >100 To 250, Deduct -0.34
For >250 To 500, Deduct -0.68
For >500, Deduct -1.02
For Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months c: ss 2 000140

0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS ........c.cccciruiiriiiiiiiiieiecieeseeeeee e 4.10
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.41
For >500, Deduct -0.62
For Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........ccoiiiiiiiiiiiieese e 4.58
For >100 To 250, Deduct -0.23
For >250 To 500, Deduct -0.46
For >500, Deduct -0.69
For Shade Cloth, Add 2.55
01 56 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........ccueiiiiiiiiiiiieese e 7.42
For >100 To 250, Deduct -0.37
For >250 To 500, Deduct -0.74
For >500, Deduct -1.11
For Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months e ss2s 00

0140)

0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months 442

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.66

For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ...4.99

For >100 To 250, Deduct -0.25

For >250 To 500, Deduct -0.50

For >500, Deduct -0.75

For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ....8.09

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.81

For >500, Deduct -1.21

For Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months o s6 2s 00140

0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 MONNS ........c.cciiiiiiiiiiiiireiesi e 4.83

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.48

For >500, Deduct -0.72

For Shade Cloth, Add 1.60
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 MONNS ........c.cciiiiiiiiiiieiieeseee e 5.39

For >100 To 250, Deduct -0.27

For >250 To 500, Deduct -0.54

For >500, Deduct -0.81

For Shade Cloth, Add 2.55
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), 18 MONtNS ...........ccoiiiiiiiiiiiicieiseec e 8.79

For >100 To 250, Deduct -0.44

For >250 To 500, Deduct -0.88

For >500, Deduct -1.32

For Shade Cloth, Add 3.60

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o1 ss2s w010

01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SAndDag...........couiiiiiiiiii et 5.82
Note: Includes placement and removal.

01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels e ss 26 000001

Note: Excludes auguring/drilling for posts.

01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site o156 25 o159

0156 26 00-0161 LF  Relocate Temporary 4' High Chain Link Fence And Posts
0156 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF Relocate Temporary 8 High Chain Link Fence And Posts
0156 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts

.2.96
.4.45
.6.42
.7.91

01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site o156 2 00159
0156 26 00-0166 LF  Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ............cccccooeoiinincininns
0156 26 00-0167 LF  Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ............cccccoeoiinenciiins
0156 26 00-0168 LF  Relocate Temporary 8 High Chain Link Fence Panel, Self Standing ............cccccooeoiiininiiiinns

.0.70

01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site : ss 2s o0-0159)
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0156 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Post:
0156 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Post:
0156 26 00-0172 EA Relocate Temporary 8 High Chain Link Vehicle Gate And Post:
0156 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts

01 56 26 00-0174 Temporary Safety Fence o:ss2
Note: Includes removal after use.
0156 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ..2.43

0156 29 Temporary Protective Walkways o:s¢
01 56 29 00-0001 Temporary Walkways And Railings o1 ss 2

0156 29 00-0002 LF Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center

ATACNEA TO WAIKWAY ...ttt h ettt et h ke e ekttt e bt et et et et e et e e enees 28.61
Note: Excludes walkway.
0156 29 00-0003 SF  Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers 5.02
0156 29 00-0004 RSR Temporary Stairs On 2 X 12 Stringers (COSt P RISET).........cuiiiiiiiiiiiteieiiete sttt se ettt ee e eteaees 18.29

01 56 29 00-0005 Safety Nets 15629

015629 00-0006 SF  Small Mesh Debris Netting ..........cceiriiiiiiinieiieieisieeise e 1.39
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

01 56 33 Temporary Security Barriers eisq
01 56 33 00-0001 Board-up Opening With Plywood o1 ss s

Note: For use where directed by owner for boarding up door and window openings.
0156 3300-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day.
0156 3300-0003 SF Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..
0156 3300-0004 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners..

01 56 33 00-0005 Street Barricade o:ses
0156 3300-0006 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month............. 8.51

01 56 33 00-0007 Temporary Pedestrian Barricade o:ss39)
Note: Portable, interlocking galvanized steel fence with pivoting legs.
01 56 33 00-0008 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
0156 3300-0009 WK 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
0156 3300-0010 MO 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

0156 39 Temporary Tree And Plant Protection o:se
01 56 39 00-0001 Temporary Tree Guards e:ssso

Note: Includes digging holes and removal.
01 56 39 00-0002 EA Up To 4 x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
With Double Rail
0156 3900-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
Double Rail
0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDIE RAII ...t 171.63

01 57 Temporary Controlses
015713 Temporary Erosion And Sediment Control s,

See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.

015723 Temporary Storm Water Pollution Control sy

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Temporary Drain Guard o:s2s)
Note: Includes removal after use.
0157 2300-0002 EA 36" x48"x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)....
0157 2300-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)....
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.

0157 2300-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)...........cccccecevuerneennne 79.27
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.

0157 2300-0005 EA 60" x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)...........cccceceeveurrucnnne 78.20
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.

0157 2300-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)...........ccccecevevruennee 94.16

Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.

01 58 Project Identificationas,

Note: Includes removal after use.
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015813 Temporary Project Sighage eiss
01 58 13 00-0001 ProjeCt Sign(015513)
01 58 13 00-0002 MDO PlyWOOd SignS(msslaoo-ooon

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO Plywood Signs 1 ss 13 cc0002)

01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs c: ss 13000009

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccccvevrineciiincnnennnn. . 19.22
For High-Intensity Grade, Add
For Diamond Grade, Add

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign.. 20.09
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign 20.97
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign 21.84
For High-Intensity Grade, Add
For Diamond Grade, Add
0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........c.covrieriiienenieniiniesieseenienens 9.35 0.70
For High-Intensity Grade, Add 2.79
For Diamond Grade, Add 5.37
01 58 13 00-0010 Non-Reflectorized, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (:ss 130
0010)
0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 19.22
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 20.09
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign. 20.97
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 21.84
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.70
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs et ss 13 000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 19.22
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 20.09
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 20.97
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 21.84
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.70
01 58 13 00-0023 Fabricate And Install New POStS o1 s 13 000001
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4"x4"Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts
01 58 13 00-0027 Owner Supplied Signs 15 1 o0
0158 1300-0028 EA Installation And Removal Of Owner SUPPlied ProJECE SIgN .......cuiiuiiiiriiiiiieeee ettt ste e neeas 69.89
01 60 Product Requirementsg,
01 66 Product Storage And Handling Requirements o«
0166 19 Material Handling o1ee
Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125'.
01 66 19 00-0001 Material Handling Between Floors eies 19
0166 19 00-0002 CY Transfer Delivered Material Between FIoors Via Stairs, Per FIOO..........ccoiuiiiieeiiiiee ettt ettee e eaaaaa e e eaaaaa e e enaens 13.44
Note: Quantity equals volume of materials multiplied by number of floors traveled.
01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip et —eeeeeei———aa e e i———aaeaaa——aaaan 8.74
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.
01 66 19 00-0004 Moving Furniture ciss s
Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is
less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is
considered as part of the coefficient adjustment factor.
01 66 19 00-0005 SF Removal, Transport, Return And Reinstallation Of Office FUINITUIE.............c.coiiiiiiiiiiicc e 0.87
Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipment
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor
space.
01 66 19 00-0006 Material Handling For Distances Greater Than 125 eiss19)
copyright 2017 The Gordian Group, Inc. November 2017

Page 01 - 48 County of San Mateo, General Construction



: General Requirements 01
Q% Product Requirements 01 60

Product Storage And Handling Requirements 01 66

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
01 66 19 00-0007 CY  Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125'..............ccccooviiiiiiiiiinnccinns 12.73

Note: For delivery, demolition or miscellaneous moving required by owner.

01 66 19 00-0008 Rubbish Handling Between FloOrs o1 ss19)

Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.

01 66 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per FIOOT ..........ccuiiiiiiiiiieecii ettt 12.22
Note: Quantity equals material volume times bulk factor times number of floors traveled.
01 66 19 00-0010 CY  Rubbish Handling Via Elevator, Per CY Of MAEMIAl ..........ccueiruiiiiiiiiiieieieeeeteie ettt sttt eees 7.28

Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is
factored by the number of transfers.

01 70 Execution And Closeout Requirementsq

01 71 Examination And Preparation e
017113 Mobilization e
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization i 71

Note: Excludes flagman for traffic control where necessary.
01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck .............ccoceveoiinencinenns 201.32
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc.
0171 1300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed...........cccocevenee 402.63
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes,
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts,
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom
lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization 713
Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.
0171 1300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 65.10
For >60 To 100 Miles Radius, Add 104.16
017113 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, HYdraulic Crane ............ccuoieeiiiriiieiiaiet ettt 374.98
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 93.75
For >60 To 100 Miles Radius, Add 149.99
01 71 1300-0007 EA 40 To 50 Ton Lift Move On/Off Cost, HYdraulic CraNe ............cc.eiiiiiiieieii ettt ane e e anee 499.97
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 124.99
For >60 To 100 Miles Radius, Add 199.99
017113 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, HYdraulic CranEe ...............ocueiiiriiiiiieiieiietee ettt 812.45
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 203.11
For >60 To 100 Miles Radius, Add 324.98
0171 1300-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.............cccccovriiiiiiccinicnicccee 641.63
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 160.41
For >60 To 100 Miles Radius, Add 256.65
01711300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........ccccceeeeeceviieeecciiveeeeescrieeeeeeennns 1,041.60
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 260.40
For >60 To 100 Miles Radius, Add 416.64
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..............cccccccoviiiiiciiincinisiccnne 1,291.58
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 322.90
For >60 To 100 Miles Radius, Add 516.63
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........cccceeeeeceuiieeeciiiveeeeescieeeeeeeennns 1,604.06
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 401.02
For >60 To 100 Miles Radius, Add 641.62
01711300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........cccceeeeeceueieeecciiveeeeescvieeeeeeennns 2,916.48
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 729.12
For >60 To 100 Miles Radius, Add 1,166.59

..4,166.40

0171 1300-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 1,041.60
For >60 To 100 Miles Radius, Add 1,666.56
01711300-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........cccceeeeeciuvieeecciiieeeeesciieeeeeeennns 6,249.60
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,562.40
For >60 To 100 Miles Radius, Add 2,499.84

017123 Field Engineering o7
01712316 Construction Surveying o7z
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 71 23 16-0001 SUrVey Crew o2z

01 712316-0002 HR 2 Person Survey Crew (Unit Of Measure Is Per Crew Hour Worked)
Note: Includes surveyor, rodman, equipment and instruments.

01 712316-0003 HR 3 Person Survey Crew (Unit Of Measure IS Per Crew HOur WOrKed) ...........oouiriiiiiniiiieiieieeeieeee et 313.76
Note: Includes surveyor, rodman, chainman, equipment and instruments.
01712316-0004 HR 4 Person Survey Crew (Unit Of Measure IS Per Crew HOur WOrKed) .........c.oouiriieiirieiieii ettt 449.15

Note: Includes two surveyors, rodman, chainman, equipment and instruments.

01 71 23 16-0005 Conventional Topographic Survey e 21
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.

0171 2316-0006 ACR Survey Clear Area With FEW TO NO ODSTACIES ...ttt ettt
01 71 23 16-0007 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings)

.3,496.79

01 71 2316-0008 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings)
0171 2316-0009 ACR Survey Developed Areas With Several Structures (25-65% Buildings)....... ....5,313.76
0171 2316-0010 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% BUildiNgs)..........ccoeiririiiiniiiiceeeeeeeececeee 6,673.64
01 71 23 16-0011 Property Lines Survey o721
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
01712316-0012 LF  Survey Property LINES ON ClEArEH LANG .........oouiiiiiiiiiiiiiteete ettt ettt e bt e s et e et e et e e e et e ase et e eseeneaneenennes 2.04
01712316-0013 LF  Survey Property Lines On Slightly W0oOded LANG ..........ccuiiiiiiiiiiieieee ettt ettt e et 2.36
01712316-0014 LF  Survey Property Lines On Wooded Land 2.76

01 71 23 16-0015 SUrVey Monument o: 712316

01712316-0016 EA 3 Precast Survey Monument
For Owner Furnished Monument, Deduct

01712316-0017 EA Precast Survey Monument Box With Cast Iron Frame And Cover

01712316-0018 EA Riser Ring For Survey Monument

01712316-0019 EA Adjust Survey Monument Cover To Grade

01 71 23 16-0020 Facade SUrVeying(mnzsle)

01712316-0021 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) BT TP SOUTUPOPPPTPPRPPIOR 5.60

01 71 23 16-0022 Utl'lty Survey(m 712316)

Note: This survey is only for the location of underground utilities.
0171 2316-0023 ACR Survey Clear Area FOr Underground ULIIITIES ............oiiiiiiiiiii ittt 4,625.51

017136 Non-Destructive Concrete Examination o:m
01 71 36 00-0001 X-Ray And Electromagnetic Survey o: 73

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

01 71 36 00-0002 X-Ray Or Electromagnetic Survey Minimum Set-Up Charge c: 71 3s 000001

017136 00-0003 EA X-Ray Or Electromagnetic Survey Minimum Set-Up Charge s ....823.18
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.
01 71 36 00-0004 X-Ray SUrVey(mnseooroom)
017136 00-0005 EA X-Ray Survey Up To 2 SF Of Concrete, Masonry OF ASPRalt...........ccuiiiiiiiiiiiieieieeeesee e 141.88
For >8 To 25, Deduct -31.25
01 71 36 00-0006 Electromagnetic (SIR/GPR) Survey o: 71 ss 000001
01 71 36 00-0007 EA Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt ....283.75

01 71 36 00-0008 EA Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt ..
01713600-0009 SF Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt.

567.50
.1.14

01 74 Cleaning And Waste Management g
017413 Progress Cleaning o: s

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General (017413)

01 74 1300-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent
01 74 1300-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

017416 Site Maintenance o
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Cleaning And Waste Management

0174

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

01 74 16 00-0001

01 74 16 00-0002

01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper.............
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads

01 74 16 00-0005

Parking Lot, Roads And Pathway Maintenance e
Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

Parking Lot, Road, And Street Sweeping o: 7 15 os-o00)

Runway Sweeping 7« 1 00000

01 74 16 00-0006 MSF Sweep RUNWAY, With SIrEEE SWEEP ........oouiiiitiiieit ettt ettt ettt e st e ea e e bt e s e et e e bt e e e ebeemeeebeenseeteeneenbeaneenseans 24.39

017419 Construction Waste Management And Disposal e

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001

01 74 19 00-0002

0174 19 00-0003 LF
0174 19 00-0004 LF

01 74 19 00-0005
017419 00-0006 LF

For Steel Liner, Add

0174 19 00-0007 LF

For Steel Liner, Add

01 74 19 00-0008 LF

For Steel Liner, Add

01 74 19 00-0009
017419 00-0010 LF

01 74 19 00-0011

0174 1900-0012 EA

0174 19 00-0013 EA

0174 19 00-0014 EA

017419 00-0015 EA

0174 19 00-0016 EA

017419 00-0017 EA

017419 00-0018 EA

Debris Chutes (0174 19)
Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.
Steel Temporary Debris Chutes e 7 19000001

18" Diameter, Steel Temporary Debris Chute
30" Diameter, Steel Temporary Debris Chute

....28.26
..41.75

Plastic Temporary Debris Chutes c: 74 19 000001
24" Diameter, Plastic Temporary Debris Chute

30" Diameter, Plastic Temporary Debris Chute

36" Diameter, Plastic Temporary Debris Chute

Wood Temporary Debris Chutes 17 19 0s000

4' x 4', Wood Temporary Debris Chute BSOS PO USSP URPOPPRPPTPOPPPPINY 20.62
Note: Includes fabrication and installation.

Construction Dumpsters Rental o1 719
Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each” is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.

10 CY Dumpster (1.5 Ton) "Construction Debris"

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-| hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
15 CY Dumpster (2 Ton) "CONSIUCHON DEBIIS" .........couiiiiitiieieieiece ettt sttt 479.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
20 CY Dumpster (3 Ton) "CONSLIUCHON DEDIIS" .........couiiiiitiieiiiteie ettt sttt 518.96
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
30 CY Dumpster (4 Ton) "CONSLIUCHON DEDIIS" ........c..iiiiiie ettt 588.99
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
40 CY Dumpster (5 Ton) "COoNStrUCHON DEDIIS"..........couiiiiiiiiiiitie ettt ettt 728.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
10 CY Low-Boy Dumpster "Concrete Or ASPRAlt OnNlY" ........co.ooiiiiiieiii ettt te e nne e 728.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
15 CY Low-Boy Dumpster Clean RECYCIADIE. ..........cc.oiiiiiiie ettt ettt et te e nne e 837.29

0174 1900-0019 EA

01 74 19 00-0020
017419000021 MO

0174 19 00-0022 MO

0174 19 00-0023 EA

0174 19 00-0024 EA

November 2017

Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-

up dumpster, hauling, rental and disposal fee.

15 CY Low-Boy DUMpPSter Mixed RECYCIADIE .........c.iiuiiiiiiicieiiet ettt sttt 899.77
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and

pick-up dumpster, hauling, rental and disposal fee.

Concrete Washout Service o719

Rampless Concrete Washout Bin
Note: Includes delivery.

Ramped CONCIete WAaSHOUL BiN ........c..iuiiiiiiiiieieite ettt ettt ettt ettt e s e bt et e et e e e e bt e st et e aseebeannenneanee 312.32
Note: Includes delivery.
Interim Vacuum Service, Concrete WashoUt Bil..............cooiiiiiiiiiicciiecc e 318.51

Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

Vacuum, Pickup, Swap And Dump, Concrete Washout Bin
Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty b|n wi
be left at the site if the project is not completed.
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0174 Cleaning And Waste Management

MINOR

TOTAL DIRECT

CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

01 74 19 00-0025
01 74 19 00-0026

01 74 19 00-0027
01 74 19 00-0028

01 74 19 00-0029

01 74 19 00-0030
01 74 19 00-0031
01 74 19 00-0032
01 74 19 00-0033
01 74 19 00-0034
01 74 19 00-0035
01 74 19 00-0036

01 74 19 00-0037

01 74 19 00-0038
01 74 19 00-0039
01 74 19 00-0040
01 74 19 00-0041

Debris Processing Fee 1719

Recycler Fees o1 74 19 00-0025)

Note: Does not apply with use of dumpsters. Excludes hauling.
TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, Clean (Semi-Truck Load).
TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, With Metal And Rebar

....215.75
....222.60

Landfill Dump Fees o174 19 00.0025)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSl section 01 74 19 00-0037 for hauling.
CY Traditional Building Construction Materials Landfill Dump Fee
CY Trees, Stumps And Brush, Landfill Dump Fee
CY Rubbish Landfill Dump Fee
CY Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee ..........cccceveiieienns
CY Excavated Dirt Landfill Dump Fee.....
CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee
TON Traditional Building Construction Materials, Landfill Dump Fee

Haullng (0174 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY =476 CYM.
CYM Hauling On Paved Roads, First 15 Mil€S ........c.cccirieririiiniiiecieeese e
CYM Hauling On Paved Roads, Miles Over Initial 15 Miles
CYM Hauling On Unimproved Roads, First 15 Miles
CYM Hauling On Unimproved Roads, Miles Over Initial 15 Mile:

017423 Final Cleaning ez

01 74 23 00-0001
01 74 23 00-0002

Glass (0174 23)
CSF Clean Existing Glass Surfaces

END OF SECTION 01
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02

02 20
02 25

Existing Conditions

Assessment

Existing Material Assessment

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 Existing Conditions

02 20 Assessmente,

02 25 Existing Material Assessment
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.
02 30 Subsurface Investigatione

02 32 Geotechnical Investigations e
023213 Subsurface Drilling And Sampling ez

See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Mobilization Of Drilling Crew 21

02 32 13 00-0002

02 32 13 00-0003
02 32 13 00-0004

02 32 13 00-0005

02 32 13 00-0006
02 32 13 00-0007

02 32 13 00-0008
02 32 13 00-0009

02 32 13 00-0010

02 32 13 00-0011
02 32 13 00-0012

02 32 13 00-0013

02 32 13 00-0014

02 32 13 00-0015

02 32 13 00-0016
02 32 13 00-0017
02 32 13 00-0018

02 32 13 00-0019

02 32 13 00-0020
02 32 13 00-0021

02 32 13 00-0022

02 32 13 00-0023
02 32 13 00-0024

02 32 13 00-0025
02 32 13 00-0026

EA

LF

LF
LF

LF

EA

LF

EA

Ccy

Ccy

Ccy

EA
EA

VLF Borehole

Mobilization Of Drilling Crew

907.91

Auger Borings w1
Standard Auger Hole With Split Spoon Sample At 5' Intervals

Cased Borings In Earth, With Samples 2213
Note: All types of soils.

2-1/2" Diameter Cased Borings In Earth, With Samples
4" Diameter Cased Borings In Earth, With Samples

Drilling In Rock, BW Core (2.125") @2s219
Drill In Rock, BW Core, With Casing
Note: Includes sampling.

Drill In Rock, With BW Core Boxes

Drilling In Rock, NW Core (2.98") c2213)

Drill In Rock, NW Core, With Casing
Note: Includes sampling.
Drill In Rock, With NW Core Boxe:

84.38

6.59

Test Pits For Boring Activities e 1
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
Backhoe DUg Test Pits (0232 13 00-0014)

Excavation For Test Pit, Light Material, Backhoe Excavation
Excavation For Test Pits, Medium Material, Backhoe Excavation
Excavation For Test Pit, Heavy Material, Backhoe Excavation

Hand-Dug Test Pits (02 32 13 00-0014)

Excavation For Test Pit, Light Soil, Hand Excavation
Excavation For Test Pit, Heavy Soil, Hand Excavation

Shelby Tube Sampling ez

Shelby Tube Sampling
Penetration Test

Grouting (023213)
.............................................. 5.27

02 40 Demolition And Structure Movinge

02 41 Demolition e
024113 Selective Site Demolition ceay
02411313 Paving Removal 413

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.
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02 Existing Conditions

N
o

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 13 13-0001

02 41 13 13-0002

02 41 13 13-0003

02 41 13 13-0004

02 41 13 13-0005

02 41 13 13-0006

02 41 13 13-0007

02 41 13 13-0008

02 41 13 13-0009

02 41 13 13-0010

02 41 13 13-0011

02 41 13 13-0012
02 41 13 13-0013
02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

02 41 13 13-0018

By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVing (02411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001

for saw cutting.
SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY  Up To 3" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

By Hand, Break-up And Leave In Place Bituminous And Concrete Paving

411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or
prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with
any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0018 for
breaking-up, removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, removal and

loading as a combined operation, 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving
SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving

SF  Up To 3" By Hand, Break-up And Leave In Place Concrete Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving

SF  Break-Up >6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up

By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw

cutting. See CSI section 02 41 19 13-0001 for saw cutting.
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 411313-0019 SY Up To 3" By Machine, Break-up And Remove BitUmiNOUS PaVING ..........ccuiuiiiiiiiiiiiiiieiceieseee e 10.50
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.15
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 5.25
For >500 To 1,000, Deduct -1.05
For >1,000 To 2,500, Deduct -1.89
For >2,500 To 5,000, Deduct -2.73
For >5,000 To 10,000, Deduct -3.57
For >10,000, Deduct -4.41
02 411313-0020 SY >3"To 6" By Machine, Break-up And Remove BitumiNOUS PaVING..........ccceiiuiiiiriiiiiinieieieeeseeie et 14.33
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.30
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.17
For >500 To 1,000, Deduct -1.43
For >1,000 To 2,500, Deduct -2.58
For >2,500 To 5,000, Deduct -3.73
For >5,000 To 10,000, Deduct -4.87
For >10,000, Deduct -6.02
02 41 1313-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete PaViNg...........ccceviiriiiiniiinieneeiseseeieeseeeeieees 12.07
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.62
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 6.04
For >500 To 1,000, Deduct -1.21
For >1,000 To 2,500, Deduct -2.17
For >2,500 To 5,000, Deduct -3.14
For >5,000 To 10,000, Deduct -4.10
For >10,000, Deduct -5.07
02 411313-0022 SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........cc.couvireiiiniiinieneiseseeieeseeeeeees 15.80
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.74
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.90
For >500 To 1,000, Deduct -1.58
For >1,000 To 2,500, Deduct -2.84
For >2,500 To 5,000, Deduct -4.11
For >5,000 To 10,000, Deduct -5.37
For >10,000, Deduct -6.64
024113 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving.........cc.cocveeieierenienenieniesieieens 16.03
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.81
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 8.02
For >500 To 1,000, Deduct -1.60
For >1,000 To 2,500, Deduct -2.89
For >2,500 To 5,000, Deduct -4.17
For >5,000 To 10,000, Deduct -5.45
For >10,000, Deduct -6.73
0241 1313-0024 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveeereerieeieneeienieaieseens 20.77
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.23
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 10.39
For >500 To 1,000, Deduct -2.08
For >1,000 To 2,500, Deduct -3.74
For >2,500 To 5,000, Deduct -5.40
For >5,000 To 10,000, Deduct -7.06
For >10,000, Deduct -8.72
0241 1313-0025 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveverierienieniesneneaeeseens 34.43
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 10.33

Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeeervenennn.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0027 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0028 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeceeveeveenane.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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02 Existing

Conditions

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0241 1313-0029 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete PaViNg ...........cceiviriirieniniiiiseeiesieeeeseeeeeneeas 52.15
For Elevated Slab, Add 26.08
For >500 To 1,000, Deduct -5.22
For >1,000 To 2,500, Deduct -9.39
For >2,500 To 5,000, Deduct -13.56
For >5,000 To 10,000, Deduct -17.73
For >10,000, Deduct -21.90
02 41 1313-0030 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............ccccoviiriiiiinienieinieneieeseeeeiees 68.17
For Elevated Slab, Add 34.09
For >500 To 1,000, Deduct -6.82
For >1,000 To 2,500, Deduct -12.27
For >2,500 To 5,000, Deduct -17.72
For >5,000 To 10,000, Deduct -23.18
For >10,000, Deduct -28.63
0241 1313-0031 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete PaVing...........ccccvererierieniiniisieieseeeeseeeeeseeas 82.74
For Elevated Slab, Add 41.37
For >500 To 1,000, Deduct -8.27
For >1,000 To 2,500, Deduct -14.89
For >2,500 To 5,000, Deduct -21.51
For >5,000 To 10,000, Deduct -28.13
For >10,000, Deduct -34.75

02 41 13 13-0032

02411313-0033 SF
02411313-0034 SF
02411313-0035 SF
02411313-0036 SF
0241 1313-0037 SF
02411313-0038 SF

02 41 13 13-0039
02411313-0040 EA

By Hand, Break-up And Remove Bituminous And Concrete Paving oz s

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes

breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.

For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is

only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw

cutting.
Up To 3" By Hand, Break-up And Remove Bituminous Paving .3.03
>3" To 6" By Hand, Break-up And Remove Bituminous Paving.... .3.99
>6" To 8" By Hand, Break-up And Remove Bituminous Paving.... .5.19
Up To 3" By Hand, Break-up And Remove Concrete Paving .3.79
>3" To 6" By Hand, Break-up And Remove Concrete Paving .5.23
>6" To 8" By Hand, Break-up And Remove Concrete Paving .6.70

Grind Concrete oz 1313

Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard).............ccooirieniiicnieieeseeesieeieea 199.48
Note: For each location up to 5' wide, feather up to 12" each direction.

For >1/2" To 1" Depth Of Grinding, Add 29.92
For >1" To 1-1/2" Depth Of Grinding, Add 49.87
For Up To 5, Add 39.90
For >5 To 10, Add 19.95
For >25 To 50, Deduct -19.95
For >50 To 250, Deduct -29.92
For >250, Deduct -39.90
For Sidewalks >5', Add 19.95
For Up To 12" Additional Feathering Per Side, Add 19.95

02 41 16 Structure Demolition eza
024116 13 Building Demolition e 1

02 41 16 13-0001

02 4116 13-0002 GSF
02 41 16 13-0003  GSF
02 4116 13-0004 GSF
02 4116 13-0005 GSF

02 41 16 13-0006

02 41 16 13-0007

copyright 2017 The Gordian Group, Inc.

Building Interior Demolition ez 115

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished

walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,

tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,

fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,

mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,

switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck. ..6.07
Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .9.19
>2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.. .7.52
>10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or TruCK..........cceireririnerininens 6.68

Commercial And Residential Structures Demolition ez« 119

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, cleanup and work, site paving and concrete, recycling fees, gutting/soft stripping
(selective removal of materials for reuse) of building, site security, hazardous material abatement (including lead,
asbestos, and PCBs), surveys, clearing and grubbing of site, cranes, traffic control, elevator removal, major
mechanical equipment such as boilers, chillers, cooling towers, Etc., excavation or backfill, foundations,
basement floor, slab-on grade, temporary fencing (installation and removal), hauling, disposal and dump fees for
all debris (site and building), earthwork and erosion control. Pricing is by Hundred Cubic Foot (CCF) of complete
building volume being demolished. For computing building volume, height is computed at actual floor-to-floor
dimensions with attic and basement each computed at half-height, width and length are actual dimensions.
Excludes salvage value.

Steel Framed BUIIdIng Demolition (02 41 16 13-0006)
Note: Includes masonry partitions and concrete decks.
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemOIItiON ............ooiiiiiiriiiiiiieie et 55.32
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.15
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.30
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.45
For Up To 500, Add 16.60
For >500 To 1,000, Add 11.06
For >1,000 To 2,000, Add 5.53
For Volume Of Area Within 15' To An Adjacent Building, Add 18.26
For No Interior Partitions, Deduct -13.83
02 41 16 13-0009 CCF By Machine, Steel Framed BUilding DEMOIION ............iouiiiiiiiiitiit ettt en et aees 33.83
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.54
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -5.07
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -7.61
For Up To 500, Add 10.15
For >500 To 1,000, Add 6.77
For >1,000 To 2,000, Add 3.38
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 5.07
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 8.46
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 11.84
For Volume Of Area Within 15' To An Adjacent Building, Add 11.16
For No Interior Partitions, Deduct -8.46

02 41 16 13-0010 Reinforced Concrete Building Demolition ez 41 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition e 69.42
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.21
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.41
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.62
For Up To 500, Add 20.83
For >500 To 1,000, Add 13.88
For >1,000 To 2,000, Add 6.94
For Volume Of Area Within 15' To An Adjacent Building, Add 2291
For No Interior Partitions, Deduct -17.36

02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building DeMOIIION. ...........cviuiiiiriuiiiiiiiiei ettt 44.67
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.35
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.70
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.05
For Up To 500, Add 13.40
For >500 To 1,000, Add 8.93
For >1,000 To 2,000, Add 4.47
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.70
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 11.17
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 15.63
For Volume Of Area Within 15' To An Adjacent Building, Add 14.74
For No Interior Partitions, Deduct -11.17

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 130006

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemOlitioN .............cocoveiiiriiiiiniiiee e 48.78
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.66
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -7.32
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.98
For Up To 500, Add 14.63
For >500 To 1,000, Add 9.76
For >1,000 To 2,000, Add 4.88
For Volume Of Area Within 15' To An Adjacent Building, Add 16.10
For No Interior Partitions, Deduct -12.20

02 41 16 13-0015 CCF By Machine, Masonry Construction Building DEMOItION. .........c.ceiiiiiiiiiiiieie e 30.35
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.28
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -4.55
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -6.83
For Up To 500, Add 9.11
For >500 To 1,000, Add 6.07
For >1,000 To 2,000, Add 3.04
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.55
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 7.59
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 10.62
For Volume Of Area Within 15' To An Adjacent Building, Add 10.02
For No Interior Partitions, Deduct -7.59

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 1 16 13.0006)

02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building DemOIItion ............cccoiiiiiiiiiiiiinciciseseeseeeee e 42.39
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.18
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.36
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.54
For Up To 500, Add 12.72
For >500 To 1,000, Add 8.48
For >1,000 To 2,000, Add 4.24
For Volume Of Area Within 15' To An Adjacent Building, Add 13.99
For No Interior Partitions, Deduct -10.60
November 2017 copyright 2017 The Gordian Group, Inc.
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition SR PP P PPOURUPPPRUPION 25.97
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -1.95
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -3.90
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -5.84
For Up To 500, Add 7.79
For >500 To 1,000, Add 5.19
For >1,000 To 2,000, Add 2.60
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 3.90
For Volume Of Area Within 15' To An Adjacent Building, Add 8.57
For No Interior Partitions, Deduct -6.49

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005

Note: Per building volume.

02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior TO HauliNg Off ..ot 7.68
For Up To 500, Add 2.30
For >500 To 1,000, Add 1.54
For >1,000 To 2,000, Add 0.77

02 41 16 13-0021 Foundation Demolition ez 41613

Note: Excludes earthwork. See CSI section 31 00 00 00-0000 for earthwork.

02 41 16 13-0022 Concrete Foundation Demolition 2 1 15 13.002

02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition..............ccccoviiiiiiiiiiiiiiiiiiecces

02 41 16 13-0024 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition.............cccccciviiiiiiiiiiiiiiiins
024116 13-0025 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0026 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
02 4116 13-0027 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0028 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0029 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0030 CF Reinforced Concrete Foundation Demolition
02 41 16 13-0031 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0032 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0033 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0034 SF 10" Thick Reinforced Concrete Foundation Wall Demolition...
024116 13-0035 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0036 SF 16" Thick Reinforced Concrete Foundation Wall Demolition...

02 41 16 13-0037 Concrete Block Foundation Wall Demolition oz 4 1 130021,

024116 13-0038 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccoeiiiiiiiiiiiiicccsssccsece e 3.62
02 41 16 13-0039 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccccocciiiicinnnnen.
02 41 16 13-0040 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............cccccceiiiiiiiininne.
02 41 16 13-0041 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0042 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0043 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0044 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0045 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0046 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0047 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0048 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0049 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

02 41 16 13-0050 Brick Foundation Wall Demolition(oz 4116 13-0021)

02 41 16 13-0051 SF 4" Thick Brick Foundation Wall Demolition ....
02 41 16 13-0052 SF 6" Thick Brick Foundation Wall Demolition ...
02 41 16 13-0053 SF 8" Thick Brick Foundation Wall Demolition ...
024116 13-0054 SF 10" Thick Brick Foundation Wall Demolition .
024116 13-0055 SF 12" Thick Brick Foundation Wall Demolition .
024116 13-0056 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0057 Stone Foundation Demolition ez 4 16 1s.0021)
02 41 16 13-0058 CF  Stone Footing Or Foundation Wall DeMOIITION ..........c.eiuiiiiiiiiieieteieeie ettt ettt e e e aneee 11.50

02 41 16 13-0059 Other Foundation Demolition(oul 16 13-0021)

02 41 16 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DEMOIItioN ...........cccoiiiieriniiiirieeseeeeeeeea 11.84
Note: Includes excavation.

02 4119 Selective Demolition czay
02411913 Selective Building Demolition 119
02 41 19 13-0001 Saw CUtting(oul 1913)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 411913-0002 LF  Saw Cut Bituminous Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0003 LF  Saw Cut Brick Masonry Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

0241 1913-0004 LF Saw Cut Concrete Block Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0005 LF Saw Cut Non Reinforced Concrete Slab Or Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0006 LF Saw CutWelded Wire Reinforced Concrete Slab Up To 4" Depth .........
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 41 1913-0007 LF Saw Cut Rod Reinforced Concrete Slab Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 4119 13-0008 LF  Saw Cut Plain Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPEN......oiuiiiiiiieiieit ettt nie e
For Each Additional Pass (Depth To 3"), Add

For >250, Deduct -1.10

02 411913-0010 LF  Saw Cut In Streets, Concrete And ASphalt Up TO 4" DEPEN........couiuiiiiiiiiiieieisee ettt 2.05
For Each Additional Pass (Depth To 3"), Add 0.76
For >250, Deduct -0.18

0241 1913-0011 LF Saw Cut Igneous Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0012 LF Saw Cut Sedimentary Stone Pavements Up To 4" Depth .
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0013 LF Saw Cut Metamorphic Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0014 LF Saw Cut Terrazzo Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0015 EA Saw Cut Minimum Charge
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0016 Torch Cutting (02411913)
Note: Includes grinding edge
024119 13-0017 LF Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF >1/2"To 1" Thick, Torch Cut Steel Plate

02411913-0019 LF >1"To 1-1/2" Thick, Torch Cut Steel Plate 6.83
02411913-0020 LF >1-1/2"To 2" Thick, Torch Cut Steel Plate 9.12
02411913-0021 LF >2"To 2-1/2" Thick, Torch Cut Steel Plate 11.40
02411913-0022 LF >2-1/2"To 3" Thick, Torch Cut Steel Plate 13.68
0241 1913-0023 EA  Torch Cutting MiNIMUM CREIGE ..........ouiiiuiiiiieiiitiet ettt ettt ettt s et et e et eb et eb e et et et e et et et e et et et e aee e eneanens 686.76

Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0024 Drllllng (02411913)

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0025 Concrete Core Drilling 24110 130029
02 41 19 13-0026 Up To 4" Thick Concrete Core Drilling ez 41 19 130025

02 411913-0027 EA  Drill 1" Diameter Core IN UP TO 4" CONCIEIE. ........uiuiiiiiiteietietet ettt ettt ettt es et et ettt e et ettt et et eb e et et ese et et et aae e eseenes 34.56

For Horizontal Cores, Add 6.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.31
024119 13-0028 EA  Drill 1-1/2" Diameter Core IN UP TO 4" CONCIELE ......ooueiuiiuiieiitiee ettt ettt et e et ettt e se e e e st e s e eseeaseabeeneenteesnenbaaseenseans 37.96

For Horizontal Cores, Add 6.83

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.67
02411913-0029 EA  Drill 2" Diameter Core IN UP TO 4" CONCTEL. ......c.uiuiiiiiiteietietetett ettt ettt ettt et sttt se et et ettt as et et et et ese et et eseane e eneenes 41.77

For Horizontal Cores, Add 7.60

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.19
024119 13-0030 EA  Dirill 3" Diameter Core IN UP T0O 4" CONCIELE. ......cuiiuiiiiiteteate ettt ettt ettt et ate et e ate et e ate et e ateesteatease e bt abeebeaseeseateeteaseans 59.34

For Horizontal Cores, Add 10.85

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.70
024119 13-0031 EA  Drill 4" Diameter Core IN UpP T0O 4" CONCIEE. ... ..cuiiiiiiiiet ettt ete ettt ettt e st e et e ateese e bt ese e et e asseabeabeebeateeseaseebeaseans 79.55

For Horizontal Cores, Add 14.54

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.08
02411913-0032 EA  Drill 6" Diameter Core IN UP TO 4" CONCIEL. ........uiu ittt ettt ettt ettt ae st et ee et et et et et e et et et e as et et et et ese et e er st aae e eneenes 90.02

For Horizontal Cores, Add 16.28

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.56
024119 13-0033 EA  Dirill 8" Diameter Core IN UpP T0O 4" CONCIELE. ... ..ccuuiuiiiiiiteiteett ettt ettt ettt ettt e e s bt ase et e e se et e abe e s e ate et e ateasbesteanrenteannenseanne 142.05

For Horizontal Cores, Add 26.05

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.09
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0034 EA  Drill 10" Diameter Core IN UP TO 4" CONCIELE......c.tiiiteiuteteettet ettt ettt et es e et ais e te s e et e aae e beeseeseebeeseaseesseaseasneabaannenseans 178.92
For Horizontal Cores, Add 32.56
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.11
0241 1913-0035 EA  Drill 12" Diameter Core IN UP TO 4" CONCIEE.........c.uiuiitiieiiiteietietet ettt ettt e et et se et e sttt et et et ettt e aee e eneanes 209.25
For Horizontal Cores, Add 37.98
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 75.97
024119 13-0036 EA  Drill 14" Diameter Core IN UP TO 4" CONCIELE ... ..c..tiuiiteeeeeteett ettt ettt ettt ee et eie ettt e et e eae e b e ese et e e bt eseateesseateanseabaannenneans 240.04
For Horizontal Cores, Add 43.41
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.81
024119 13-0037 EA  Drill 18" Diameter Core IN UP TO 4" CONCIELE ... ..c..tiiiieeeteteettet ettt ettt ettt e e e teese et e e aeeseeb e et e ese et easeesseaseanreabaannenseans 273.70
For Horizontal Cores, Add 48.83
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 97.66

02 41 19 13-0038 >4" To 6" Thick Concrete Core Drilling w241 1 13005

02 411913-0039 EA  Drill 1" Diameter Core IN >4" TO 6" CONCTELE .........ccuiiiiiiiiiiic bbbt
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0040 EA  Drill 1-1/2" Diameter Core In >4" To 6" CONCrete..........ccoovivrieiciiciinicceicieeceeea
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0041 EA  Drill 2" Diameter Core In >4" T0 6" CONCIELE ............oiiiiiiiiiciiiice s e s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0042 EA  Drill 3" Diameter Core In >4" To 6" Concrete....
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0043 EA  Drill 4" Diameter Core In >4" T0 6" CONCIELE ............ouiiiiiiiiiciiiece e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0044 EA  Drill 6" Diameter Core In >4" T0 6" CONCIELE ..........c.cuiiiiiiiciiiiiee et
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0045 EA  Drill 8" Diameter Core In >4" TO 6" CONCTELE .........ccuiiiiiiiiie i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0046 EA  Drill 10" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0047 EA  Drill 12" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0048 EA  Drill 14" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drilling 241 1 130005

02411913-0051 EA  Drill 1" Diameter Core In >6" T0 8" CONCIEE ............ciuiiiiiiicciiiiee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0052 EA  Drill 1-1/2" Diameter Core In >6" To 8" CONCrete.........cccoovivrieiciiciinicceieee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0053 EA  Dirill 2" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiiiic i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0054 EA  Drill 3" Diameter Core In >6" T0 8" CONCIEE ............ciuiiiiiiiciisicee s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0055 EA  Drill 4" Diameter Core In >6" T0 8" CONCIEE ..........c.cuiuiiiiiiiiiiiiet e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0056 EA  Drill 6" Diameter Core In >6" TO 8" CONCIELE .........ccuiuiiiiiiiieii bbb
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0057 EA  Drill 8" Diameter Core In >6" T0 8" CONCIELE ..........c.ciiiiiiieiiiieieee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0058 EA  Drill 10" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0059 EA  Drill 12" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0061 EA  Drill 18" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0062 >8" To 10" Thick Concrete Core Drilling ez 1 15 13005

0241 1913-0063 EA Drill 1" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0064 EA  Dirill 1-1/2" Diameter Core In >8" TO 10" CONCIELE........ccuiiiiiiiiiiiiitiii bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0065 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0067 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0068 EA Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0070 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0071 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0072 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0073 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0074 >10" To 12" Thick Concrete Core Drilling ez 4 19130025

02 41 1913-0075 EA  Drill 1" Diameter Core In >10" TO 12" CONCIBLE .......cuiiiiiiiiiiiiiiiie e bbb 73.57
For Horizontal Cores, Add 12.31
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.62
02 41 1913-0076 EA  Dirill 1-1/2" Diameter Core In >10" TO 12" CONCIELE.......c.cciiiiiiiiiiiiiiiie bbb 80.40
For Horizontal Cores, Add 13.67
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.35
02411913-0077 EA  Drill 2" Diameter Core In >10" TO 12" CONCIBE..........coiiiiiuiiiiiiieicicc st 88.00
For Horizontal Cores, Add 15.19
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.39
02 4119 13-0078 EA  Drill 3" Diameter Core In >10" TO 12" CONCIBLE .......ceiiiiiiiiiiiiiii bbb 97.97
For Horizontal Cores, Add 16.28
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.56
02411913-0079 EA  Drill 4" Diameter Core In >10" TO 12" CONCIELE..........cuoiiiiiiiiciiiiesiei e 130.07
For Horizontal Cores, Add 21.70
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 43.41
02411913-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 56.43
02 4119 13-0081 EA  Drill 8" Diameter Core In >10" TO 12" CONCIBLE .......c.iiuiiiiiiiiii it 263.99
For Horizontal Cores, Add 45.58
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 91.15
02411913-0082 EA  Drill 10" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiirieiiiiiieicice e 292.23
For Horizontal Cores, Add 48.83
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 97.66
02411913-0083 EA  Drill 12" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiiiieiiiiiicieic e 339.84
For Horizontal Cores, Add 56.43
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 112.86

02 41 19 13-0084 >12" Thick Concrete Core Drilling oz 41 19130025

02411913-0085 IN  Drill 1" Diameter Core In >12" CONCIEE .........c.ooiiiiiiiiiiiiiiieicici ettt e b a s 8.53
For Horizontal Cores, Add 151
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.01
02 41 19 13-0086  IN Drill 1-1/2" Diameter Core IN >12" COMCIELE .........ciuiiiiiiiiii bbb b e b st 9.36
For Horizontal Cores, Add 1.67
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.34
02 41 19 13-0087 IN Drill 2" Diameter Core IN >12" CONCIELE ........cuiiiiiiiiiiii bbb bbb 10.28
For Horizontal Cores, Add 1.86
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.71
02411913-0088 IN  Drill 3" Diameter Core In >12" CONCIELE .........ccociiiiiiiiiiiiiecc et 11.55
For Horizontal Cores, Add 2.03
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.07
02 41 19 13-0089 IN Drill 4" Diameter Core IN >12" CONCIELE ........cuiiiiiiiiiiii bbb bbb bbbt 15.36
For Horizontal Cores, Add 2.71
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.42
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 19 13-0090 IN Drill 6" Diameter Core IN >12" CONCIELE ........ccuiiiiiiiiiii bbb bbb et sa bbb 19.86
For Horizontal Cores, Add 3.53
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 7.06
02411913-0091 IN  Drill 8" Diameter Core In >12" CONCIEE ..........coiiiiiiiiiiiiiieicce s 31.53
For Horizontal Cores, Add 5.70
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 11.41
02 41 1913-0092 IN Drill 10" Diameter Core IN 312" CONCIELE ........cciuiiiiiiiiiieiie i bbb bbb bbb e b e bt 34.65
For Horizontal Cores, Add 6.13
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.26
02 41 19 13-0093 IN Drill 12" Diameter Core IN 312" CONCIELE ........cciuiiiiiiiiiieii et bbb bbb bbb b 40.10
For Horizontal Cores, Add 7.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.12

02 41 19 13-0094
02 41 19 13-0095

02 41 19 13-0096

02 41 19 13-0097

02 41 19 13-0098

02 41 19 13-0099

02 41 19 13-0100

02 41 19 13-0101

02 41 19 13-0102

02 41 19 13-0103

02 41 19 13-0104

02 41 19 13-0105

02 41 19 13-0106

02 41 19 13-0107

02 41 19 13-0108

02 41 19 13-0109

02 41 19 13-0110

024119 13-0111

02 41 19 13-0112

02 4119 13-0113

02 41 19 13-0114

02 41 19 13-0115

02 41 19 13-0116

02 41 19 13-0117

Brick/Concrete Block Core Drilling ez 41 19 130020

Up To 4" Thick Brick/Concrete Block Core Drilling cz4:1913.00s

EA  Drill 1" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 8" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

>4" To 6" Thick Brick/Concrete Block Core Drilling 21 19 130000

EA  Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1913-0118 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiiiiic 262.56
For Horizontal Cores, Add 43.41
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.81

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling oz 119 13000

02 411913-0120 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiiiii 46.55
For Horizontal Cores, Add 7.73
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.47
02 411913-0121 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............ccoiuiiiiiiiiiiiiiiii s 50.85
For Horizontal Cores, Add 8.59
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.19
02411913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiriiiiiiiicicccccic s 55.63
For Horizontal Cores, Add 9.55
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.10
02 411913-0123 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiii 67.26
For Horizontal Cores, Add 11.29
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.57
02411913-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiicicccc s 87.99
For Horizontal Cores, Add 14.76
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.52
02411913-0125 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete BlOCK ..............coiiiiiiiiiiiiiiccccc s 121.75
For Horizontal Cores, Add 20.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.67
02 411913-0126 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block. .
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 69.45
02411913-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiicccccc s 227.42
For Horizontal Cores, Add 39.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 78.12
02411913-0128 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiccccc s 255.53
For Horizontal Cores, Add 43.41
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.81
02 411913-0129 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiiie 285.98
For Horizontal Cores, Add 47.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 95.48
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiiccccc s 321.95
For Horizontal Cores, Add 52.09
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 104.18

02 41 19 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling 19150009

02 411913-0132 EA  Drill 1" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiicici s 55.66
For Horizontal Cores, Add 9.14
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.28
02411913-0133 EA  Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block e 60.74
For Horizontal Cores, Add 10.16
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.32
02 411913-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiiiicii s 66.38
For Horizontal Cores, Add 11.29
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.57
02411913-0135 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciuiriiiiiiiiicicicicccc s 78.82
For Horizontal Cores, Add 13.02
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.04
02411913-0136 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.52
02 41 19 13-0137 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiiici 126.23
For Horizontal Cores, Add 20.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.67
02411913-0138 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiicccccc s 203.66
For Horizontal Cores, Add 34.72
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 69.45
02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BlOCK ............ccciiiiiiiriiiiiiiicccccccs s 235.41
For Horizontal Cores, Add 39.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 78.12
02 41 19 13-0140 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiii e 265.08
For Horizontal Cores, Add 43.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.80
02411913-0141 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BlOCK ............ccccoiiiiiiiiiiiiiiicccscccs s 298.12
For Horizontal Cores, Add 47.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 95.48
02 41 19 13-0142 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiii e 337.87
For Horizontal Cores, Add 52.08
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 104.15

02 4119 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling ez s 1913.0004)

02411913-0144 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiccce s 61.26
For Horizontal Cores, Add 9.85
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.69
02 4119 13-0145 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete BIOCK............cccciiiiiiiiiiiiiiiiic s 66.72
For Horizontal Cores, Add 10.94
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.88
November 2017 copyright 2017 The Gordian Group, Inc.
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 4119 13-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0147 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0149 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0151 EA  Dirill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0152 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0153 >12" Thick Brick/Concrete Block Core Drilling w2« 19130000

02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0155 IN  Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0156 IN  Drill 2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0158 IN  Drill 4" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0161 IN  Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0163 Asphalt Core Dri”ing(oul 19 13-0024)
02 41 19 13-0164 Up To 2" Thick Asphalt Core Drilling 241 10 130163

024119 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt
024119 13-0166 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 41 1913-0167 EA  Drill 2" Diameter Core In Up To 2" Asphalt
02 41 1913-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt
02 411913-0169 EA  Drill 4" Diameter Core In Up To 2" Asphalt
024119 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt
024119 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt
024119 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt
024119 13-0173 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 4119 13-0174 >2" To 3" Thick Asphalt Core Drilling 24119130165

0241 1913-0175 EA Drill 1" Diameter Core In >2" T0 3" ASPhalt.......cccoouiiiiiiiiiiiicieeese e
024119 13-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ...........
024119 13-0177 EA Drill 2" Diameter Core In >2" T0 3" ASPhalt........cccouiiiiiiiiiiieieeese e
02 411913-0178 EA  Drill 3" Diameter Core In >2" To 3" Asphalt
02 411913-0179 EA  Drill 4" Diameter Core In >2" To 3" Asphalt
02 41 1913-0180 EA  Drill 6" Diameter Core In >2" To 3" Asphalt .
02411913-0181 EA  Drill 8" Diameter Core In >2" T0 3" ASPhalt........ccocuiriiiiiiiiiiieeese e
024119 13-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt........
024119 13-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........

02 4119 13-0184 >3" To 4" Thick Asphalt Core Drilling ez 4119130165
0241 1913-0185 EA Drill 1" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiiirieeese e
024119 13-0186 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ...........
024119 13-0187 EA  Drill 2" Diameter Core In >3" T0 4" ASPhalt........ccccuiiiiiiiiiiiiieeese e
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MINOR
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TOTAL DIRECT DEMOLITION

UNIT COST UNIT COST

024119 13-0188 EA  Drill 3" Diameter Core In >3" To 4" Asphalt ....49.93
024119 13-0189 EA  Drill 4" Diameter Core In >3" To 4" Asphalt .62.87
0241 1913-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt .78.61
02 411913-0191 EA  Drill 8" Diameter Core In >3" To 4" Asphalt .98.78
02 411913-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt..... ..122.92

02 41 1913-0193 EA  Drill 12 Diameter Core In >3" To 4" Asphalt

02 41 19 13-0194 >4" To 6" Thick Asphalt Core Drllllng (02 4119 13-0163)

02 411913-0195 EA  Drill 1" Diameter Core In >4" To 6" Asphalt
02 411913-0196 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt...........
02 41 1913-0197 EA  Drill 2" Diameter Core In >4" To 6" Asphalt
024119 13-0198 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
0241 1913-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt
024119 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt
024119 13-0201 EA Drill 8" Diameter Core In >4" To 6" Asphalt
02 41 1913-0202 EA  Drill 10" Diameter Core In >4" To 6" Asphalt.....
02 41 1913-0203 EA  Drill 12" Diameter Core In >4" To 6" Asphalt ...

02 41 19 13-0204 Manhole Core Dri“ing(0241 19 13-0024)

02411913-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole
02411913-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole
0241 1913-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole
0241 1913-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole
02 41 1913-0209 EA  Dirill 2" Diameter Core In 8" Concrete Manhole
02 41 1913-0210 EA  Drill 3" Diameter Core In 8" Concrete Manhole
02 411913-0211 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02411913-0212 EA  Drill 5" Diameter Core In 8" Concrete Manhole
02411913-0213 EA  Drill 6" Diameter Core In 8" Concrete Manhole
02411913-0214 EA  Drill 8" Diameter Core In 8" Concrete Manhole
02 41 1913-0215 EA  Drill 2" Diameter Core In Fiberglass Manhole
024119 13-0216 EA  Drill 3" Diameter Core In Fiberglass Manhole
02 4119 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole
024119 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole
02 411913-0219 EA  Drill 6" Diameter Core In Fiberglass Manhole
02 41 1913-0220 EA  Drill 8" Diameter Core In Fiberglass Manhole

02 4119 13-0221 Drilling In Concrete Per Inch Of Depth ez 4119150020
Note: Includes layout.

0241 1913-0222 IN 1/4" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0223 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0224 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0225 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0226 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0227 IN 7/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0228 IN 1" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0229 IN 1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0230 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02 4119 13-0231 Drilling In Brick/Concrete Block Per Inch Of Depth 21 10 130020
Note: Includes layout.

0241 1913-0232 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0233 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0234 IN  1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0235 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0236 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0237 IN  7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0238 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0239 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 2.58
024119 13-0240 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 291

02 41 19 13-0241 Drilling In Wood Or Plastic Per Inch Of Depth 241 19150020
Note: Includes layout.

024119 13-0242 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth...
024119 13-0243 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0244 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0245 IN  5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0246 IN  3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 41 19 13-0247 IN  7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
02 411913-0248 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
0241 1913-0249 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0250 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

02 4119 13-0251
02 41 19 13-0252

Limestone Core Drilling ez 1915002
10" To 14" Thick Limestone Core Drilling oz s 19130251
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0241 1913-0253 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02411913-0254 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02411913-0255 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02411913-0256 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02 4119 13-0257 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 41 1913-0258 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02 411913-0259 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0260 15" To 18" Thick Limestone Core Drilling ez 4 1013.0051)

02 411913-0261 EA Drill 1" Diameter Core In 15" To 18" Limestone
02 411913-0262 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02 41 1913-0263 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02411913-0264 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0265 EA Drill 4" Diameter Core In 15" To 18" Limestone
02411913-0266 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02 41 19 13-0267 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0268 19" To 24" Thick Limestone Core Drilling ez s 1013.0051)

02411913-0269 EA Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0270 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone
02 411913-0271 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0272 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02 411913-0273 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02 4119 13-0274 EA  Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0275 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0276 Minimum Charge For Core Drilling 241 19 13002

024119 13-0277 EA  Core Drill Minimum Charge................
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0278 Cutouts (02411913)

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0279 Reinforced Concrete Slab On Grade Cutouts (a1 19 13027

02411913-0280 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0281 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0282 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0283 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0284 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF

02 41 19 13-0285 Reinforced Concrete Elevated Slab Cutouts 2« 1913007
Note: Includes cutting and removing steel decking.

02411913-0286 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 411913-0287 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0288 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0289 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0290 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0291 Reinforced Concrete Wall Cutouts (a1 10 130278

02411913-0292 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0293 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0294 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0295 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ........
02411913-0296 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........

02 41 19 13-0297 Brick Wall Cutouts (0241 19 13-0278)
Note: Excludes toothing.
02 411913-0298 SF 4" Thick Brick Wall Cutouts, <24 SF
02 411913-0299 SF 6" Thick Brick Wall Cutouts, <24 SF
0241 1913-0300 SF 8" Thick Brick Wall Cutouts, <24 SF
0241 1913-0301 SF 10" Thick Brick Wall Cutouts, <24 SF
0241 1913-0302 SF 12" Thick Brick Wall Cutouts, <24 SF
024119 13-0303 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 19 13-0304 Concrete Block Wall Cutouts ez« 19130278
Note: Excludes toothing.

02411913-0305 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0306 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....

02 411913-0307 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0308 SF 10" Thick Concrete Block Wall Cutouts, <24 SF............
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0309 SF 12" Thick Concrete Block Wall Cutouts, <24 SF... ....29.78
02411913-0310 SF 16" Thick Concrete Block Wall Cutouts, <24 SF .31.27

02 41 19 13-0311 Limestone Cutouts 2 1 19130278)

02411913-0312 SF 2" Thick Limestone Cutouts, <24 SF
02411913-0313 SF 4" Thick Limestone Cutouts, <24 SF
02411913-0314 SF 6" Thick Limestone Cutouts, <24 SF
02411913-0315 SF 8" Thick Limestone Cutouts, <24 SF
02411913-0316 SF 10" Thick Limestone Cutouts, <24 SF
02411913-0317 SF 12" Thick Limestone Cutouts, <24 SF

....41.70
.50.63
.53.61
....56.59
....59.57
...62.54

0241 19 13-0318 TOOthing Masonry Cutouts 241 1913.0278)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.

024119 13-0319 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts.
024119 13-0320 VLF Brick, Hard Mortar, Toothing Masonry Cutouts
02 411913-0321 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ......
02 41 1913-0322 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

....14.89
...20.10

02 41 19 13-0323 Minimum Charge For Cutouts (24119130278
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
024119 13-0324 EA  CUtOULS MINIMUM CHAIGE ...c..eitiiiitieitet ittt ettt ettt a bt e bt et e e bt e b4 e b e e ae e bt e aseeb e e at et e es e et e as e et e ene et e ateenneanen 297.83

02 41 19 13-0325 Exterior Masonry Removal ez 1013

02 4119 13-0326 Masonry Columns Removal (Interior And EXterior) cza: s 130525

02 41 19 13-0327 VLF 8" x 8" Masonry Column Removal
02 41 1913-0328 VLF 10" x 10" Masonry Column Removal
02 411913-0329 VLF 12"x 12" Masonry Column Removal
024119 13-0330 VLF 14" x 14" Masonry Column Removal
024119 13-0331 VLF 16" x 16" Masonry Column Removal
02411913-0332 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

02 4119 13-0333 Masonry Chimney Removal ez 4119130325

02411913-0334 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed .
02411913-0335 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed .. .17.83
02411913-0336 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed . ....13.64
024119 13-0337 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ...9.45

...23.74

02 41 19 13-0338 Remove And Reset Precast, Stone Or Masonry Coping ez 1130525
Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw
cutting.
02411913-0339 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping
02 411913-0340 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
02411913-0341 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

02 41 19 13-0342 Facade Removal (0241 19 13-0325)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSil section 02 41 19 13-0001 for saw cutting.
024119 13-0343 SF  Stone Or Brick Veneer FACade REMOVAL...........oiuiiiiiiiiiite ettt b et e s e bt s et e e st et e st et e abeenneabeannenneas 4.45
For Cleaning and Storage For Reuse, Add 3.34

02 4119 13-0344 Exterior Masonry Removal 2«1 10130325

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI

section 02 41 19 13-0001 for saw cutting.
02411913-0345 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
0241 1913-0346 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
024119 13-0347 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02 4119 13-0348 SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0349 SF  Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0350 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0351 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0352 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall
024119 13-0353 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall
02 4119 13-0354 SF  Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..
02 41 1913-0355 SF  Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..
02 411913-0356 SF  Demolish 16" Thick Reinforced Concrete Block Exterior Wall ..
02411913-0357 SF Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add 2.94
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TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
CSI_UOM DESCRIPTION UNIT COST
024119 13-0358 SF Demolish 6" Thick Brick Exterior Wall 4.42
For Cleaning and Storage For Reuse, Add 3.32
024119 13-0359 SF Demolish 8" Thick Brick Exterior Wall 5.35
For Cleaning and Storage For Reuse, Add 4.01
02411913-0360 SF  Demolish 10" Thick Brick EXtErOr Wl ..............cooiiiiiiiiiiiiiccc s 5.84
For Cleaning and Storage For Reuse, Add 4.38
02411913-0361 SF  Demolish 12" Thick Brick EXtErOr Wl ..............coiiiiiiiiiiiiiicc s 6.42
For Cleaning and Storage For Reuse, Add 4.82
02411913-0362 SF  Demolish 16" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add .
02 41 1913-0363 CF  Exterior Brick, Concrete Block Or COMPOSIte REMOVAL .........coiuiiuiiiiiiiiiiiiitiitei ettt 11.41
For Cleaning and Storage For Reuse, Add 8.56
02 4119 13-0364 Exterior Concrete Wall Removal 113
0241 1913-0365 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ..
0241 1913-0366 SF Demolish 6" Thick Reinforced Concrete Exterior Wall ..
024119 13-0367 SF Demolish 8" Thick Reinforced Concrete Exterior Wall ..
02411913-0368 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ...
02411913-0369 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ...
02 41 19 13-0370 ROOfing Removal (02411913)
02 4119 13-0371 Clay Tile Roof Remove And Salvage For Re-Use o 1 130370
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
0241 1913-0372 SQ Removal Of Clay ROOf Tile, SAIVAGE FOI RE-USE.........ciuiiiiiieiiitieii ettt ettt b ettt et e be et e bt e e e ataannennean 232.74
02 4119 13-0373 Elevated Concrete Removal 21013
02 411913-0374 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced et 9.98

024119 16 Selective Interior Demolition ca1s
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 19 16-0001
02 41 19 16-0002

02 41 19 16-0003
02 41 19 16-0004
02 41 19 16-0005
02 41 19 16-0006
02 41 19 16-0007
02 41 19 16-0008

02 41 19 16-0009

02 41 19 16-0010
02 41 19 16-0011
02 41 19 16-0012

02 41 19 16-0013
02 41 19 16-0014

02 41 19 16-0015

02 41 19 16-0016
02 41 19 16-0017
02 41 19 16-0018

02 41 19 16-0019

02 41 19 16-0020
02 41 19 16-0021

02 41 19 16-0022
02 41 19 16-0023

02 41 19 16-0024

02 41 19 16-0025
02 41 19 16-0026
02 41 19 16-0027
02 41 19 16-0028
02 41 19 16-0029

SF

SF

SF

CF
CF

copyright 2017 The Gordian Group, Inc.

Floor Removal ez 411016

Remove And Salvage For Re-USse @ 1s 160001

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
Removal Of Brick Flooring And Salvage
Removal Of Ceramic/Quarry Tile Floor And Salvage
Removal Of Terrazzo Flooring And Salvage
Removal Of Wood Strip Flooring And Salvage
Removal Of Wood Parquet Flooring And Salvage .
Removal Of Resilient/Linoleum FIOONNG AN SAIVAGE. .......cc.uiiiiiiiieeeiie ettt ettt se e eteeseenteaneenneas 0.65

Scarify Concrete (02 41 19 16-0001)

Note: Up to 1/4" removal per pass.
Scarify Concrete Floor
Scarify Concrete Tread And Riser
Scarify Concrete Wall .................

.0.24
.2.03
.1.84

Fireproofing Removal 1916
Removal Of Fireproofing From CONCIELE OF STEEI........cuiuiiiiiiiiite ettt ettt et eebe s e nteaneenneas 1.00

Demolish Ceiling cza11919)

Demolish Drywall Ceiling 0.77
Demolish Furred Plastered Ceiling
Demolish Suspended Plastered Ceiling And Suspension System

Demolish Concrete Stair 2119016

Demolish Interior Reinforced Concrete Stairs
Demolish Exterior Reinforced Concrete Stairs.

.6.42
.5.34

Demolish Interior Partition/Wall ez 411916
Note: Price includes knock down, loading, clean-up.

Demolish Masonry And Concrete Interior Partition/Walls ez 411 160022)
Note: Includes saw cutting, knock down, loading and clean-up.

Demolish Concrete Block Interior Partition/WallS 241 19 160025

Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall

.4.16
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1916-0030 SF  Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ..... . ...4.98

02 41 1916-0031 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .
02 41 1916-0032 SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
0241 1916-0033 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ..
02411916-0034 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall

5.33
6.01

02 41 19 16-0035 Demolish Brick Interior Partition/Walls oz 41 19 160023

024119 16-0036 SF  Demolish 4" Thick Brick Interior Partition/Wall.......
024119 16-0037 SF  Demolish 8" Thick Brick Interior Partition/Wall.......
0241 1916-0038 SF  Demolish 12" Thick Brick Interior Partition/Wall
0241 1916-0039 SF Demolish 16" Thick Brick Interior Partition/Wall

02 41 19 16-0040 Demolish Glass Block Interior Partition/Walls oz 41 19 160023
0241 1916-0041 SF Demolish Glass BIOCK INtErior PArtItION/WWAIIS ........cc.oiuiiieiieieeieeie sttt e e ste et e e sse e e seesaenseeseenseesaesaaseenseasaensenneas 3.56

02 41 19 16-0042 Demolish Concrete Interior Partition/Walls oz «: 19 16.0029
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02 41 19 16-0043 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
02411916-0044 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0045 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0046 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
0241 1916-0047 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
02 4119 16-0048 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall .....

02 41 19 16-0049 Demolish Terra-Cotta Block Interior Partition/Walls 1 19 150025
02 41 19 16-0050 SF  Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 1.42

02 41 19 16-0051 Demolish Stud Framed Interior Partition/WallS w2 41 19 160022)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 41 1916-0052 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ....2.53
For Heights >14' To 20, Add 0.38
For Heights >20', Add 0.51

02 41 19 16-0053 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides. ..2.94
For Heights >14' To 20', Add 0.44
For Heights >20', Add 0.59

0241 1916-0054 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............cccccooiiiiiiiiiiiiicccs 3.23
For Heights >14' To 20', Add 0.48
For Heights >20', Add 0.65

02 41 19 16-0055 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides............cccccooviiiiiiiiiiiiiiiic, 4.50
For Heights >14' To 20, Add 0.68

For Heights >20', Add 0.90

02 41 19 16-0056 SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall .
For Heights >14' To 20', Add
For Heights >20', Add

0241 1916-0057 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall.................ccccooiiiiiiiiiiiicecns 1.58
For Heights >14' To 20', Add 0.24
For Heights >20', Add 0.32

02 43 Structure Moving e«
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02 43 13 00-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o431
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.
02 43 1300-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building . ....28.14
02 43 1300-0003 SF >800 To 920 SF, Move Relocatable Metal Frame BUilding..........ccoouiiiiiiriiieiieeeese et .26.60
02 43 13 00-0004 SF >920 SF, Move Relocatable Metal Frame Building ....24.89
02 4313 00-0005 SF Up To 800 SF, Move Relocatable Wood Frame BUilding ...........c.ccooereiieniiiiniiieieieens ....22.57
02 4313 00-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building .21.11
02 43 1300-0007 SF  >920 SF, Move Relocatable Wood Frame Building .18.67
02 43 1300-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building .27.35
02 43 1300-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building .24.89
02 43 1300-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building ..21.11

02 50 Site Remediatione

02 58 Snow Controles
02 58 13 Snow Fencing sy

November 2017 copyright 2017 The Gordian Group, Inc.
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02 Existing Conditions

0250 Site Remediation
02 58 Snow Control

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 58 13 00-0001 Snow/Sand Fence On Steel POStS c2ss 19
025813 00-0002 LF Steel Fence Post, 10" On Center With 4' W00d SNow/Sand FENCE .............cciiiiiiriiiiiiciccessse s 5.29 1.68

02 80 Facility Remediatione,

02 81 Transportation And Disposal Of Hazardous Materials e«

02 81 00 00-0001 Hazardous Material Disposal cze

02 81 00 00-0002 GAL Drain Hazardous (PCB) Oil Filled Equipment And Dispose In Approved Container .............cccccueuee...
Note: Includes handling of container and disposal at approved site.

02 81 00 00-0003 CF Hazardous (PCB) Oil Filled Equipment Disposal At Approved Site .
Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminate
prior to disposal.

02 82 Asbestos Remediation e

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA
vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10
LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will
be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI
section 01 74 19 00-0037 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02
89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for decontamination chambers.

028213 Asbestos Abatement oz
02 82 13 00-0001 Minimum Charge For Asbestos Remediation czz13

02 82 1300-0002 EA Asbestos Remediation Minimum SHOW UpP CRAIGE ........cuiiiiiiiiiiiiiieiee ettt ettt nte e ennean 758.85
Note: For projects where the total asbestos remediation charge is less than the minimum charge, use task
"Minimum Charge For Asbestos Remediation" exclusively. Task "Minimum Charge For Asbestos Remediation"
should not be used in conjunction with any other tasks in this section. Includes air sample and personal air
monitoring.

02 82 13 00-0003 Air Monitoring And Bulk Sampling, Asbestos Testing czz 13
Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 821300-0004 HR Bulk Sampling Or Air Monitoring, Asbestos Testing
02 8213 00-0005 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0007 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0008 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing.
02 82 1300-0009 EA Next Day Turnaround, (Bulk) TEM Test, ASDESLOS TESHNG -...eervervreriiniieiinireiesie e
02 821300-0010 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0011 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing...
02 821300-0012 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing.
02 8213 00-0013 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
02 82 1300-0014 EA Next Day Turnaround, (Air Point Counting) PLM TeSt ........ccccuiriiiieriiieeieiesieeeeseeeeeea
02 82 1300-0015 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 82 1300-0016 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0017 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0018 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing

02 82 16 Engineering Control of Asbestos Containing Materials c:s
02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) s 16

02 82 16 00-0002 SF  Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat
02 82 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding

Compound) BT SUPPU PSP PPTUPTPPRPPIPON 1.52
02 8216 00-0004 SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) 1.57
02 82 16 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) 1.79
02 82 16 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) 4.98
02 82 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) 5.55
028233 Removal and Disposal of Asbestos Containing Materials s
02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal czzs3
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal ezs2ss o000
Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.
02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 2233
00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
02 823300-0004 EA 10To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........cccocouirieriiriieniiiinieieseeieene 517.52
For Work In Restricted Working Space, Add 155.26
copyright 2017 The Gordian Group, Inc. November 2017
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Facility Remediation 02 80
Asbestos Remediation 02 82

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 823300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........cccoeiviriiiieniniienieieeeeceene
For Work In Restricted Working Space, Add

02 82 3300-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal .........cceeivererieniinienisreseaeeniees
For Work In Restricted Working Space, Add

02 823300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPoSal ...........cccouvirveirineeiineneininns
For Work In Restricted Working Space, Add

02 82 3300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal czz

33 00-0002)
See CSI section 02 82 33 00-0017 for projects with less than 10 LF.

02 823300-0011 EA 10To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement ANd DiSPOSAl.........ccceruervuirieniesiiniisieieseeeees 517.52
For Work In Restricted Working Space, Add 155.26

02 823300-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal.........cceeeuererienenieniesrenieaeeniees 30.44
For Work In Restricted Working Space, Add 9.13

02 82 3300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccceourieriiiieninieniaieiens 22.82
For Work In Restricted Working Space, Add 6.85

02 823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccccecveririieniiniininieniens 17.12
For Work In Restricted Working Space, Add 5.14

02 823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSposal.............ccccuverveiiincinnnnnes 12.83
For Work In Restricted Working Space, Add 3.85

02823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccccevueourinieniiininieieieseeeeees 11.16
For Work In Restricted Working Space, Add 3.35

02 82 33 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal sz

00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
02 82 3300-0018 EA Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0019 LF >3To 20 LF Additional Glove Bag Work for Pipe INSulation .............cccceeeririienieiieneeienens
For Work In Restricted Working Space, Add

02823300-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation.............ccccceovviviinnnciinnnns
For Work In Restricted Working Space, Add

02823300-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add

02823300-0022 LF >500 LF Additional Glove Bag Work for Pipe INSUIATION ..........c.iiiiiiiiiiiiieeceie e
For Work In Restricted Working Space, Add

02 82 33 00-0023 Thermal Insulation, Asbestos Abatement And Disposal czz2 33

02 82 33 00-0024 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

DiSposal (02 82 33 00-0023)
Note: e.g., duct, boiler, tank, etc.
02 823300-0025 EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal

02 823300-0026 SF >10To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ..
02 82 3300-0027 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal. 20.85
02 82 3300-0028 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 15.63

02823300-0029 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.

02 82 33 00-0030 Surfacing Material, Asbestos Abatement And Disposal czz233
02 82 33 00-0031 Fireproofing For Small Areas, Asbestos Abatement And Disposal s 3300030

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33
00-0033 for areas > 1 SF see CSI section.
02 823300-0032 EA UpTo 1 SF, Fireproofing For Small Areas, Asbestos Abatement And DiSPOSal...........cccvririiiiiieiiiireieieeeeeeeeeeeeee 129.38
Note: For ashestos abatement for up to 1 SF sections to expose steel area for welding attachments.

02 82 33 00-0033 Fireproofing, Asbestos Abatement And Disposal ez 53 000030
Note: Exposed surface area, includes associated overspray.
02 823300-0034 EA Up To 10 SF, Fireproofing, Asbestos Abatement And DiSPOSal ...........ccerverierienieneeniiaeeeens
02 823300-0035 SF >10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal
02823300-0036 SF >500 To 2,500 SF, Fireproofing, Ashestos Abatement And Disposal
02 823300-0037 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..
02 823300-0038 SF >10,000 SF, Fireproofing, Ashbestos Abatement And Disposal

02 82 33 00-0039 Acoustical Plaster, Asbestos Abatement And Disposal ez ez 53 000030
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
02 823300-0040 EA Up To 10 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 823300-0041 SF >10 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02823300-0042 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 823300-0043 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 82 3300-0044 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And DiSposal...........cccocvrvveniriieneninenncns
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02 80 Facility Remediation
02 82 Asbestos Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 33 00-0045 Gypsum Wall Board, Asbestos Abatement And Disposal ez s 3300030

02823300-0046 EA Up To 10 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 82 3300-0047 SF >10 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 82 3300-0048 SF >500 To 2,500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 823300-0049 SF >2,500 To 10,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 82 3300-0050 SF >10,000 To 50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 823300-0051 SF >50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal

02 82 33 00-0052 Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal 2z 33 000030
02 823300-0053 EA Up To 10 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DI LST | USSP PP PR PP P PP OPPPPTUPIN 517.52
02 823300-0054 SF >10 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DI oo LT | TSSOSO PSSO PO S PP PPUPPPPRPOPN 19.34
02 82 3300-0055 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 14.16
02 823300-0056 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT AN DISPOSAL ...ttt ettt ettt et et e e e e b e e ae et e e s e et e e bt e b2 e E s e s e b e e et et e e b e et e eb e e e e ebeenteeteeneeateannenneans 11.06
02 82 3300-0057 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANG DISPOSAI ...ttt ettt b ettt ee et b et et e ket et eb etk ettt ettt ettt et 8.61
02 82 3300-0058 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

D7 oo LT | OO T OO T SO U PP RSO PPSPPPOUPTPPPOPPRPONY 6.15

02 82 33 00-0059 Stucco, Asbestos Abatement And Disposal ez s2 33 c000s0)

02 823300-0060 EA Up To 10 SF, Stucco, Asbestos Abatement And Disposal

02823300-0061 SF >10 To 500 SF, Stucco, Ashestos Abatement And Disposal
02823300-0062 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal
02 82 3300-0063 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal
02 82 3300-0064 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal

02 82 33 00-0065 Spray On Acoustical Ceiling, Asbestos Abatement And Disposal e2s2 33 000030

02 823300-0066 EA Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 517.52

02 82 3300-0067 SF >10To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal.. .8.63
02 82 3300-0068 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal .6.47
02 823300-0069 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And DiSPOSaL...........ccccverieriirienienieniieieneseeienees 4.86
02 823300-0070 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal .3.63

02 82 33 00-0071 Plywood, Asbestos Abatement And Disposal czz2s3 000050

02 823300-0072 EA Up To 10 SF, Plywood, Asbestos Abatement And Disposal
02 82 3300-0073 SF >10 To 500 SF, Plywood, Asbestos Abatement And Disposal

02 823300-0074 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal
02 823300-0075 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal
02 823300-0076 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal

02 82 33 00-0077 Flooring Material, Asbestos Abatement And Disposal czz233
02 82 33 00-0078 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal -

82 33 00-0077)

02 82 33 00-0079 Floor Tile Or Linoleum, Asbestos Abatement And Disposal czz2 33 00.007s)

Note: Single layer or first of multiple layers. Excludes mastic.

0282 3300-0080 EA Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal......... 517.52
02 823300-0081 SF >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
B ES]oToLT | BSOSO PSPPSR PP P TP UPPPTPPTPPROROR 5.30
For Each Additional Layer, Add 1.33
02 823300-0082 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 oo LT | OO OO T ST TSSO TSSO PSP RSO PPSPPPOUPTPRPOPPIPONY 4.30
For Each Additional Layer, Add 1.08
02 823300-0083 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
DI o Lo LT | OO TP TSP OTO TSSOSO PP OPSPOPPOUPTPRPOPPRPONY 3.40
For Each Additional Layer, Add 0.85
02 82 3300-0084 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 2.30
For Each Additional Layer, Add 0.58

02 82 33 00-0085 Carpet, Asbestos Abatement And Disposal e2s2 53 00007s)

02 823300-0086 EA Up To 10 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAl .........c.ce.ivueiririiiiiriiieieeeee e 517.52
02 82 3300-0087 SF >10 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ....4.09
02 82 3300-0088 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.. .3.28
02 823300-0089 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .2.35
02 823300-0090 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL..........coueriirieriiiiiriiieie et 1.75

02 82 33 00-0091 Wall Or Cove Base, Asbestos Abatement And Disposal czz 3300007
Note: Up to 12".
02823300-0092 EA UpTo 10LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAl ........cc.cruirieriiriiiiiiiieiieeese e 194.07
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02 823300-0093 LF >10To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ...3.45

02 823300-0094 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 2.07
02 823300-0095 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 1.29
02823300-0096 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAL...........cccueiririiiriiriiiiineieie e 0.90

02 82 33 00-0097 Mastic, Asbestos Abatement And Disposal czs2 3 c000m)
Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.
0282 3300-0098 EA Up To 10 SF, Mastic, Ashestos Abatement ANd DISPOSAL ..........couiiuiriiiiiiiaieiie ettt ettt e st aseenteaseenneanes 517.52
Note: Applies to bottom layer only if multiple layers.
02823300-0099 SF >10 To 500 SF, Mastic, Asbestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.

02 82 3300-0100 SF >500 To 2,500 SF, Mastic, Asbestos Abatement AN DISPOSAL........ccueuiriirueriiitieiiee ettt teeeeneeas 0.97
Note: Applies to bottom layer only if multiple layers.

02823300-0101 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DiSPOSAL..........c.eoueuiiiriiiiuirieiieriet et 0.75
Note: Applies to bottom layer only if multiple layers.

02823300-0102 SF >10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL...........ccueiruiriiiiiiriiiiiiei ettt eeen 0.60

Note: Applies to bottom layer only if multiple layers.

02 82 33 00-0103 Hardwood Flooring System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal cze2 30000
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.

02 823300-0104 EA Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DIISPOSAN. ..ttt ettt h ke ek E e e £ R h £ R R e R R £ £ e e R £ E et h £ £ e Rt ket stk e b h et ettt ettt 517.52
02 823300-0105 SF >10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DIISPOSAL. ..tttk E e h e E e h et a e E £ E R h £ R ek E e £ h £ £ e e h £ R et h £ ek e et ket et et et et be et eteanen 6.11
02823300-0106 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DIISPOSAL. ..ttt e ke h e E e e R e h £ R e h e bR e k£ e R £ £ £ eh £ R etk ek et h b ket n et ettt et teenen 4.46
02 823300-0107 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 3.49
02 823300-0108 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[ B ES o TeLT= | OSSP T TP U PO PP PPPPTPRPPRPPPN 2.72

02 82 33 00-0109 Roofing, Asbestos Abatement And Disposal 223
02 82 33 00-0110 Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ez 33 o109

Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, board etc.

02 82 33 00-0111 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0110)

02823300-0112 EA UpTo 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 517.52

02 823300-0113 SF >1?5 To I:L,OOO SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And a4

02 823300-0114 SF >Dl":)%f£)<$_? 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And ...................... l

02 823300-0115 SF >2I2)%%<$':) 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And .................... s

02 823300-0116 SF {1';%((‘;03:_0 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And .................. 2ot
ISposa

02823300-0117 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And D|sposa|

02 82 33 00-0118 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (0282 33 00-0110)

02823300-0119 EA UpTo 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............ 517.52

02 823300-0120 SF >1.10 To I:L,OOO SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And -

02 823300-0121 SF >I31I;%%Q$'Ic) 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And ...................... l

02 823300-0122 SF >2I2)%%<$';3 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And .................... &0

02 823300-0123 SF >le§%{€)03;|'0 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And .................. oz
isposa

02 823300-0124 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Dlsposal

02 82 33 00-0125 >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And Disposal (0282 33 00-0110)
02823300-0126 EA Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ...
02823300-0127 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
02823300-0128 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

02823300-0129 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.............. 3 35
02 823300-0130 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal ...2.51

02 823300-0131 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.... ..1.88

02 82 33 00-0132 Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 3300100
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02 82 33 00-0133
02 82 33 00-0134

02 82 33 00-0135

02 82 33 00-0136

02 82 33 00-0137

02 82 33 00-0138

02 82 33 00-0139

02 82 33 00-0140

02 82 33 00-0141
02 82 33 00-0142
02 82 33 00-0143
02 82 33 00-0144
02 82 33 00-0145

02 82 33 00-0146

02 82 33 00-0147
02 82 33 00-0148
02 82 33 00-0149
02 82 33 00-0150
02 82 33 00-0151

02 82 33 00-0152
02 82 33 00-0153

02 82 33 00-0154
02 82 33 00-0155
02 82 33 00-0156
02 82 33 00-0157

02 82 33 00-0158

02 82 33 00-0159

02 82 33 00-0160
02 82 33 00-0161
02 82 33 00-0162
02 82 33 00-0163
02 82 33 00-0164

02 82 33 00-0165

02 82 33 00-0166
02 82 33 00-0167
02 82 33 00-0168
02 82 33 00-0169
02 82 33 00-0170
02 82 33 00-0171
02 82 33 00-0172

02 82 33 00-0173
02 82 33 00-0174

02 82 33 00-0175
02 82 33 00-0176

02 82 33 00-0177

copyright 2017 The Gordian Group, Inc.

Shingles And Felt Roofing, Asbestos Abatement And Disposal ez 2 3300012

EA  Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.
SF  >125To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL...........cc.eriiriiriiiiiniiieseeeese e 4.14
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.04
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL...........cccoeruririiriiinieieiseeeeeseeeeens 331
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.83
SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal.........cc.cevueruiriririiriienieieneeeeseeeeeene 2.64
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.66
SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL...........ccueriiriiririieninieseeeeseeieeees 1.99
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.50
SF  >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............ccccccvrereveennnes .1.49
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.37
Roof Penetration Mastic, Asbestos Abatement And Disposal s s3e00109)
EA  Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSAl .........c.cvruiririririiiiirieieieee e 129.38
SF  >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal............cccccuevveriericnnnns ..1.62
SF  >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.32
SF  >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 1.06
SF  >250 SF, Roof Penetration Mastic, Asbestos Abatement ANd DISPOSAL ..........cc.eueuiriiriiiriiniiisereet et 0.77
Roof Curb Mastic, Asbestos Abatement And Disposal cze2 53 000109
EA  Up To 10 LF, Roof Curb Mastic, Asbestos Abatement ANd DISPOSAI ..........couruiririiiiiiiesie ettt
LF  >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
LF  >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
LF  >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
LF  >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
Asbestos-Cement Products, Asbestos Abatement And Disposal ezs23
Interior Asbestos-Cement Board, Asbestos Abatement And Disposal czz23300-
0152)
Note: Includes detachment of mounted objects before removal.
EA  Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSaL ..........cccueruiriiniiiiieniiniesieeeeseeees 517.52
Note: Includes detachment of mounted objects before removal.
SF  >10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal .........cc.erveruiririniiiiienieieseeeesieeeeeens 5.30
Note: Includes detachment of mounted objects before removal.
SF  >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ...........ccerveriiiieneniieninreeeieees 2.64
Note: Includes detachment of mounted objects before removal.
SF  >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ..........ccveriirvenenienenienieaeeneens 2.12
Note: Includes detachment of mounted objects before removal.
SF  >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ...........ccceireiririiiiiinieieiseeeeeseeeeeee 1.84
Note: Includes detachment of mounted objects before removal.
Exterior Asbestos-Cement Board, Ashestos Abatement And Disposal czs2 3300
0152)
EA  Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ...........c.ccvririiiiinieiinineieiseceeaens
SF  >10 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
SF  >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ..
Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And
DlSposal (0282 33 00-0152)
EA Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal....
LF  >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ....
LF  >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
LF  >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal..
LF  >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
LF  >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
Exterior Transite Siding, Asbestos Abatement And Disposal c2e2 s 000152
EA  Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 517.52
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .4.14
Note: Single or first of multiple layers.
SF  >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .3.31
Note: Single or first of multiple layers.
SF  >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DiSPOSal ...........ccccureririiiriiinieieieesee e 2.64

Note: Single or first of multiple layers.
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02 823300-0178 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 1.99
Note: Single or first of multiple layers.
02 823300-0179 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL.........cc.coiiiiriiiiiiiiieneee e 1.49

02 82 33 00-0180

02 82 33 00-0181
02 82 33 00-0182
02 82 33 00-0183
02 82 33 00-0184
02 82 33 00-0185
02 82 33 00-0186
02 82 33 00-0187

02 82 33 00-0188

02 82 33 00-0189
02 82 33 00-0190

02 82 33 00-0191
02 82 33 00-0192

02 82 33 00-0193
02 82 33 00-0194

02 82 33 00-0195

02 82 33 00-0196

02 82 33 00-0197

02 82 33 00-0198
02 82 33 00-0199
02 82 33 00-0200
02 82 33 00-0201
02 82 33 00-0202
02 82 33 00-0203
02 82 33 00-0204

02 82 33 00-0205

02 82 33 00-0206

02 82 33 00-0207
02 82 33 00-0208
02 82 33 00-0209

02 82 33 00-0210

02 82 33 00-0211
02 82 33 00-0212
02 82 33 00-0213
02 82 33 00-0214
02 82 33 00-0215
02 82 33 00-0216
02 82 33 00-0217

02 82 33 00-0218

02 82 33 00-0219
02 82 33 00-0220
02 82 33 00-0221
02 82 33 00-0222
02 82 33 00-0223
02 82 33 00-0224
02 82 33 00-0225

November 2017

Note: Single or first of multiple layers.

Asbestos Contaminated Debris, Asbestos Abatement And Disposal czz233
Asbestos Contaminated Debris, Ashestos Abatement And Disposal czs23s 00

0180)

EA  Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal............cceoiruiriiiririeiininenieieeseeeee 517.52
For Work In Restricted Working Space, Add 155.26

CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal .........cc.ccvrirueiieiirienieiienieieeseeeeeeees 51.46
For Work In Restricted Working Space, Add 15.44

CF  >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement ANd DiSPOSAL..........cccuerrriiiriiiiininienieeiesie e 34.31
For Work In Restricted Working Space, Add 10.29

CF  >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement ANd DiSPOSAL..........cccuererrieriiieininienieeresie e 25.77
For Work In Restricted Working Space, Add 7.73

CF  >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSaL.........c.cccurueriiiiiriieiienieieseeeiene 20.59
For Work In Restricted Working Space, Add 6.18

CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal e 17.49
For Work In Restricted Working Space, Add 5.25

CF  >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal..........cc.cviirieiriniiinenciieneieeseeeieees 15.74
For Work In Restricted Working Space, Add 4.72

Asbestos Contaminated Soil, Asbestos Abatement And Disposal ez sz 33 c0o1s0

EA  Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement ANd DiSPOSA ........cc.eecueruiriiriiriienieieee e
For Work In Restricted Working Space, Add

CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal....
For Work In Restricted Working Space, Add

CF  >100 To 250 CF, Ashestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

CF  >250 To 500 CF, Asbestos Contaminated Asbestos Abatement And Disposal

CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal..........ccceeoveriiiiinieiienieieniesieiens 17.49
For Work In Restricted Working Space, Add 5.25

CF  >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement ANd DISPOSA ........cc.erreriiriiriiniiieeei e 15.74
For Work In Restricted Working Space, Add 4.72

Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal -

82 33 00-0180)
EA Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal....
EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ..
EA  >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
EA  >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ..
EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ...
EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
EA  >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal

Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢

82 33)
30" To 36" Fire Door, Asbestos Abatement And Disposal 2 z2s3 000205

EA UpTo1EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
EA >1To 20 EA, 30" To 36" Fire Door, Ashestos Abatement And Disposal
EA  >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

DISposal (02 82 33 00-0205)
EA  Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal..
LF  >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
LF  >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
LF  >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal

Grout, Asbestos Abatement And Disposal czs233 000205

Note: e.qg. flue grout.
EA Up To 10 LF, Grout, Asbestos Abatement And Disposal
LF  >10 To 50 LF, Grout, Ashestos Abatement And Disposal
LF  >50 To 100 LF, Grout, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Grout, Asbestos Abatement And DiSPOSaAl ........c..cecueruereenienieninienieaieneees
LF  >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
LF  >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
LF  >2,500 LF, Grout, Asbestos Abatement And Disposal
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02 82 33 00-0226 Gaskets, Asbestos Abatement And Disposal e2e233 0005
Note: e.g. rope, web cloth, flat.

02 823300-0227 EA Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0228 LF >10To 50 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0229 LF >50To 250 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0230 LF >250 To 500 LF, Gaskets, Ashestos Abatement And Disposal
02823300-0231 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0232 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSposal ...........c.ccceeirenieiinineniannes
02823300-0233 LF >2,500 LF, Gaskets, Asbestos Abatement And DiSPOSal..........ccceevuerruinieininieiieiseseieene

02 82 33 00-0234 Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal ez
33 00-0205)
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4".
02823300-0235 EA Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And DiSPOSal..........c.c.oueveiiirieinenieininceeeeeen
02823300-0236 SF >50To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal .
02 823300-0237 SF >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02823300-0238 SF >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02 823300-0239 SF >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement ANd DiSPOSAL.........c.ceuirriiiirieiiinieieneeeseseeieees 3.04

02 82 33 00-0240 Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal ez sz ss 000205
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
02823300-0241 EA Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal
02823300-0242 SF >50To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DISPOSAI ...ttt h £k E et h £ Rt e £ h £ £ h £ R e e e £k E R e £ 4R R £ b e e et b e h et ettt e et et enen 10.99
02 823300-0243 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 5.30
02 823300-0244 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 3.57
02 823300-0245 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI LT | OSSPSR PSP PP UPTUPOPTPPTPPRURION 3.04

02 82 33 00-0246 Caulking, Asbestos Abatement And Disposal ez sz ss 000205

02 82 33 00-0247 Non Friable Caulking, Asbestos Abatement And Disposal ez 33000206

02 823300-0248 EA Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ...
02823300-0249 LF >10To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
02 823300-0250 LF >50To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal...
02823300-0251 LF >100 To 250 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.
02 823300-0252 LF >250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
0282 3300-0253 LF >1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
02823300-0254 LF >2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal

194.07

.2.06

02 83 Lead Remediation ewm

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0037 for hauling in excess of 25
miles to transfer or disposal site, 02 81 00 00-0001 for transportation and disposal of hazardous material into approved faculity., 02
89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for
decontamination chambers.

028319 Lead-Based Paint Remediation s
02831913 Lead-Based Paint Abatement ozss19
02 83 19 13-0001 Testing Material Of Lead Contamination czss 1915

Note: Includes report from certified/qualified personnel.
028319 13-0002 EA Test Existing Material For Lead, Up To 10 Tests
028319 13-0003 EA Test Existing Material For Lead, >10 To 25 Tests
02 831913-0004 EA Test Existing Material For Lead, 26 To 50 Tests
02 831913-0005 EA Test Existing Material For Lead, 51 To 100 Tests
02 831913-0006 EA Test Existing Material For Lead, 101 To 150 Tests.
02 831913-0007 EA Test Existing Material For Lead, 151 To 250 Tests.
02 8319 13-0008 EA Test Existing Material For Lead, >250 Tests
028319 13-0009 EA Lead Inspections Of Units
028319 13-0010 HR Lead-Based Paint Inspector
02831913-0011 EA Lead Danger Sign

02 8319 13-0012 Sampling And Testing czss 1919
Note: Includes taking sample, delivery to lab and lab fee.
028319 13-0013 EA X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface
028319 13-0014 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee.
02 831913-0015 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee
02 831913-0016 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee ...
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028319 13-0017 EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee ... ....14.05
028319 13-0018 EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee .21.62
028319 13-0019 EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee.. .27.02
02 831913-0020 EA Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee... .35.67
02 831913-0021 EA  Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee... .54.05
02 831913-0022 EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee 5.95
028319 13-0023 EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee
028319 13-0024 EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee
028319 13-0025 EA Lead Air Samples (5 Day Turn -Around) And Lab Fee
02 8319 13-0026 EA Lead Air Samples (24 Hour Turnaround) And Lab Fee
02 831913-0027 EA Lead Air Samples (8 Hour Turnaround) And Lab Fee
02831913-0028 EA Lead Water Test (5 Day Turnaround) and Lab Fee
02831913-0029 EA Lead Water Test (24 Hour Turnaround) and Lab Fee
028319 13-0030 EA Lead Water Test (8 Hour Turnaround) and Lab Fee
028319 13-0031 EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
028319 13-0032 EA Lead Soil Test (5 Day Turnaround) and Lab Fee
02 8319 13-0033 EA Sample Pickup, Per Trip

02 83 19 13-0034
02 83 19 13-0035

02 83 19 13-0036

02 83 19 13-0037
02 83 19 13-0038
02 83 19 13-0039
02 83 19 13-0040
02 83 19 13-0041
02 83 19 13-0042
02 83 19 13-0043
02 83 19 13-0044
02 83 19 13-0045
02 83 19 13-0046
02 83 19 13-0047
02 83 19 13-0048
02 83 19 13-0049
02 83 19 13-0050
02 83 19 13-0051
02 83 19 13-0052
02 83 19 13-0053
02 83 19 13-0054
02 83 19 13-0055
02 83 19 13-0056
02 83 19 13-0057
02 83 19 13-0058
02 83 19 13-0059
02 83 19 13-0060
02 83 19 13-0061
02 83 19 13-0062
02 83 19 13-0063
02 83 19 13-0064
02 83 19 13-0065
02 83 19 13-0066
02 83 19 13-0067
02 83 19 13-0068
02 83 19 13-0069
02 83 19 13-0070
02 83 19 13-0071
02 83 19 13-0072
02 83 19 13-0073
02 83 19 13-0074
02 83 19 13-0075
02 83 19 13-0076
02 83 19 13-0077
02 83 19 13-0078
02 83 19 13-0079
02 83 19 13-0080
02 83 19 13-0081
02 83 19 13-0082
02 83 19 13-0083
02 83 19 13-0084
02 83 19 13-0085

November 2017

EA

Minimum Charge For Lead-Based Paint Remediation c:ss 13

Lead-Based Paint Remediation Minimum Show Up Charge
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section. Includes air sample
and personal air monitoring.

Chemical Stripping Of Lead Contaminated Material c2ss 1013

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50

degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,

lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in

place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
Balustrades, Simple, Chemical Stripping Of Lead Contaminated Material
Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material
Up To 6" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
>6" To 12" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material
Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material
Cabinets, Simple Design, Chemical Stripping Of Lead Contaminated Material
Ceilings, All, Chemical Stripping Of Lead Contaminated Material
Columns, Chemical Stripping Of Lead Contaminated Material
Cornice, Simple, Chemical Stripping Of Lead Contaminated Material
Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material
Doors, One Side Flush, Chemical Stripping Of Lead Contaminated Material . ..8.
Doors, One Panel, Chemical Stripping Of Lead Contaminated Material...............ccueiriiiiiniiiineiireeeeee e 9.01
Doors, Four Panel, Chemical Stripping Of Lead Contaminated Material ....15.88
Electrical Devices, Chemical Stripping Of Lead Contaminated Material ..117.05
Trim Or Frames, One Side, Chemical Stripping Of Lead Contaminated Material ..11.20

Up To 2" Electrical Conduit, Chemical Stripping Of Lead Contaminated Material .4.83
Fence, Picket, Chemical Stripping Of Lead Contaminated Material .23.79
Floors, Wood, Chemical Stripping Of Lead Contaminated Material...............coueiiiriiiiiieieieieei e 5.93
Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material ..28.41

.23.74
.14.42
.17.94

Grilles, Simple, Chemical Stripping Of Lead Contaminated Material
Hinges, Chemical Stripping Of Lead Contaminated Material
Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material
Up To 4" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
>4" To 8" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material .
>8" To 12" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ..
>12" To 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
>16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area
Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material
Shutters Front And Back Louvered, Up To 6', Chemical Stripping Of Lead Contaminated Matenal
Shutters Flat, Chemical Stripping Of Lead Contaminated Material
Siding, Chemical Stripping Of Lead Contaminated Material
Soffit, Chemical Stripping Of Lead Contaminated Material
Steel, Flat Surfaces And Tanks Up To 12', Chemical Stripping Of Lead Contaminated Material
Steel Beams, Chemical Stripping Of Lead Contaminated Material
Trusses, Chemical Stripping Of Lead Contaminated Material
Walls, Wood, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material
Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material
Metal Stair, Chemical Stripping Of Lead Contaminated Material
Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
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028319 13-0086 LF Ornate Railings, Chemical Stripping Of Lead Contaminated Material ST USSP PP PRRPUON 7.24

02 83 19 13-0087 Demolish Lead Contaminated Material e2s31013)

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings

often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be

limited to, chromium, cadmium and mercury.
028319 13-0088 SF Demolish Ceiling Including Suspension System, Plaster, Lath, Lead Contaminated Material ..............c.coceoiireninieniniicnenns 1.93
02831913-0089 SF Demolish Suspended Acoustical Ceiling System, Including Tile, Lead Contaminated Material
02831913-0090 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material ...............ccceoireiiininciinnns
02831913-0091 SF Demolish Metal Pan Grid System, Lead Contaminated Material
02831913-0092 EA Demolish Up To 2' x 4' Light Fixtures, Lead Contaminated Material
028319 13-0093 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material
028319 13-0094 SF Demolish Non Load Bearing Partitions, Plaster, Lath And Studs, Lead Contaminated Material.
028319 13-0095 SF Demolish Non Load Bearing Partitions, Gypsum Board And Studs, Lead Contaminated Material .
02831913-0096 SF Removal Of Lead Paint On Brick Or Concrete Block, Lead Contaminated Material
02 831913-0097 IN  Dirilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
02831913-0098 IN  Dirilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
02831913-0099 SF Demolish Balustrades And Railings, Lead Contaminated Material
028319 13-0100 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
02831913-0101 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
028319 13-0102 LF Demolish Base Shoe Molding, Lead Contaminated Material
02831913-0103 SF Demolish Brick, Lead Contaminated Material ..............c.ccocoeiiiiiiiiiciciicccceee
02831913-0104 SF Demolish Concrete Block, Lead Contaminated Material...............cccoovviviiniiniciiccicins
02831913-0105 SF Demolish Concrete, Lead Contaminated Material ................cccccooeiiiiiiciicciiiicce
02831913-0106 LF Demolish Cabinets, Lead Contaminated Material..............c.ccocoviiiiiiiiniiiicccce
02 8319 13-0107 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material...............ccoeeriinenniiennenenns
028319 13-0108 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material
02831913-0109 SF Demolish Cornice, Lead Contaminated Material
02831913-0110 EA Demolish Doors, Lead Contaminated Material
02831913-0111 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material ..
02831913-0112 EA Demolish Electrical Devices, Lead Contaminated Material
02831913-0113 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0114 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0115 SF Demolish Fence, Picket, Lead Contaminated Material ..............cccccceiiiiiiiiiiiiiiiiiiiiiiis
02831913-0116 SF Demolish Wood Floors, Lead Contaminated Material
02831913-0117 SF Demolish Grilles, Lead Contaminated Material
02831913-0118 EA Demolish Hinges, Lead Contaminated Material..
02831913-0119 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material
02831913-0120 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
02831913-0121 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
02831913-0122 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
028319 13-0123 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0124 EA Demolish Radiators, Lead Contaminated Material................cccocoiviiiiiiiiiiiiiccc e
02831913-0125 EA Demolish Shutters And Louvered, Up To 6', Lead Contaminated Material
02831913-0126 SF Demolish Siding, Lead Contaminated Material
02 831913-0127 SF Demolish Up To 12" Wide Soffit, Lead Contaminated Material..............cccccerriniiinincrinnne.
028319 13-0128 SF Demolish Steel, Flat Surfaces And Tanks Up To 12', Lead Contaminated Material
02831913-0129 SF Demolish Steel Beams, Lead Contaminated Material
02831913-0130 SF Demolish Trusses, Lead Contaminated Material ............c..cccoeciuieeeeeiiieeeeeeciiieeeeeeiaieens
02831913-0131 SF Demolish Walls, Wood, Lead Contaminated Material
02831913-0132 SF Demolish Windows, Lead Contaminated Material...............c.ccccccoiiiiiiinciniiicccs
02831913-0133 SF Demolish Metal Stair, Lead Contaminated Material .
02831913-0134 LF Demolish Metal Railing And Posts, Lead Contaminated Material ..............ccccouvereirrincnneennes
028319 13-0135 SF Demolish Plywood, Lead Contaminated Material
02831913-0136 SF Demolish Planks (Various Sizes), Lead Contaminated Material.............ccoceeeeieiiinnieneenennns
02831913-0137 SF Demolish Ceramic Tile, Walls Or Floor, Lead Contaminated Material ............
02831913-0138 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material . 17.71
02831913-0139 SF Demolish Ceramic Tile Block, Lead Contaminated Material s
02831913-0140 LF Demolish Metal Hand Rails, Lead Contaminated Material
02831913-0141 LF Demolish Metal Guard Rails, Lead Contaminated Material
028319 13-0142 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0143 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0144 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material
02 831913-0145 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material
02831913-0146 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material
02831913-0147 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0148 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0149 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material

02 83 19 13-0150 Wet Sanding Of Lead Contaminated Material c2ss 1013
02831913-0151 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before NeW Paint ............ccocioiiiiiiiiiiiniineecseseeeeescieees 1.53

02 83 19 13-0152 Lead Abatement Encapsulation czss1s1s
Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task
described otherwise.

028319 13-0153 SF  Balustrades, Lead Abatement ENCapSUlAtioN ...........cccerieriinienienieieeieeeeeeseeieees
02831913-0154 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0155 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation

.4.87
.5.63
.7.59
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028319 13-0156 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation ...3.12
028319 13-0157 SF Ornate Cabinets, Lead Abatement Encapsulation 7.06
028319 13-0158 SF  Simple Design Cabinets, Lead Abatement Encapsulation 5.75
02831913-0159 SF Drywall Ceilings, Lead Abatement Encapsulation 1.96
02831913-0160 SF Wood Ceilings, Lead Abatement Encapsulation 2.38
02831913-0161 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation 2.20
028319 13-0162 SF Columns, Lead Abatement Encapsulation 3.78
028319 13-0163 SF Doors, Lead Abatement Encapsulation 8.30
028319 13-0164 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation ...............ccceceerenieneenenneneans 3.18
028319 13-0165 SF Picket Fence (Brush), Lead Abatement Encapsulation ..2.25
02831913-0166 SF Wood Floors (Roller), Lead Abatement Encapsulation
02 831913-0167 SF  Grilles, Vents, Lead Abatement Encapsulation
02831913-0168 LF  Gutters And Downspouts, Lead Abatement Encapsulation
028319 13-0169 EA Hangers, Lead Abatement Encapsulation
028319 13-0170 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0171 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0172 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0173 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0174 EA Radiators, Lead Abatement Encapsulation
02831913-0175 EA Up To 6' Shutters, Lead Abatement Encapsulation
028319 13-0176 SF  Siding, Lead Abatement Encapsulation
028319 13-0177 SF Up To 12" Soffit, Lead Abatement Encapsulation....
028319 13-0178 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation . .
0283 1913-0179 SF Steel Beams And Metal Decks, Lead Abatement ENCAPSUIALION. .........cc.uiiiiiiiiiieieriieie ettt neeas 4.09
02831913-0180 SF Trusses, Lead Abatement Encapsulation
02831913-0181 SF Drywall Walls, Lead Abatement Encapsulation
02831913-0182 SF Wood Walls, Lead Abatement Encapsulation
028319 13-0183 EA Window Without Grille, Lead Abatement Encapsulation
028319 13-0184 EA Window With Grille, Lead Abatement Encapsulation
028319 13-0185 LF Frames And Trim, Lead Abatement Encapsulation
0283 1913-0186 LF  Steel Lintels, Lead Abatement ENCAPSUIALION. ........c.o ittt sb e et e e et e et et e ese e s e abeenneebeannenneas 3.20
028333 Removal and Disposal of Material Containing Lead c2e5

02833313 Lead-Based Paint Removal and Disposal cssss

02 83 33 13-0001
02 83 33 13-0002
02 83 33 13-0003
02 83 33 13-0004

SF
SF
SF

Remove Loose Dirt And Debris Containing Lead czss3:13

HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild Detergent
HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate
HEPA Vacuum And Shampoo Lead Contaminated Carpeting............ccceeeveereereeereneenneneenneennes

02 84 Polychlorinate Biphenyl Remediation e
02 84 16 Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury s

02 84 16 00-0001

02 84 16 00-0002

02 84 16 00-0003

02 84 16 00-0004
02 84 16 00-0005
02 84 16 00-0006
02 84 16 00-0007

02 84 16 00-0008

02 84 16 00-0009
02 84 16 00-0010
02 84 16 00-0011
02 84 16 00-0012

EA

EA
EA
EA
EA

Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished

Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
Removal Of TSCA-Exempt PCB And Non-PCB Ballast From A Demolished Fixture For ReCyCling ..........ccccvvvveiiencnninnes 8.77

Recycle TSCA-Exempt PCB And Non-PCB Ballasts czz:16

Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
Recycle Non-PCB Ballast Removed From Up To 4' Length Fixtures
Recycle Non-PCB Ballast Removed From >4' To 8' Length Fixtures
Recycle TSCA-Exempt PCB Ballast Removed From Up To 4' Length FiXtures ...........ccccceovvencnnnnns
Recycle TSCA-Exempt PCB Ballast Removed From >4' To 8' Length FiXtures ...........cccceovveneninns

Disposal Of Leaking PCB And Non-PCB Ballasts czs:1s)

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes

ballast removal.
Dispose Of Leaking Non-PCB Ballast Removed From Up To 4' Length Fixtures
Dispose Of Leaking Non-PCB Ballast Removed From >4' To 8' Length Fixtures
Dispose Of Leaking PCB Ballast Removed From Up To 4' Length Fixtures .
Dispose Of Leaking PCB Ballast Removed From >4' To 8' LeNgth FiXtUIES..........ccuiiiiriiiiirieieiisieieisie e

02 84 33 Removal and Disposal of Polychlorinate Biphenyls 2

02 84 33 00-0001

02 84 33 00-0002
02 84 33 00-0003
02 84 33 00-0004
02 84 33 00-0005

November 2017

EA

EA

EA
EA

Removal And Disposal Of Polychlorinate Biphenyls Qil Filled Transformers
(0284 33)
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.
Removal And Disposal Of Transformers 2.5/3.5 KVA, NON PCB........cccooiiiiiiniiieseeesieeiees
Note: Includes disposal costs.
Removal And Disposal Of Transformers 20 KVA, NON PCB........coiiiiiiiiiieie ettt sne e 2,780.16
Note: Includes disposal costs.
Removal And Disposal Of Switch, NON PCB ..........ccciiiiiiiniiieieeeeeee e
Removal And Disposal Of Transformers 2.5/3.5 KVA, PCB
Note: Includes disposal costs.

..1,800.14
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0284 3300-0006 EA Removal And Disposal Of SWtCh, PCB .........cccccuiiiiiiiiiinieiesie e ....1,850.68
02 84 3300-0007 EA Removal And Disposal Of Transformers 20 KVA, PCB .5,010.10

Note: Includes disposal costs.

02 87 Bio-Hazard Material Remediation c:s,

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a
particular work area.

02 87 13 Mold Remediation ee

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards
and local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of
building, is to be used in determining which task applies. See CSl section 01 74 19 00-0037 for hauling in excess of 25 miles
to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002
for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for
decontamination chambers.

028713 33 Removal and Disposal of Materials with Mold cze713
02 87 13 33-0001 Minimum Charge For Mold Remediation czs7 133

0287 1333-0002 EA Mold Remediation Minimum SHOW UP CRAIGE .......oiuiiiiiiiiiii ettt ettt ettt et enbeannennean 758.85
Note: For projects where the total mold remediation charge is less than the minimum charge, use task "Minimum
Charge For Mold Remediation" exclusively. Task "Minimum Charge For Mold Remediation" should not be used in
conjunction with any other tasks in this section. Includes air sample and personal air monitoring.

02 87 13 33-0003 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal s 1333

Note: Treat fittings as additional If of insulation.

02 87 13 33-0004 Pipe Insulation, Mold Abatement And Disposal e s 13330003

Note: Diameter is outer size of insulation.

02 87 13 33-0005 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal cz s 13530009
Note: Excludes encased fittings.

0287 1333-0006 LF Up To 25LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0007 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0008 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0009 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0010 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0011 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 87 13 33-0012 >6" Diameter Pipe Insulation, Mold Abatement And Disposal czs7 133500

02 87 1333-0013 LF Up To 25LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0014 LF >25To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0015 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0016 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0017 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0018 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 87 13 33-0019 Thermal Insulation, Mold Abatement And Disposal czs7 133
02 87 13 33-0020 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢

87 13 33-0019)
0287 1333-0021 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And DiSPOSaL..........cc.ciiiiiiriiiiniaieeeiee e
0287 1333-0022 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 87 1333-0023 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal..............
02 87 1333-0024 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal ..
0287 1333-0025 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .4.95

02 87 13 33-0026 Surfacing Material, Mold Abatement And Disposal czs7 133

Note: e.g. fireproofing, acoustical plaster, etc.

02 87 13 33-0027 Stucco, Mold Abatement And Disposal ez 13 33.0026)
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
0287 1333-0028 SF Up To 100 SF, Stucco, Mold Abatement And Disposal
0287 1333-0029 SF >100 To 500 SF, Stucco, Mold Abatement And DiSPOSal .........ccccerueirinierrinieieieeseieeee
02 87 1333-0030 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
0287 1333-0031 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
0287 1333-0032 SF >10,000 SF, Stucco, Mold Abatement And DiSPOSal .........cccecveriiriiniiiieniieiesieeeese e

02 87 13 33-0033 Acoustical Plaster, Mold Abatement And Disposal czs7 13330026
Note: Remove surface coat from brown coat or remove entire assembly, including lath.

0287 1333-0034 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And Disposal

0287 1333-0035 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal
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0287 1333-0036 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement ANd DISPOSAL........cc.ccutriiruiiiiiriiiesie et neeas 8.63
02 87 1333-0037 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal 6.47
02 87 1333-0038 SF >10,000 SF, Acoustical Plaster, Mold Abatement ANd DiSPOSAL........cc.eiutiiiriiiiiriiaiieeie ettt neeas 4.87

02 87 13 33-0039 Gypsum Board, Mold Abatement And Disposal s 13330026

0287 1333-0040 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal
02 87 1333-0041 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal
0287 1333-0042 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal....
02 87 1333-0043 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And DiSposal .............ccccourereinincrinennns
02 87 1333-0044 SF >10,000 SF, Gypsum Board, Mold Abatement And DiSPOSal ..........cccceevririiiriininiiiieiciaeene

02 87 13 33-0045 Fireproofing, Mold Abatement And Disposal o2z 1330026
Note: Exposed surface area, includes associated overspray.
0287 1333-0046 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal
02 87 1333-0047 SF  >100 To 500 SF, Fireproofing, Mold Abatement And DiSPOSal..........ccevrerieininieiiinciaeeees
02 87 1333-0048 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal
0287 1333-0049 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal e
0287 1333-0050 SF >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ...........ccoeoviriiiiininiiiniieieseeieees

02 87 13 33-0051 Flooring, Mold Abatement And Disposal c:s71s33

Note: Includes cove base.

02 87 13 33-0052 Floor Tile Or Linoleum, Mold Abatement And Disposal czs7 1333001
02 87 13 33-0053 Floor Tile Or Linoleum, Mold Abatement And Disposal e:s7 1333002

Note: Single layer or first of multiple layers.

02 87 1333-0054 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal . ..5.88
For Each Additional Layer, Add 1.47
02 87 1333-0055 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.............. 3.70
For Each Additional Layer, Add 0.93
02 87 1333-0056 SF  >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
[ D71 o Lo LT | TSSOSO PSP U TP PO PR PP UPTPPPOPPION 1.99
For Each Additional Layer, Add 0.50
02 87 1333-0057 SF  >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
[ DI oo LT | OSSO ST PP P P PP P PTPRPPRPPPN 1.07
For Each Additional Layer, Add 0.27
02 87 1333-0058 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .. ..0.80

For Each Additional Layer, Add

02 87 13 33-0059 Carpet, Mold Abatement And Disposal czs7 15 ss00s1)
02 87 13 33-0060 Carpet, Glue Down, Mold Abatement And Disposal czs7 13330059

0287 1333-0061 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 87 1333-0062 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 87 1333-0063 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 87 1333-0064 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 87 1333-0065 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 87 13 33-0066 Carpet, Padded With Tack Strips, Mold Abatement And Disposal e s 13 33009

02 87 1333-0067 SF Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal e 5.18
Note: Includes tack strips.

02 87 1333-0068 SF  >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAI ........cc.eoueuiiiiriiiriinieieiisie ettt 3.45
Note: Includes tack strips.

0287 1333-0069 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ...........curuiriiiiiriiieiirieeiieeee et 2.46
Note: Includes tack strips.

02 87 1333-0070 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ..1.91
Note: Includes tack strips.

02 87 1333-0071 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL........c..cuiiiiiiriiiiiriieit ettt neeas 1.44

Note: Includes tack strips.

02 87 13 33-0072 Subflooring, Mold Abatement And Disposal ez 13330051

02 87 1333-0073 SF  Up To 100 SF, Subflooring, Mold Abatement ANd DISPOSAI ...........ceuiiiiiiiiriiiiiieieieee ettt 6.85
02 87 1333-0074 SF >100 To 500 SF, Subflooring, Mold Abatement And Disposal .

0287 1333-0075 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0076 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0077 SF  >10,000 SF, Subflooring, Mold Abatement And Disposal

02 87 13 33-0078 Siding, Mold Abatement And Disposal 271333
02 87 13 33-0079 Interior Paneling, Mold Abatement And Disposal c2e 133s.007s)

Note: Includes detachment of mounted objects before removal.

02 87 1333-0080 SF Up To 100 SF, Interior Paneling, Mold Abatement And Disposal 5.18
Note: Includes detachment of mounted objects before removal.
0287 1333-0081 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DISPOSAL...........ccueiiuiiiiiiirieiiiiee ettt 3.69

Note: Includes detachment of mounted objects before removal.
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0287 1333-0082 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And DiSPOSAl ...........couiriiiiiiiiieireeie et 2.54
Note: Includes detachment of mounted objects before removal.
02 87 1333-0083 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement ANd DiSPOSA .........cc.viueruiiiiiriiiieeiieeee ettt nees 1.41
Note: Includes detachment of mounted objects before removal.
02 87 1333-0084 SF >10,000 SF, Interior Paneling, Mold Abatement ANd DISPOSAI ...........cueuiruiiiiiiiiieiisieeieie et 1.03

Note: Includes detachment of mounted objects before removal.

02 87 13 33-0085 Exterior Siding, Mold Abatement And Disposal ez 13330079

0287 1333-0086 SF Up To 100 SF, Exterior Siding Board, Mold Abatement ANd DiSPOSAL..........cc.eriiriiriiiieiieeeeii ettt 7.19
02 87 1333-0087 SF  >100 To 500 SF, Exterior Siding Board, Mold Abatement And DISPOSAI ............ccueiiiriiiiiiniiiiineieeeseee e 4.62
02 87 1333-0088 SF  >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ...3.16
0287 1333-0089 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal .2.07
0287 1333-0090 SF >10,000 SF, Exterior Siding Board, Mold Abatement ANd DISPOSA .........cccuiiuiiiiriiiieie ettt nees 1.85

02 87 13 33-0091 Contaminated Debris, Mold Abatement And Disposal :s71s33
02 87 13 33-0092 Contaminated Debris, Mold Abatement And Disposal ez 13 330001

0287 1333-0093 CF Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0094 CF >10To 100 CF, Contaminated Debris, Mold Abatement And Disposal ........
0287 1333-0095 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0096 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal

02 87 1333-0097 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal .7.16
0287 1333-0098 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And DiSposal ...........cccceverivenveinenns 3.91
0287 1333-0099 CF >10,000 CF, Contaminated Debris, Mold Abatement ANd DISPOSAI .........cccuiriiiiriiiieiiee ettt nees 3.51

02 87 13 33-0100 Other Mold Containing Materials, Mold Abatement And Disposal czs7133s
02 87 13 33-0101 Wood Studs, Mold Abatement And Disposal e s 13330100

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
0287 1333-0102 LF Up To 100 LF, Wood Studs, Mold Abatement And Disposal
02 87 1333-0103 LF  >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal...........ccevrerierrienieiniineceeiaeens
0287 1333-0104 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0105 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And DiSposal ...........cccccuererieninienienieeas .
0287 1333-0106 LF >10,000 LF, Wood Studs, Mold Abatement ANd DiSPOSAL ...........ccuiruiiiiriiiiiiie ettt see e e e e enennes 0.87

.2.90

02 87 13 33-0107 Ceiling Tile, Mold Abatement And Disposal ez 13330100
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
0287 1333-0108 SF Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal
0287 1333-0109 SF >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal
0287 1333-0110 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal
0287 1333-0111 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal
0287 1333-0112 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

.1.85

02 87 13 33-0113 Caulking, Mold Abatement And Disposal czs 13330100

0287 1333-0114 LF Up To 10 LF, Caulking, Mold Abatement And Disposal
0287 1333-0115 LF >10To 50 LF, Caulking, Mold Abatement And Disposal
0287 1333-0116 LF >50 To 100 LF, Caulking, Mold Abatement And Disposal

02 87 1333-0117 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
0287 1333-0118 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
0287 1333-0119 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal
0287 1333-0120 LF >2,500 LF, Caulking, Mold Abatement And Disposal

02 87 13 33-0121 Wipe Down Walls, Ceilings And FloOrS e2s7 13330100

02 87 1333-0122 CSF Wipe Down Floors With Mild Bleach Solution
02 87 1333-0123 CSF Wipe Down Walls With Mild Bleach Solution
02 87 1333-0124 CSF Wipe Down Ceilings With Mild Bleach Solution .
02 87 1333-0125 CSF Wipe Down Countertops With Mild BlEaCh SOIULION. .......cc.iiiiiiiiiiiiie et
02 87 1333-0126 CSF Wipe Down Other Surfaces With Mild Bleach Solution

02 87 13 33-0127 Cabinets (0287 13 33-0100)

0287 1333-0128 LF Up To 20 LF, Base Cabinet, Mold Abatement And DiSPOSAI ..........couiiiiiiriiiiiieee ettt aneas 53.04
0287 1333-0129 LF >20 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0130 LF Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal
0287 1333-0131 LF >20LF, Wall Cabinet, Mold Abatement And Disposal

02 87 16 Excrement Removal s
028716 13 Bird Excrement Removal er16
02 87 16 13-0001 Bird Waste Removal 271613

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.

02 87 16 13-0002 EA  Up To 10 SF Bird Waste Removal, Up T0O 3" THICKNESS ......c.ocuiiiiiiiiiicieie et 517.52
For Work In Restricted Working Space, Add 155.26
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02 87 16 13-0003 SF  >10 To 500 SF Bird Waste Removal, Up TO 3" ThICKNESS .........couiiiiiiiiiiiieiiet sttt sttt et nneas 8.63
For Work In Restricted Working Space, Add 2.59
02 87 16 13-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up TO 3" THICKNESS .......ccuiiiiiiiiiiieeieeeie et 7.84
For Work In Restricted Working Space, Add 2.35
02 87 16 13-0005 SF  >2,500 To 10,000 SF Bird Waste Removal, Up TO 3" THICKNESS .......c.cuiiiiiiiiiiiicieeeee e 7.12
For Work In Restricted Working Space, Add 2.14
02 87 16 13-0006 SF  >10,000 SF Bird Waste Removal, Up To 3" Thickness 6.48
For Work In Restricted Working Space, Add 1.94

02 89 Hazmat Ancillary Tasks And Supportee,
02 89 00 00-0001 Barriers And Protection css

Note: Includes removal and disposal after use.

02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)
Note: Use framing task with applicable barrier task. See CSI section 01 56 16 00-0030 for temporary stud walls.
02 89 00 00-0003 SF  1/2" Plywood For Solid Isolation Barrier. 3.34
02 89 00 00-0004 SF 6 Mil Plastic Sheeting, FOr SEParation BaITIET ...........ccuiiiiiiiiitii ittt sttt ettt ee et anes 0.30
02 89 00 00-0005 SF  1/2" Drywall For Solid Isolation Barrier .
02 89 00 00-0006 SF  5/8" Drywall For Solid Isolation Barrier

02 89 00 00-0007 Cleaning SurfaceS(ozseoooo-oom)

Note: Other surfaces within contamination area but not contaminated by, or part of removal.

02 89 00 00-0008 SF  Up To 100 SF, Clean Asbestos Surface 1.25
0289 00 00-0009 SF >100 To 500 SF, Clean Asbestos Surface 0.88
0289 00 00-0010 SF >500 To 1,000 SF, Clean Asbestos Surface 0.57
0289 00 00-0011 SF  >1,000 SF, Clean ASDESIOS SUIMACE.........ceiiiiiieeee ettt e e et e e e e et ee e e e e etateeeaaeataaeeeaaaaeaaeeaassassaeaassesaeeaanssssasaaansasaeeaanes 0.45

02 89 00 00-0012 Hazmat Containment Construction s oo oo-o00n)

02 89 00 00-0013 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction
02 89 00 00-0014 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction
02 89 00 00-0015 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction
02 89 00 00-0016 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction
02 89 00 00-0017 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction..
02 89 00 00-0018 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment
CONSIIUCTION ...t b e b bbb e bbb 0 e 0o b e bbb e b b e b e b e b b e e b e b e b e bbbt et 0.92

02 89 00 00-0019 Decontamination Chambers s
Note: Includes removal after use.
02 89 00 00-0020 EA Portable Personnel Decontamination Wash Facility (3 Stage)
Note: Includes connection to negative air system.

For Dismantling And Relocation To A Different Area, Add 417.55
0289 0000-0021 EA Portable Personnel Decontamination Wash Facility (5 StAGE) ........cueiruiiiiiriiiiiinieieiesiet ettt 765.28
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 498.16
0289 0000-0022 EA Portable Waste Decontamination UNit.............ccoiiiiiiiiiiiii bbb 419.19
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 304.57

02 90 Disaster Recovery

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning And Emergency Clean-up e
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal s s0

Note: For materials that do not require mold abatement.
02 90 50 00-0002 SY Wet Broadloom Carpet Removal
02 90 50 00-0003 SY Wet Carpet Tile Removal.............
02 90 50 00-0004 SF  Wet Batt Insulation Removal
02 90 50 00-0005 SF  Wet Ceiling Tile Removal
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board Removal

02 90 50 00-0008 Cleanlng(ozeosm
Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0009 Clean Furnishings(02905000-0008)

029050 00-0010 EA  Office EQUIPMENL, EXIEIION WD ........iitiuiiiiiiiiiiit ettt sttt h et h bt h bttt e ettt e ettt ettt e e e eneanen 27.18
For Medium Clean, Add 11.42
For Heavy Clean, Add 35.33
02 905000-0011 SF Bookcase (Per SF Of Face Area), LIGNT CIE@N .........oouiiiiiuiiiiiiiet ettt ettt et et e bt e e e beeanenneas 1.51
For Medium Clean, Add 0.63
For Heavy Clean, Add 1.96
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02 9050 00-0012 LF  ShelViNG, LIGNT CIEAN ........iiuiiiiitiie ettt ettt ettt e bt s e £ e b e et e bt e s e e b e oot e b e eo e e s e e b e et e et e eat et e ast et e eneenteaneeneanes 2.72
For Medium Clean, Add 1.14
For Heavy Clean, Add 3.54
029050 00-0013 EA  Plastic Or Metal Chail, LIGNE CIEAN.........cuiuiiiiiiiiiieiiet ettt e ettt ettt et et et ettt et e e et ebe e eneenene 7.85
For Medium Clean, Add 3.30
For Heavy Clean, Add 10.21

02 9050 00-0014 EA Upholstered Chair, Light CIE@N........c.cccuiriiriiiiiieieeiieeesie e
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0015 EA Upholstered Sofa, LIght CIEAN .........c.coiiiiiiiiiiiiiieeeeee e
For Medium Clean, Add
For Heavy Clean, Add

02905000-0016 EA Desk, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02905000-0017 EA Table, LIght CIEAN......cceiiiiiiiiiiiieeie ettt
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0018 EA  Two Drawer File Cabinet, Light Clean ............ccccuriiiinieiiiniiiiineeeseeeeseeeeiees
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0019 EA  Four Drawer File Cabinet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean...........ccccooiriiiiiiiiiniiieseeeseeesieeeeene
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0022 LF  Wall Cabinet, Exterior Wipe, Light Clean............ccccouiioiiininiiiineneieseieeseceeene
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0024 EA  Picture Frame, Glass And Back, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0025 Clean Hard Surfaces (02 90 50 00-0008)

02 905000-0026 LF Wood, Vinyl Or Rubber Baseboard, LIGNt CIE@N............oiiiiiiiiieiieiesie ettt sttt e st e neaneeneanes 0.40
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0027 EA  Door And Hardware (Per Side), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean BT USSP PP PPPPPTPPRPRION 5.83
For Medium Clean, Add 2.45
For Heavy Clean, Add 7.58
02905000-0029 SF  Overhead DOOK, LIGNt CIEAN .......c.iuiiiiiiiitieiii ittt e ekttt ettt st et et et et et et b et e e se et e e ereenenne 0.41
For Medium Clean, Add 0.17
For Heavy Clean, Add 0.53
02 90 50 00-0030  SF  MIITOT, LIGNT ClEAN ...c.viuititiiieitit etttk ettt et et e b etk e et ek et e et ek e e et et et e st et et ene et e e eneenene 0.30
For Medium Clean, Add 0.13
For Heavy Clean, Add 0.39
02 9050 00-0031  SF WINAOW, LIGNT CIEAN ...ttt ettt ettt ettt s ettt et e bt e e e e £ e oot e b e es e e e e e b e e b e et e e ss et e ene et e eseebeaneennennee 0.89
For Medium Clean, Add 0.37
For Heavy Clean, Add 1.16
029050 00-0032 LF  HANIail, LIGIt CIBAN .......otiuiiiiiieiiet ettt ekt etk etk etk e ettt e et et et et e e et e ene e anene 0.79
For Medium Clean, Add 0.33
For Heavy Clean, Add 1.03
02905000-0033 LF  BUMPET RAl, LIGNT CIBAN .......uiiiiiiiiitiieit ittt ettt e ettt etttk et e st et et et et et e st et et et et e e et enene 0.42
For Medium Clean, Add 0.18
For Heavy Clean, Add 0.55
02 9050 00-0034  SF HArd FIOOr, LIGNE CIBAN........eitiieitieie ittt ettt s et s e e e b e e e e e bt e e e e b e ee e e s e e et e e e et e e ss e bt eseeabeaseebeaneeneanee 0.35
For Medium Clean, Add 0.15
For Heavy Clean, Add 0.46
029050 00-0035  SF  Carpet, LIGNE CIEAN.....c..cuiitiiiiiitiiiit ettt bttt ettt et et et ekt e e ke et ek et e st ek e e et et et e st et et e st et e e eneenene 0.36
For Medium Clean, Add 0.15
For Heavy Clean, Add 0.47
029050 00-0036 SF  Hard Ceiling, LIGNt CEAN ..........ouiuiiiiiiiii et £ bbbt e bbbttt bn s 0.28
For Medium Clean, Add 0.12
For Heavy Clean, Add 0.36
02 90 50 00-0037 SF  Suspended Ceiling, Tile ANd Grid, LIGNT CIEAN........coutiiiiiiieii ettt ettt e e et e e e et e e e et e aseeteaneeneanes 0.30
For Medium Clean, Add 0.13
For Heavy Clean, Add 0.39
02905000-0038 SF  CeramiC Tile Wall, LIGNt CIBAN. ......c.uiuiiiiuiitiiiii ittt ettt ettt ettt e et et et et e b e e et et e e e anene 0.25
For Medium Clean, Add 0.11
For Heavy Clean, Add 0.33
029050 00-0039  SF Walll, LIGNE CIEAN ..ottt b d bbb 20 b b bbb e £ b bbb e et bbb et et b et e bbbt be s 0.18
For Medium Clean, Add 0.08
For Heavy Clean, Add 0.23
copyright 2017 The Gordian Group, Inc. November 2017

Page 02 - 32 County of San Mateo, General Construction



Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0040 SF  MaSONIY Wall, LIGNE CIEAN ......c..iiuiiiiieiet ettt ettt ettt e st et e e bt et e e bt et e eb e e e s et e e s e et e e st et e estenbeebeenneebeannenneas 0.25
For Medium Clean, Add 0.11
For Heavy Clean, Add 0.33
029050 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, LIght CIEaN ...........ccuiiiiiiiiiiieieiese et 63.72
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 26.76
For Heavy Clean, Add 82.84
02 905000-0042 EA >24To 96 SF Area Rug, Off-Site Cleaning, LIGht CIEAN............oiii it 79.64
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 33.45
For Heavy Clean, Add 103.53
02 9050 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light CIEaN...........ccuiiiiiiiiiiieieeiee et 95.57
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 40.14
For Heavy Clean, Add 124.24
02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light ClEaN............cciiiiriiiiieie et 111.50
For Medium Clean, Add 46.83
For Heavy Clean, Add 144.95

02 90 50 00-0045

02 9050 00-0046 SF  Window Blind, Light Clean

Clean Window Treatments (02 90 50 00-0008)

For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0047
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0048
For Medium Clean, Add
For Heavy Clean, Add
EA
For Medium Clean, Add
For Heavy Clean, Add
EA
For Medium Clean, Add
For Heavy Clean, Add
EA
For Medium Clean, Add
For Heavy Clean, Add
EA >8'To 10' Lined Drapery (Per Pleat),
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0049

02 90 50 00-0050

02 90 50 00-0051

02 90 50 00-0052

02 90 50 00-0053

02 90 50 00-0054
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0055 EA Refrigerator, Outside, Light Clean

EA Up To 6' Long Drapery (Per Pleat), Light Clean

EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean

>6' To 8' Drapery (Per Pleat), Light Clean

>6' To 8' Lined Drapery (Per Pleat), Light Clean

>8' To 10' Drapery (Per Pleat), Light Clean

Light Clean

Clean Appliances (0290 50 00-0008)
EA  Microwave Oven, Outside, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

029050 00-0056 EA Range, Outside, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0057
02 90 50 00-0058

Clean Plumbing(ozgosoooroooa)
EA  Water Heater, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0059 EA Plumbing Fixture, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0060 EA Restroom Accessory, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0061
02 90 50 00-0062

Clean HVAC (02 90 50 00-0008)

LF  Baseboard Heater, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
LF  Ductwork, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0063

02 90 50 00-0064
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0065

EA  Ductwork, Interior (Per Grille/Register), Light Clean

EA  Grille/Register, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0066
For Medium Clean, Add
For Heavy Clean, Add
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0067 EA  Furnace, EXIErior WIPe, LIGNT CIB@N .........oiiiiiiiiiiieeie ettt ettt ettt ettt b e et e et e e e et e e s e et e e be e e e ebeennenteannanneas 33.53
For Medium Clean, Add 14.08
For Heavy Clean, Add 43.59

02 90 50 00-0068 Clean Electrical (0290 50 00-0008)

02 9050 00-0069 EA Electric Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0070 EA Ceiling Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0071 EA Ceiling Fan And Light, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0072 EA Ceiling Exhaust Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0073 EA  2'x4' Light Fixture, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0074 EA  Light Fixture, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0075 EA  Smoke Detector, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0076 EA  Thermostat, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0077 Thermal FOg (02 90 50 00-0008)

02 90 50 00-0078 CF Clean And Deodorize Building With Thermal Fog

02 90 50 00-0079 Contents Manipulation ez soso

029050 00-0080 SF  Cover Contents With 6 Mil PIaStiC SNEETING.........c.etiuiiiiiiieieiiet ettt ettt e st et t e e et e e e e eteene e eneee 0.20
029050 00-0081 SF  Floor Protection - Adhesive Film .0.25
02 905000-0082 SF Move Contents Out And Later Reset .0.48
02 90 50 00-0083 MO 20' Long Job Site Storage Trailer 112.03
02 90 50 00-0084 MO 40' Long Job Site Storage Trailer ....148.57
02 90 50 00-0085 EA  Delivery Or Pickup Job Site Storage Trailer. ....140.52

02 90 50 00-0086 Water Emergency Clean-up czeoso

02 90 50 00-0087 LF Detach Baseboard
02905000-0088 LF Detach And Later Reset Baseboard . .
02 9050 00-0089 EA Block And Pad Furniture (Per Piece Of FUMMITUIE) ..........cccvruirieiriiniiininieieieseeseeeeiees
02905000-0090 SF  Water Extraction From FlOOr...........c.coiiiiiiiiiiiciicccccsccs e
029050 00-0091 SF  Gray Water Extraction From Floor
02 905000-0092 SF Black Water Extraction From Floor .
02 9050 00-0093 SF Tear Out Wet Non Salvageable Carpet ...........ccuroueririenieiiinieeieseseeee e
02 9050 00-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water
029050 00-0095 SF  Tear Out Wet Non Salvageable Glue DOWN Carpet...........cooeouruirieirinienenisiesieisieseeeeenns

02 9050 00-0096 SF  Tear Out Wet Non Salvageable Glue Down Carpet, Black Water.............ccoceeeireneiinencnnnenes
02 90 50 00-0097 SF  Tear Out Vinyl Flooring
02 90 50 00-0098 SF  Tear Out Vinyl Flooring, Black Water
02 905000-0099 SF Tear Out Wood Flooring, Black WALeT ...........c.cocuiiiiiiiiiiniiiesieeesie e
02 90 50 00-0100 SF  Tear Out Laminated Wood Flooring
02 905000-0101 SF Tear Out Laminated Wood Flooring, Black Water.
02 9050 00-0102 SF  Tear Out Wet Ceiling Tile
02905000-0103 SF Tear Out Batt Insulation
02 905000-0104 SF  Tear Out Wet Gypsum Board
02 90 50 00-0105 SF  Apply Antimicrobial Agent
02 9050 00-0106 SF HEPA Vacuuming

02 90 50 00-0107 Emergency Clean-up Labor e soso
Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.
02 9050 00-0108 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled)
02 905000-0109 HR Cleaning And Emergency Clean Up - General Laborer (Skilled)
02 9050 00-0110 HR Cleaning And Emergency Clean Up - Skilled Tradesman
02 905000-0111 HR Cleaning And Emergency Clean Up - Restoration Laborer
02 905000-0112 HR Cleaning And Emergency Clean Up - Restoration Technician
02 905000-0113 HR Cleaning And Emergency Clean Up - Restoration SUPEIVISOr...........c.ccuerieriireenienrenieseeniennes
02 905000-0114 HR Cleaning And Emergency Clean Up - Restoration Project Manager.............ccoeeeevueneeiieneeniennns
02 905000-0115 HR Cleaning And Emergency Clean Up - Assistant Project Manager
02 905000-0116 HR Cleaning And Emergency Clean Up - Project Manager
02 9050 00-0117 HR Cleaning And Emergency Clean Up - Project Director.
02 9050 00-0118 HR Cleaning And Emergency Clean Up - Resource Coordinator
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
02 905000-0119 HR Cleaning And Emergency Clean Up - Project Accountant ....84.12
02 9050 00-0120 HR Cleaning And Emergency Clean Up - Corrosion Technician .70.38
02 905000-0121 HR Cleaning And Emergency Clean Up - Sr. Corrosion Technician.... .81.00
02 905000-0122 HR Cleaning And Emergency Clean Up - Certified Mold Technician......... .72.12
02 9050 00-0123 HR Cleaning And Emergency Clean Up - Certified Mold Supervisor .81.25
02 905000-0124 HR Cleaning And Emergency Clean Up - Clerical .38.75
02 905000-0125 HR Cleaning And Emergency Clean Up - Biohazard Technician ....81.00
02 905000-0126 HR Cleaning And Emergency Clean Up - Biohazard Supervisor ....97.38
02 9050 00-0127 HR Cleaning And Emergency Clean Up - Health And Safety Officer .75.62
02 905000-0128 HR Cleaning And Emergency Clean Up - Resource And Logistics Coordinator ...54.00
02 905000-0129 HR Cleaning And Emergency Clean Up - Restoration CONSUILANT...........cc.ciiiriiiiiiiiiei ittt 156.50

02 90 50 00-0130

02 90 50 00-0131

02 90 50 00-0132
02 90 50 00-0133
02 90 50 00-0134
02 90 50 00-0135
02 90 50 00-0136
02 90 50 00-0137
02 90 50 00-0138
02 90 50 00-0139
02 90 50 00-0140
02 90 50 00-0141
02 90 50 00-0142
02 90 50 00-0143
02 90 50 00-0144
02 90 50 00-0145
02 90 50 00-0146
02 90 50 00-0147
02 90 50 00-0148
02 90 50 00-0149
02 90 50 00-0150

02 90 50 00-0151
02 90 50 00-0152
02 90 50 00-0153
02 90 50 00-0154
02 90 50 00-0155
02 90 50 00-0156
02 90 50 00-0157
02 90 50 00-0158
02 90 50 00-0159
02 90 50 00-0160
02 90 50 00-0161
02 90 50 00-0162
02 90 50 00-0163
02 90 50 00-0164
02 90 50 00-0165
02 90 50 00-0166
02 90 50 00-0167
02 90 50 00-0168
02 90 50 00-0169
02 90 50 00-0170
0290 50 00-0171
02 90 50 00-0172
02 90 50 00-0173
02 90 50 00-0174
02 90 50 00-0175
02 90 50 00-0176
02 90 50 00-0177
02 90 50 00-0178
02 90 50 00-0179
02 90 50 00-0180
02 90 50 00-0181

02 90 50 00-0182

02 90 50 00-0183
02 90 50 00-0184
02 90 50 00-0185
02 90 50 00-0186
02 90 50 00-0187
02 90 50 00-0188
02 90 50 00-0189
02 90 50 00-0190
02 90 50 00-0191
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DAY

WK
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DAY
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Emergency Clean-up Equipment czsoso

Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.

General Emergency Clean-up Equipment ez 50000130

Air Compressor
Buffer - Floor
Carpet Cleaning Machine - Portable
Chain Saw ......
Cleaning Kit With Mop, Broom And Bucket.
Cut Off Saw
Dry Cleaning Unit - Portable
Extension Cords - 220 Volt
Extension Cords - 220 Volt Converter Box
Demolition Cart, 7 Yard
Demolition Kit With Wheel Barrow, Shovel And Broom
Dry-Ice Blasting System
Fogger - Mist.

Fogger - Electric Thermal
Fogger - Gas Power Thermal
Gang Box, Demo/Framing (One Time Per Job)
Hand Trucks/Dollie!
Heat Gun - Shrinkwrap
HEPA Negative Air Machine
Note: Includes all filters.
Ladder
Lights - Demo, Drop, Stand, String
Lights - Wobble
Moisture Meter
Nail Gun
Ozone Generator
PPE (Personal Protective Equipment) Mold Remediation Related
Portable Generator, Up To 7,500 Watts
Pressure Washer, Hot ............
Pressure Washer, Cold...
Scaffolding - Per Section
Small Tools - Tool Box
Soda Blasting Equipment
Sprayer - Hudson
Sprayer - Industrial Airless
Storage Space (Per SF Per Day)
Submersible Pump
Trash Pump - 2" Gas Powered
Vehicle, Pick-up, SUV, Car
Vehicle, Van
Vehicle, 16' Or 24' Box Truck (Inclusive Of Mileage)
Trailer - Refrigerated 40' Storage
Trailer - Utility (Inclusive Of Mileage)...
Truck Mount, Per Wand Extraction
Vacuum - Backpack
Vacuum - Shop Vacuum
Vacuum - Commercial ..
Vacuum - HEPA Industrial
Vacuum - Upright
Zip Walls (Per 2 Poles)
2 Way Radio

Technical/Electronics Restoration Equipment ez sosooco1s0

Computer - Diagnostic
Computer - Diagnostic
Computer - Diagnostic
Convection Oven - Large
Convection Oven - Large
Convection Oven - Large
Convection Oven - Small
Convection Oven - Small
Convection Oven - Small
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02
02 90

Existing Conditions

Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
029050 00-0192 DAY Convection Oven - Vacuum.. ....623.00
029050 00-0193 WK Convection Oven - Vacuum 1,713.25
029050 00-0194 MO Convection Oven - Vacuum.. 4,672.50
029050 00-0195 DAY Decontamination Booth 515.00
029050 00-0196 WK Decontamination Booth 1,416.25
029050 00-0197 MO Decontamination Booth 3,862.50
02 90 50 00-0198 DAY DI Water System
02 905000-0199 WK DI Water System...
02 9050 00-0200 MO DI Water System...
02 90 50 00-0201 DAY ESD Bench Workstation
029050 00-0202 WK ESD Bench Workstation
029050 00-0203 MO ESD Bench Workstation
02 90 50 00-0204 DAY Heater/Enclosure Control System
02 90 50 00-0205 WK Heater/Enclosure Control System
02 90 50 00-0206 MO Heater/Enclosure Control System
02 90 50 00-0207 DAY Hi-Tech Mobile Cart/Workstation
02 90 50 00-0208 WK Hi-Tech Mobile Cart/Workstation
029050 00-0209 MO Hi-Tech Mobile Cart/Workstation
029050 00-0210 DAY Micro-Blaster/Dust Collector
029050 00-0211 WK Micro-Blaster/Dust Collector ..
02 905000-0212 MO Micro-Blaster/Dust Collector ..
02 90 50 00-0213 DAY Mobile Laboratory
02 9050 00-0214 WK Mobile Laboratory
02 9050 00-0215 MO Mobile Laboratory
02 9050 00-0216 DAY Nitrogen Enclosure Cabinet
02 9050 00-0217 WK Nitrogen Enclosure Cabinet
02 9050 00-0218 MO Nitrogen Enclosure Cabinet
029050 00-0219 DAY Odell Cleaning Station
029050 00-0220 WK Odell Cleaning Station
029050 00-0221 MO Odell Cleaning Station
02 9050 00-0222 DAY Parts Washer
029050 00-0223 WK Parts Washer
029050 00-0224 MO Parts Washer
02 90 50 00-0225 DAY Ultrasonic Cleaning System..
02 9050 00-0226 WK Ultrasonic Cleaning System
02 90 50 00-0227 MO Ultrasonic Cleaning System..
02 90 50 00-0228 DAY Vacuum - HEPA Technical
02 905000-0229 WK Vacuum - HEPA Technical
02905000-0230 MO Vacuum - HEPA Technical

02 90 50 00-0231

02 90 50 00-0232

02 90 50 00-0233

02 90 50 00-0234

02 90 50 00-0235
02 90 50 00-0236
02 90 50 00-0237
02 90 50 00-0238
02 90 50 00-0239
02 90 50 00-0240
02 90 50 00-0241
02 90 50 00-0242
02 90 50 00-0243
02 90 50 00-0244
02 90 50 00-0245
02 90 50 00-0246
02 90 50 00-0247
02 90 50 00-0248
02 90 50 00-0249
02 90 50 00-0250
02 90 50 00-0251
02 90 50 00-0252
02 90 50 00-0253
02 90 50 00-0254
02 90 50 00-0255
02 90 50 00-0256
02 90 50 00-0257
02 90 50 00-0258
02 90 50 00-0259
02 90 50 00-0260
02 90 50 00-0261
02 90 50 00-0262
02 90 50 00-0263
02 90 50 00-0264
02 90 50 00-0265
02 90 50 00-0266
02 90 50 00-0267

Drying/Dehumidification Equipment ez soso o010

DAY

WK

WK
MO
DAY
WK
MO
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Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ..........ccciiiiiiiiiiieesie ettt sse e nnes 136.04
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ..........cociiiiiiiiiieesie ettt sseenne e 374.11

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
2,200 CFM Centrifugal Air Mover.
2,200 CFM Centrifugal Air Mover.
2,200 CFM Centrifugal Air Mover.
3,000 CFM Axial Air Mover
3,000 CFM Axial Air Mover
3,000 CFM Axial Air Mover
Injectidry System,
Injectidry System
Injectidry System
1200 Drizair Refrigerant Dehumidifier
1200 Drizair Refrigerant Dehumidifier
1200 Drizair Refrigerant Dehumidifier
2000 Drizair Refrigerant Dehumidifier
2000 Drizair Refrigerant Dehumidifier
2000 Drizair Refrigerant Dehumidifier
2400 Drizair Refrigerant Dehumidifier
2400 Drizair Refrigerant Dehumidifier
2400 Drizair Refrigerant Dehumidifier
Phoenix 200 Refrigerant Dehumidifier
Phoenix 200 Refrigerant Dehumidifier
Phoenix 200 Refrigerant Dehumidifier
Phoenix 300 Refrigerant Dehumidifier
Phoenix 300 Refrigerant Dehumidifier
Phoenix 300 Refrigerant Dehumidifier
D-500 Desiccant Dehumidifier
D-500 Desiccant Dehumidifier
D-500 Desiccant Dehumidifier
D-750 Desiccant Dehumidifier
D-750 Desiccant Dehumidifier
D-750 Desiccant Dehumidifier
D-1000 Desiccant Dehumidifier
D-1000 Desiccant Dehumidifier
D-1000 Desiccant Dehumidifier
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0290 50 00-0268 DAY D-1500 Desiccant Dehumidifier 842.50

029050 00-0269 WK D-1500 Desiccant Dehumidifier
02 9050 00-0270 MO D-1500 Desiccant Dehumidifier
029050 00-0271 DAY D-2000 Desiccant Dehumidifier
029050 00-0272 WK D-2000 Desiccant Dehumidifier
029050 00-0273 MO D-2000 Desiccant Dehumidifier
0290 50 00-0274 DAY D-2250 Desiccant Dehumidifier
029050 00-0275 WK D-2250 Desiccant Dehumidifier
029050 00-0276 MO D-2250 Desiccant Dehumidifier
02 90 50 00-0277 DAY D-3000 Desiccant Dehumidifier
029050 00-0278 WK D-3000 Desiccant Dehumidifier
029050 00-0279 MO D-3000 Desiccant Dehumidifier
029050 00-0280 DAY D-4500 Desiccant Dehumidifier
02 905000-0281 WK D-4500 Desiccant Dehumidifier
029050 00-0282 MO D-4500 Desiccant Dehumidifier
02 90 50 00-0283 DAY D-5000 Desiccant Dehumidifier
02 90 50 00-0284 WK D-5000 Desiccant Dehumidifier
02905000-0285 MO D-5000 Desiccant Dehumidifier
029050 00-0286 DAY D-9000 Desiccant Dehumidifier
029050 00-0287 WK D-9000 Desiccant Dehumidifier
02 90 50 00-0288 MO D-9000 Desiccant Dehumidifier
02 90 50 00-0289 DAY D-10500 Desiccant Dehumidifier
02905000-0290 WK D-10500 Desiccant Dehumidifier
02905000-0291 MO D-10500 Desiccant Dehumidifier
02 9050 00-0292 DAY DX Unit - Heating / Air Conditioning (3.5 Ton)
02 9050 00-0293 WK DX Unit - Heating / Air Conditioning (3.5 Ton)
02 905000-0294 MO DX Unit - Heating / Air Conditioning (3.5 Ton)
029050 00-0295 DAY DX Unit - Heating / Air Conditioning (5 Ton)
029050 00-0296 WK DX Unit - Heating / Air Conditioning (5 Ton)
029050 00-0297 MO DX Unit - Heating / Air Conditioning (5 Ton)
0290 50 00-0298 DAY DX Unit - Heating / Air Conditioning (10 Ton)
02 905000-0299 WK DX Unit - Heating / Air Conditioning (10 Ton)
02 90 50 00-0300 MO DX Unit - Heating / Air Conditioning (10 Ton)
02 90 50 00-0301 DAY DX Unit - Heating / Air Conditioning (25 Ton)
029050 00-0302 WK DX Unit - Heating / Air Conditioning (25 Ton)
0290 50 00-0303 MO DX Unit - Heating / Air Conditioning (25 Ton)
02 90 50 00-0304 DAY DX Unit - Heating / Air Conditioning (50 Ton)
0290 50 00-0305 WK DX Unit - Heating / Air Conditioning (50 Ton)
02 90 50 00-0306 MO DX Unit - Heating / Air Conditioning (50 Ton)
02 90 50 00-0307 DAY DX Unit - Heating / Air Conditioning (80 Ton)
02 90 50 00-0308 WK DX Unit - Heating / Air Conditioning (80 Ton)
029050 00-0309 MO DX Unit - Heating / Air Conditioning (80 Ton)
02 9050 00-0310 DAY Flex Duct - 25'
02 905000-0311 WK Flex Duct - 25'
02 905000-0312 MO Flex Duct - 25'
02 90 50 00-0313 DAY Hygro Thermograph
02 90 50 00-0314 WK Hygro Thermograph
029050 00-0315 MO Hygro Thermograph
02 9050 00-0316 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.
029050 00-0317 WK Dehumidification Trailer With 1,500 CFM DeSiCCaNnt UNit..............coiiiiiiiiiiiiiicccissc s 13,093.91

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.
02 90 50 00-0318 MO Dehumidification Trailer With 1,500 CFM DeSicCant UNit ...........ccouiuiiiiiiiiiiiiiiiiiiiieiss s 35,710.66

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.

..2,316.88
..6,318.75
..1,005.40
..2,764.86
..7,540.54
..1,004.00
..2,761.00
..7,5630.00
..1,305.99
..3,691.47

02 90 50 00-0319 Power EqUipment(ozeosooo-0130)
02 9050 00-0320 WK Generator, Up t0 65 KVA ...
02 9050 00-0321 WK Generator, Up to 125 KVA
02 90 50 00-0322 WK Generator, Up to 250 KVA

..1,710.22

02 90 50 00-0323 WK Generator, Up to 375 KVA

02 9050 00-0324 WK Generator, Up to 440 KVA ..2,694.90
02 9050 00-0325 WK Generator, Up to 625 KVA ..3,627.75
02 9050 00-0326 WK Generator, Up to 800 KVA ..4,379.21

0290 50 00-0327 WK Generator, Up to 1,000 KVA ..5,001.11
0290 50 00-0328 WK Generator, Up to 1,500 KVA ..5,700.75

02905000-0329 EA Generator Cable/Pigtails (Per Section) ..17.41
02 905000-0330 EA  Sub-Distribution Panel (Spider Box) ....75.00
02905000-0331 EA Electrical Distribution Panel ..187.50
02905000-0332 EA Quad BOX Strings (25" SECHONS) .......ccutriiriiriiiieiieiesieeee ettt aes ....31.35
02 905000-0333 EA 50" Power Cord For Spider Box 29.02
02905000-0334 EA  Pig Tails (PEr EAC).......c.iiiiiiiiiiiicicc st 3.00

02 90 50 00-0335 Fr6|ght ChargeS(ozeosooo-msm
02 905000-0336 Ml  Freight Up To 1 Ton Pick Up Truck 1.50
02 9050 00-0337 Ml  Freight >1 Ton Pick Up Truck..................
02905000-0338 Ml  Freight 16' Or 24' Box Truck
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02905000-0339 M

FrEIGNT TIACOE TTAIIET ...ttt ettt ettt e a et e e h s e bt e s e e b2 e b e et e eb e e et e bt ems e bt esn e et e eseenbeennetean 3.91

02 90 50 00-0340 Emergency Clean-up Personal Protection Equipment czsoso

Note: Used in the performance of time and material projects. Used in the performance of time and material

projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-

up sections.
02 905000-0341 EA Tyvek Suit
02905000-0342 EA Cartridge - Respirator
02 90 50 00-0343 BOX Dust Mask
029050 00-0344 PR Gloves - Cotton
02 90 50 00-0345 BOX Gloves - Latex
02 905000-0346 PR Gloves - Leather
02 9050 00-0347 EA Gloves - Rubber (Heavy Duty)
02 9050 00-0348 PR Polycarbonate Lens Safety Goggles
02 905000-0349 EA Respirator - With One Pair Cartridges
02 9050 00-0350 PR Safety Glasse:
02 905000-0351 EA Safety Harness (Per Person/Day)

02 90 50 00-0352 Emergency Clean-up Expendables 250
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.

02 90 50 00-0353 General Materia'S(ozgo 50 00-0352)

029050 00-0354 GAL Adhesive Remover
029050 00-0355 GAL Bio-HS
0290 50 00-0356  GAL Biocide
02 90 50 00-0357 EA Box - Book
02 905000-0358 EA Box-Large
029050 00-0359 GAL Bleach
029050 00-0360 EA Brush - Stainless - Small
02 905000-0361 EA Buckets - 2 % Gal R
029050 00-0362 EA  BUCKELS - 5 GAIION.......oiiiiiiiiiciccc e 9.62
02 90 50 00-0363 GAL Carpet Defoamer
02 90 50 00-0364 GAL Carpet Pre-treat
02 90 50 00-0365 GAL Carpet Spotter.
02 90 50 00-0366 ~ GAL Carpet/Upholstery Cleaner
02 90 50 00-0367 ROL Carpet Masking/Shield
02 9050 00-0368 EA  Chem Sponge
029050 00-0369 GAL Clear Seal
02 90 50 00-0370  GAL Coil Cleaner
02905000-0371 EA Comfort Masks, Per Box 50
02 9050 00-0372 EA Coverall - Bio-Hazard
029050 00-0373 EA Decon Chamber
02 90 50 00-0374 GAL Degreaser, All Purpose
02 90 50 00-0375 GAL De-Foamer Liquid
02905000-0376 EA Deodorization Membrane
02 90 50 00-0377 GAL Deodorizer, 9D9
02 9050 00-0378 LB  Deodorizing Gel
0290 50 00-0379 GAL Deodorizing Liquid
02 90 50 00-0380  PAIL Deodorizing Block
029050 00-0381 GAL Disinfectant/Antimicrobial
029050 00-0382 GAL Disinfectant, BruClean
029050 00-0383 GAL Dryclene.........
02 90 50 00-0384 GAL Duct Sealant Spray
02 90 50 00-0385 GAL Duct Sealant, Antifungal
02 90 50 00-0386 GAL Microbial Encapsulant (Fosters 20 - 40)
02905000-0387 PR Ear Plugs
02 90 50 00-0388 GAL Encapsulant
029050 00-0389 GAL Fiberlocke - Aftershock
029050 00-0390 GAL Fiberlocke - IAQ 2500
029050 00-0391 GAL Fiberlocke - IAS 6000
02 905000-0392 ROL Filter Material
02 9050 00-0393 EA Filter, Blue Paper Collection Bag
02 905000-0394 EA Filter, CVAC For HEPA Vacuum
02 905000-0395 EA Filter, Pre-Filter For Negative Air Machine
02905000-0396 EA Filter, Pleated For Negative Air Machine
029050 00-0397 EA Filter, Charcoal For Negative Air Machine
02 9050 00-0398 EA Filter, HEPA For Negative Air Machine
02905000-0399 EA Filter, Pleated For Dehumidifiers
02 90 50 00-0400 GAL Floor Stripper
029050 00-0401 GAL Floor Wax
02 90 50 00-0402 GAL Fogger (Thermal)
02 90 50 00-0403 BOX Furniture Blocks
029050 00-0404 EA  Furniture Polish, Per Can
02 90 50 00-0405 GAL Glass Cleaner .
02 9050 00-0406 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles
02 90 50 00-0407 EA  GOOf Off SPray, 12 OZ ......cccuiiiiiieiiiieeieeeesie ettt ne e
029050 00-0408 EA  Halogen Light BUIDS..........cuiiiiiiiiiiiieeteee et
029050 00-0409 QT HANG SANILIZET ....eeueeieeieieeiieie et ee e seaaneenaeaseeaesraeneennaas
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0410 EA Hard Hats 6.99
02 9050 00-0411 BOX Hog Rings, Box Of 2,500 15.79
02 9050 00-0412 GAL HVAC Coal Cleaner ... 47.75
0290 50 00-0413 BOX Inventory Tag, Box Of 1,000 .111.04
029050 00-0414 EA Knives - Utility .13.22
029050 00-0415 ROL Lay Flat Tubing, 13" (250" Roll) ..68.36
029050 00-0416 ROL Lay Flat Tubing, 20" (250" Roll) ..100.56
029050 00-0417 ROL Lay Flat Tubing, 29" (250" Roll) ..200.22
029050 00-0418 ROL Lay Flat Tubing, 39" (250" Roll) ..289.40
02 90 50 00-0419 GAL Lemon Oil
029050 00-0420 GAL LPS 1/Mecca Lube
029050 00-0421 GAL LPS2
029050 00-0422 GAL LPS Contact Cleaner
02 90 50 00-0423 GAL Lubricant, Preserver (Light)
02 90 50 00-0424 GAL Lubricant, Preserver (Heavy)
02 90 50 00-0425 GAL Machinery Cleaning Solvent
0290 50 00-0426 GAL Metal Polishing Paste
0290 50 00-0427 GAL Microban
029050 00-0428 GAL Milgo
02905000-0429 EA Mop Heads
02 9050 00-0430 EA Nylon Scouring Pads
02 90 50 00-0431 GAL Odor Neutralizer
02 905000-0432 EA Packing Paper, 25 LB Bundle
02 9050 00-0433 EA Paint Brushes
02 90 50 00-0434 ROL Paper, Corrugated/Craft ............c.cc.....
02905000-0435 EA Putty Knives
029050 00-0436 ROL Red Resin Paper, 200' Roll
02 90 50 00-0437 GAL Reodorant....
02 9050 00-0438 EA Respirator - N95
02 905000-0439 EA Respirator - N95 With valve
02 9050 00-0440 PR Respirator Cartridges - 3M
029050 00-0441 PR Respirator Cartridges -P100
029050 00-0442 EA Respirator Cleaning Wipes, Per Box 100
02 90 50 00-0443 GAL Restoracide
02 90 50 00-0444  GAL Rust Remover
02 9050 00-0445 EA Saltesmo Test Samples
02 905000-0446 EA Sand Bag, Excluding Sand
02 90 50 00-0447 EA  Scotch-Brite 7447, Per Box 50
029050 00-0448 EA  Sm. Scrub Brushes
02 90 50 00-0449 GAL Soot Sealant, Clear.
02 90 50 00-0450 GAL Soot Sealant, Pigmented
02 9050 00-0451 ROL Shrinkwrap Plastic
02 9050 00-0452 EA Sponges - Dry.
02 90 50 00-0453 EA  Spray Adhesive, Per Can
02 9050 00-0454 EA Spray Bot./Trigger
0290 50 00-0455 GAL Stain Remover
0290 50 00-0456  GAL Stainless Steel Cleaner
029050 00-0457 EA  Stainless Steel Polish, Per Can
02 9050 00-0458 LB  Sweeping Compound
02 90 50 00-0459 ROL Tape - Duct
02 90 50 00-0460 ROL Tape - Environmental (Teal)
029050 00-0461 ROL Tape - HVAC (Aluminum)
02 9050 00-0462 ROL Tape - Blue Masking (Painters Tape)
02 90 50 00-0463 ROL Tape - Poly Box
02 905000-0464 LB Terry Towels
02 90 50 00-0465 GAL Thermal Fog
02 90 50 00-0466 ROL Trash Bags - Lawn And Leaf
02 90 50 00-0467 ROL Trash Bags - 6 Mil Heavy Duty (50 Count)
02 90 50 00-0468 EA Trisodium Phosphaste, 20 LB Pail
02 905000-0469 EA Vacuum Bags - Backpack
029050 00-0470 EA Vacuum Bags - Upright
02 90 50 00-0471  GAL Vinyl And Leather Cleaner
0290 50 00-0472 ROL Visqueen 1 Mil
02 90 50 00-0473 ROL Visqueen 4 Mil
0290 50 00-0474 ROL Visqueen 6 Mil
029050 00-0475 LB  Wipes, Cotton Cloth
029050 00-0476 ROL 12" x 750", Wrap, Bubble / Anti-Static
02 9050 00-0477 EA  Wyp-Alls, Case, 160 Wipes
02 9050 00-0478 EA  Zip Wall Zippers

02 90 50 00-0479

02 90 50 00-0480
02 90 50 00-0481
02 90 50 00-0482
02 90 50 00-0483
02 90 50 00-0484
02 90 50 00-0485
02 90 50 00-0486
02 90 50 00-0487
02 90 50 00-0488

November 2017

Technical/Electronics Restoration Materials ozsos0 000352

EA
EA
EA
EA
EA
EA
EA
EA
EA

Brush - Brass

Brush - Natural Bristle 1"

Brush - Natural Bristle 1/2"

Brush - Natural Bristle 1/4"

Brush - Parts

Brush - Plastic

Brush - Wire Grout

Brushing Tool
Cleaning Swabs, Cotton
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 9050 00-0489 EA Cleaning Swabs, Foam Tip
02905000-0490 EA Contact Restorer, Per Can
02905000-0491 EA Contact Spray, Per Can
02 90 50 00-0492  UNIT Corrosion Inhibitor Emitter - 1 CF
02 90 50 00-0493  UNIT Corrosion Inhibitor Emitter - 5 CF
0290 50 00-0494  UNIT Corrosion Inhibitor Emitter - 10 CF
02 905000-0495 LB Cotton Cleaning Cloths
02905000-0496 EA 12" x 17" Dust Cloths
02905000-0497 EA 24" x 24" Dust Cloths
02 9050 00-0498 EA Deoxidizing Agent, Per Can
02 9050 00-0499 GAL Electronic Grade Detergent
02 90 50 00-0500 SHT Inventory Label
02 90 50 00-0501  GAL Isopropyl Alcohol
02 90 50 00-0502 GAL Lubrication/Penetrating Oil, Per Can
02 90 50 00-0503 GAL PC Board Detergent.
02 90 50 00-0504 GAL Rust Inhibitor, Regular Duty

02 90 50 00-0505 GAL Rust Inhibitor - Moderate Duty
02 90 50 00-0506 ~ GAL Rust Inhibitor - Severe Duty
02 90 50 00-0507 LB  Wipes - Lint Free Cloths
0290 50 00-0508 EA  Wire Marker Card
029050 00-0509 EA Steel Wool, 16 Pad Sleeve

029050 00-0510  Board Up And Tarp Up esos

029050 00-0511 SF  Polyethylene Tarp On Roof
02905000-0512 SF  Temporary Plywood On ROOf.....................
02 9050 00-0513 SF Temporary Plywood On Wall Or Windows

02 90 50 00-0514 Minimum Charges 950
029050 00-0515 EA  Minimum For Cleaning
029050 00-0516 EA  Minimum For Water Extraction
02 9050 00-0517 EA  Minimum For Carpet Cleaning

02 90 50 00-0518 Document Restoration zsoso

029050 00-0519 EA Book Rebinding, Each
02 9050 00-0520 EA Book Recasing, Each
02 9050 00-0521 EA Boxes-MCS, 1.2 CF
029050 00-0522 EA Boxes-MCS, 2.0 CF
02 90 50 00-0523 EA Boxes Bankers
02 905000-0524 EA Boxes Standard Packout
029050 00-0525 EA Boxes X Ray
02 905000-0526 EA CD Scanning and Diagnostics, Each
02 90 50 00-0527 EA Cleaning Antique Books, Each
02 90 50 00-0528 EA Cleaning Catheter Roll, Per Roll
02 905000-0529 EA Cleaning CD And DVD, Per Disc
02 9050 00-0530 EA Cleaning Level 1 - Blue Prints, Each
02 905000-0531 CF Cleaning Level 1 - Document Per CF
02 905000-0532 EA Cleaning Level 1 - Linen, Each
02 9050 00-0533 EA Cleaning Level 1 - Mylar, Each
02 9050 00-0534 EA Cleaning Level 2 - Blue Print, Each
02 9050 00-0535 CF Cleaning Level 2 - Document Per CF
02 905000-0536 EA Cleaning Level 2 - Linen, Each
02 9050 00-0537 EA Cleaning Level 2 - Mylar, Each
02 9050 00-0538 EA Cleaning Level 3 - Blue Prints, Each
029050 00-0539 CF Cleaning Level 3 - Document Per CF
02 90 50 00-0540 EA Cleaning Level 3 - Linen, Each
02 905000-0541 EA Cleaning Level 3 - Mylar, Each
02 9050 00-0542 EA Cleaning Level 4 - All Fire-Blue Print, Each
02 9050 00-0543 EA Cleaning Level 4 - All Fire-Linen, Each
02 9050 00-0544 EA Cleaning Level 4 - All Fire-Mylar, Each
029050 00-0545 CF Cleaning Level 4 - Light Fire-Document Per CF ....
029050 00-0546 EA Cleaning Level 5 - Severe Fire-Blue Print, Each....
02 90 50 00-0547 CF Cleaning Level 5 - Severe Fire-Document Per CF
02 9050 00-0548 EA Cleaning Level 5 - Severe Fire-Linen, Each
02 9050 00-0549 EA Cleaning Level 5 - Severe Fire-Mylar, Each
02 90 50 00-0550 EA Cleaning Microfiche Sheets, Each
02 9050 00-0551 EA Cleaning Microfiche Strips, Each
02 90 50 00-0552 EA  Cleaning Microfilm Rolls (In House), Per Roll
02 90 50 00-0553 EA  Cleaning Microfilm Rolls (Outside), Per Roll
02 9050 00-0554 EA Cleaning Photographs Negatives, Per Negative
02 90 50 00-0555 EA Cleaning Photographs, Each
02 9050 00-0556 EA Cleaning Record Albums, Each
02 90 50 00-0557 EA Cleaning VHS And Beta Tapes-In House, Each
02 90 50 00-0558 EA Cleaning VHS And Beta Tapes-Outside, Each
02 9050 00-0559 EA Cleaning X Ray 1-1000, Per Film
02 9050 00-0560 EA Cleaning X Ray 1K-5K, Per Film
02 905000-0561 EA Cleaning X Ray 5K-Up, Per Film
02 9050 00-0562 EA Copying Clean Water, Per Page
02 9050 00-0563 EA Copying Greywater Fire, Per Page
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0564 CF Deodorization, Vapor Tech
02 9050 00-0565 CF Disinfectant-Fogging.........
02 905000-0566 EA Document Disposal In House NO Shredding..........ccuiouiriiiiriiieiieieese e
02 90 50 00-0567 EA  Document Disposal In House With Shredding...
029050 00-0568 CF Up To 150 CF, Drying-MCS Center
02905000-0569 CF >150 To 500 CF, Drying-MCS Center.
02 90 50 00-0570 CF >500 CF, Drying-MCS Center
02 905000-0571 CF >50 To 150 CF, Drying-MCS Center
02 9050 00-0572 CF Up To 500 CF, Drying-Onsite
02 90 50 00-0573 CF >500 CF, Drying-Onsite
02 90 50 00-0574 EA  Drying Antique Books, Each
02 90 50 00-0575 EA  Drying Blue Prints, Each
029050 00-0576 EA DVD Scanning And Diagnostics, Each
02 90 50 00-0577 EA  Freeze Drying (In House)
02 90 50 00-0578 EA  Freeze Drying (Outside)
02 9050 00-0579 EA Up To 48 CF, Irradiation - Gamma (Minimum Charge)
02 905000-0580 CF >48 CF, Irradiation - Gamma (Per CF Charge)
02 905000-0581 EA  Minimal Drying Jobs
029050 00-0582 EA Monthly Storage

029050 00-0583 EA Mylar Prints
02 9050 00-0584 CF Ozoning
02 905000-0585 CF Stabilization Freezer Storage, Per Cubic Foot Per Month
02 9050 00-0586 MO Stabilization Freezer Storage, Per Page-Per Month
02905000-0587 EA Wood Pallets, Each ...............

END OF SECTION 02
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Concrete 03

%, Maintenance Of Concrete 03 01
Maintenance Of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 Concrete

03 01 Maintenance Of Concreteq

03 01 30 Maintenance Of Cast-In-Place Concrete e
03013051 Cleaning Of Cast-In-Place Concrete csoisn
03 01 30 51-0001 Abrasive Blasting esoisosy

Note: Includes containment and clean-up of all material. Includes steel ball media.

03 013051-0002 SF  Concrete Floors, Abrasive Shot BIasting ...........ccccereririreniiinenieiseseeeeeseeeeeeeens

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct
03 013051-0003 SF Concrete Walls, Abrasive Shot Blasting

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct

03013071 Rehabilitation Of Cast-in-Place Concrete esoa0
03 01 30 71-0001 Concrete Resurfacing/Repair oz 307

See CSI section 09 91 43 00-0002 for surface preparation as required.

03 01 30 71-0002 Concrete Repair(o301so 71-0001)
03 01 30 71-0003 Decks Or Floors (0301 30 71-0002)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

0301 3071-0004 SF 1/8"To 1/4", Cementitious Mortar Patch, DECKS ANG FIOOIS...........ueiiiiiiieiee ettt eette e e e et e e e e e iaraea e e e eaaaeaeeannaasaaeaanns 5.45
0301 3071-0005 SF 1/8"To 1/4", Epoxy Cementitious Mortar Patch, DeCKS AN FIOOIS. ........ccuiuiiiiiiiiiie ettt 18.67
0301 3071-0006 SF  White Aluminum Oxide Grit (Non Slip Aggregate) Patch, Decks ANd FIOOFS..........cuiiiiiiiiiiiiieeieiee e 0.51

03 01 30 71-0007 Verticals Or Overheads s o130 71.000)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.
0301 3071-0008 SF 1/8" To 1/4" Cementitious Mortar Patch, Verticals And Overheads
0301 3071-0009 SF 1/8"To 1/4" Epoxy Cementitious Mortar Patch, Verticals And Overheads
0301 3071-0010 SF 1/8"To 1/4" Latex Cementitious Mortar Patch, Verticals And Overheads
03013071-0011 SF 1/8" To 1/4" Elastomeric Compound Patch, Verticals And Overheads ............cccccoveevrinencinnns . X
03013071-0012 SF 1/8" To 1/4" Copolymer Cementitious Compound Patch, Verticals And Overheads..............ccceireniininiiiicneieeseeeees 10.05

Note: Rapid Set - Wunderfixx

03 01 30 71-0013 Brldge Deck Treatment(osolsonroooz)

0301 3071-0014 SF Sweep Bridge Deck
03013071-0015 SF  Clean Bridge DECK........ccuciuiiiiiieiieiieie ettt
03013071-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant

03 01 30 71-0017 Concrete FinisheS(o3013o71-0001)
03 01 30 71-0018 Concrete Patching wso: 0710017

03 01 30 71-0019 Wa”S(oam 30 71-0018)

0301 3071-0020 BAG SiKa TOP 111 PIUS.....ciiiiiiiiiiiicicciiee st b e e s 100.99
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar.
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 Ibs. of 3/8" pea gravel).

For Up To 10, Add 32.72

For >10 To 25, Add 19.63

For >25 To 50, Add 13.09

For >50 To 75, Add 6.54
0301 3071-0021 BAG Sika Grout 212, 50 LB Bag B PP PO PP UPP P PP PUPPPPPPPON 71.08

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow.

For Up To 10, Add 20.73

For >10 To 25, Add 12.44

For >25 To 50, Add 8.29

For >50 To 75, Add 4.15
03013071-0022 EA  Sika Flex 1A, 10.3 OUNCE TUDE .........ciiiiicii e se s 28.03

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based,
non-sag elastomeric sealant. Coverage: 10.3 fl. 0z. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz.
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint.

03 01 30 71-0023  BAG P GIAVEL.....ccueiiuieiiiitteteeie ettt ettt ettt ettt 4 e et e bt e h e e bt oot e £ 4 o4 e e84 eh e e e ekt e et e £ e e e b e et e h e e b e e Rt e et eE e et e e bt e nb et e et et e enrente e 19.63
03 01 30 71-0024 Crack Repair For Concrete oso1 30 71.0001)
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03 Concrete

0301 Maintenance Of Concrete
03 01 30 Maintenance Of Cast-In-Place Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0025 Non Structural Crack Repair For Concrete s oz so.0020)
03 01 30 71-0026 Surface Applied, Non Structural Crack Repair For Concrete s o1 0710025

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc.
Excludes backer rod and sanding.

0301 3071-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With

Squeeze Tube (Quikrete® Concrete Crack Seal) 4.99
For V-Grooving Crack With Grinder, Add 4.03
03013071-0028 LF >1/4"To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® Concrete Crack Seal) 6.50
For V-Grooving Crack With Grinder, Add 3.93
03013071-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied
With Caulk Gun (QUIKrete® CONCIEIE REPAIN ......ccuuiiuirueitieteete ettt ettt ettt et e et e st e e e b e e e et e e ae et e eseebeebeeteabeeseaseannennes 5.07
For V-Grooving Crack With Grinder, Add 4.03
03013071-0030 LF >1/4"To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface
Applied With Caulk Gun (QUIKrete® CONCIELE REPAIN) .......c.tiuiiiuiitiieiietiteii ettt ettt ettt ettt e eseanens 6.64
For V-Grooving Crack With Grinder, Add 3.93
03013071-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling S€alant) ............ccuuiriiiriiiiceiee e 5.33
For V-Grooving Crack With Grinder, Add 4.03
03013071-0032 LF >1/4"To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling SEalant) ...........ccooiiiiiiiiirieeieeee e 7.16
For V-Grooving Crack With Grinder, Add 3.93
03 013071-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (SikafleX® CONCIete FiX) ........ccuiiiriiiriiiirieeiesieseesee et 5.51
For V-Grooving Crack With Grinder, Add 4.03
03013071-0034 LF >1/4"To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (Sikaflex® CONCIEte FiX) ........c.covririeiririeiiiirieisiesiereiese e 7.54
For V-Grooving Crack With Grinder, Add 3.93

03 01 30 71-0035 Pressure Injected, Non Structural Crack Repair For Concrete s o1 so71.0025)
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal.
0301 3071-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed
With Automated Injection EQUIPMENt (SEAIBOSS 1570) ......ccutiuiruiiuiirieeiieeie et ettt e sse et steeseestease e s esseaseesseeneenseasnenneans 20.32
For Cracks Accessible From Both Sides, Add 4.12

03 01 30 71-0037 Structural Crack Repair For Concrete oso: 3o 71.0020)
03 01 30 71-0038 Surface Applied, Structural Crack Repair For Concrete s o1 071003

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Excludes disposal.
03013071-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,

Surface Applied With Trowel (Sikadur® 35) 5.56
For V-Grooving Crack With Grinder, Add 4.03
03 013071-0040 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Trowel (Sikadur® 35) 7.64
For V-Grooving Crack With Grinder, Add 3.93
03 013071-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied Trowel (SIKAOUI® 52) .........cc.ciiiiiiiiiieieieee ettt 5.55
For V-Grooving Crack With Grinder, Add 4.03
03013071-0042 LF >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied With Trowel (SIKadUI® 52)..........c.ccuiiiiiiiiieieieieieiereetee e 7.62
For V-Grooving Crack With Grinder, Add 3.93
0301 3071-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (Sikadur® Crack FixX) ..........cccceee. 6.31
For V-Grooving Crack With Grinder, Add 4.03

03 013071-0044 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravny Fed Structural Crack Repair For Concrete,

Surface Applied With Caulk Gun (Sikadur® Crack Fix) .. 9.13
For V-Grooving Crack With Grinder, Add 3.93
03 01 30 71-0045 Pressure Injected, Structural Crack Repair For Concrete s oz so71.003,
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal.
03 013071-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With
Automated Injection EQUIPMENT (SIKAAUI® 35)........c.uiuiiiiiiiiiiieiieteee ettt ettt ettt ettt ettt et et eteeseraneee 18.29
For Cracks Accessible From Both Sides, Add 4.12
0301 3071-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Concrete, Installed With Automated Injection Equipment (SIKQAUI® 52)..........c.cuiiiiiiiniiiiiieisiesieieeseee e seeneeene 18.29
For Cracks Accessible From Both Sides, Add 4.12

03 01 30 71-0048 Pool Deck Texture Repair eso1 so 71000

0301 3071-0049 SF  POOI DECK TEXIUINE REPAIN......cueiutititeutititeatetieteatete et ettt ettt ettt e et et e e es e et eaeebe et e et es e ee et eb e et et eb e et e e ebeeb et ese et eseseeteanenranenne 11.25
Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled
top coat and finish.
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%, Maintenance Of Concrete 03 01
Maintenance Of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0050 Carbon Fiber Strengthening System oso: 3o 710001

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids,
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal.

03013071-0051 SF Carbon Fiber Strengthening SysStem Beams, PEI LAYET ..........ccoiiiiiiiiiiiieieieeiieeeee ettt 64.22
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

0301 3071-0052 SF Carbon Fiber Strengthening System Columns, Per Layer BT RRU PP R P PPOURUPPPRUPION 55.99
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

0301 3071-0053 SF Carbon Fiber Strengthening System Slabs, Per Layer OSSP PP U PPPTTPOION 48.78

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

03 01 30 71-0054 Corrosive Inhibitor ez z07
03 013071-0055 SF  Corrosive Inhibitor 3.08

03 05 Common Work Results For Concrete
03 05 00 00-0001 Concrete Admixtures wos

03 050000-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture
03 05 0000-0003 CY Set Retarding, Type B Concrete Admixture
03 05 00 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture....
03 0500 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture....
03 05 0000-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture
03 05 00 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture
03 0500 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture
03 0500 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture.....
03 050000-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture
03 050000-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture ....
03 050000-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture
03 050000-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture
030500 00-0014 CY 25LB/CY Steel Fibers, Concrete Admixture...............
03 050000-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture
03 0500 00-0016 CY Corrosion Inhibiting Concrete Admixture
03 050000-0017 CY Winter Service Or Heat, Concrete Add
03 050000-0018 CY Chilled Water, Concrete Add
03 050000-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture
03 05 0000-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture
03 0500 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture...
03 0500 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture

03 10 Concrete Forming And Accessoriess

03 11 Concrete Forming e

031113 Structural Cast-In-Place Concrete Forming esiy
Note: Per square foot of formwork.

03 11 13 00-0001 Wood Formwork oz 1113

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting
braces, turnbuckles, ties, and clips.

03 11 13 00-0002 Foundation Wood Formwork(oa 11 13 00-0001)

Note: For foundation work below or at grade.

03 11 1300-0003 SF  Continuous Footings FOUuNdation W00 FOMMWOTK...........cc.tiiieieeiieteeie ettt ettt et e e e beee e beeanenneas 7.18

For <1,000, Add 1.34

For Foundations >8' Below Grade, Add 1.30

For Curved Formwork, Add 2.59
0311 1300-0004 SF Pile Cap, Pier Or Spread Footings Foundation W00d FOMMWOIK............cciriiiiiiiieieiee et 8.55

For <1,000, Add 1.61

For Foundations >8' Below Grade, Add 1.56

For Curved Formwork, Add 3.13
0311 1300-0005 SF Mat Foundation Wood Formwork 9.89

For <1,000, Add 1.89

For Foundations >8' Below Grade, Add 1.84

For Curved Formwork, Add 3.68
031113 00-0006 SF Grade Beams Or Duct Bank Foundation W00d FOrMWOTK ...........cccciiiiiiiiiiiiiiciii s 8.28

For <1,000, Add 1.57

For Foundations >8' Below Grade, Add 1.52

For Curved Formwork, Add 3.04
031113 00-0007 SF Below Grade Walls Foundation Wood FOIMWOTK .............cciiiiiiiiiiiccic s 11.76

Note: Excludes footing

For <1,000, Add 2.22

For Foundations >8' Below Grade, Add 2.15

For Curved Formwork, Add 4.30

03 11 13 00-0008 Slab Edge And Block-Out Wood Formwork s i1 13 o001

03111300-0009 LF Up To 6" High Slab Edge and BIOCK-OuUt W00 FOMMWOTK ...........ctiiiiiiiiiiiiieiieieieiist ettt 5.55
For Foundations >8' Below Grade, Add 1.04
For Curved Formwork, Add 2.07
For Up To 250, Add 1.06
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03 Concrete

0310 Concrete Forming And Accessories

03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 1300-0010 LF >6"To 12" High Slab Edge and BIOCK-Out W00 FOIMWOTK .........oiuiiiiiiiiiieiie ittt nnes 7.93
For Foundations >8' Below Grade, Add 1.44
For Curved Formwork, Add 2.88
For Up To 250, Add 1.49
03111300-0011 SF >12"High Slab Edge and BIOCK-Out W00 FOMMWOTK ...........couiuiiiieiitiieieiieee ettt st sn et nneneeneee 10.21
For Foundations >8' Below Grade, Add 1.87
For Curved Formwork, Add 3.73
For <1,000, Add 1.92

03 11 13 00-0012

03 11 13 00-0013
03 11 13 00-0014
03 11 13 00-0015
03 11 13 00-0016
03 11 13 00-0017
03 11 13 00-0018

03 11 13 00-0019
03 11 13 00-0020

03 11 13 00-0021

03 11 13 00-0022

03 11 13 00-0023

03 11 13 00-0024

03 11 13 00-0025

03 11 13 00-0026

03 11 13 00-0027

03 11 13 00-0028

03 11 13 00-0029

03 11 13 00-0030

03 11 13 00-0031

03 11 13 00-0032

03 11 13 00-0033

03 11 13 00-0034

Column Wood FOI’mWOfk(m 11 13 00-0001)

LF  Up To 8" Square Column Wood Formwork
LF  >8"To 12" Square Column Wood Formwork
LF  >12"To 18" Square Column Wood FOIMWOIK ...........cccectririiiniineeieieeiereiesee et
LF  >18"To 24" Square Column Wood Formwork
LF  >24"To 36" Square Column Wood Formwork
LF  >36"To 48" Square Column Wood Formwork

Above Grade Wall Wood Formwork e 11 12 000001

SF  Up To 8 High Above Grade Wall W00 FOMMWOTK .........cc.uiiiiiiii ittt e e steene e 13.14
For Curved Formwork, Add 4.85
For <1,000, Add 2.49

SF  >8' High Above Grade Wall W00d FOMMWOTK ........c.ciiiiiiiiieieiiee ettt ettt et et e e en e e e anene 15.55
For Curved Formwork, Add 5.75
For <1,000, Add 2.95

Elevated Beam Wood Formwork es 1 13000001
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

SF  Bottom of Elevated Beam Wo0od FOrMWOTK ...........c.coiiiiiiiiiiiccc s 16.94
For Curved Formwork, Add 6.30
For <1,000, Add 3.23

SF  Vertical Sides of Elevated Beam Wo0d FOrMWOTK..........c.cciiiiiiiiiiiiii it 10.89
For Curved Formwork, Add 4.04
For <1,000, Add 2.07

Elevated Slab Wood Formwork s 11 15 c00001)
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
SF  Elevated Slab Wood Formwork
For <1,000, Add

Metal Framed Formwork es 119
Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.

Foundation Metal Framed Formwork s 11 13 000027

Note: For foundation work below or at grade.

SF  Continuous Footings Foundation Metal Framed FOMMWOTK ...........cuiiiiiiiiiiiei ettt 6.11
For <1,000, Add 1.17
For Foundations >8' Below Grade, Add 1.14
For Curved Formwork, Add 2.29

SF  Pile Cap, Pier Or Spread Footings Foundation Metal Framed FOrMWOTK ...........cc.cciiiiiiiiniiiiicieeeeee st 6.82
For <1,000, Add 131
For Foundations >8' Below Grade, Add 1.29
For Curved Formwork, Add 2.57

SF  Mat Foundation Metal Framed FOMMWOTK ..ot 7.55
For <1,000, Add 1.45
For Foundations >8' Below Grade, Add 1.41
For Curved Formwork, Add 2.83

SF  Grade Beams Or Duct Bank Foundation Metal Framed Formwork . ...6.37

For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
SF  Below Grade Walls Foundation Metal Framed Formwork...
Note: Excludes footing.

For <1,000, Add 191
For Foundations >8' Below Grade, Add 1.87
For Curved Formwork, Add 3.74

Slab Edge And Block-Out Metal Framed FOrmwork s 1113000029

03111300-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed FOMMWOTK ............ccuiiiiiiiiiiiiiieiee e 4.68
For Foundations >8' Below Grade, Add 0.92
For Curved Formwork, Add 1.85
For <250, Add 0.93

0311 1300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed FOrMWOTK...........c.coiiiiiiiiiiieiesieei et 5.83
For Foundations >8' Below Grade, Add 1.15
For Curved Formwork, Add 2.29
For <250, Add 1.15
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Concrete Forming And Accessories

03

03 10

Concrete Forming

0311

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 11 1300-0037 SF >12" High Slab Edge and Block-Out Metal Framed FOrMWOTK ............oiiiiiiiiiiiee ettt 6.45
For Foundations >8' Below Grade, Add 1.27
For Curved Formwork, Add 2.54
For <1,000, Add 1.28
03 11 13 00-0038 Column Metal Framed Formwork s 11 1s co00r)
03 11 13 00-0039 Square Columns (s 11 13 00-0039)
03111300-0040 LF Up To 12" Square Column Metal Framed Formwork ....36.74
03111300-0041 LF >12"To 16" Square Column Metal Framed FOrmwOrK ............cceoirioiiinenieininciciseeeees ...44.15
0311 1300-0042 LF >16"To 20" Square Column Metal Framed Formwork ....51.58
0311 1300-0043 LF >20"To 24" Square Column Metal Framed Formwork .61.75
0311 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork ..74.25
03111300-0045 LF >30"To 36" Square Column Metal Framed Formwork ....88.95
03111300-0046 LF >36"To 48" Square Column Metal Framed Formwork ..113.97
0311 1300-0047 LF >48"To 60" Square Column Metal Framed Formwork

03 11 13 00-0048

03 11 13 00-0049
03 11 13 00-0050
03 11 13 00-0051
03 11 13 00-0052
03 11 13 00-0053
03 11 13 00-0054
03 11 13 00-0055
03 11 13 00-0056

03 11 13 00-0057
03 11 13 00-0058

03 11 13 00-0059

03 11 13 00-0060

03 11 13 00-0061

03 11 13 00-0062

03 11 13 00-0063

03 11 13 00-0064

03 11 13 00-0065

03 11 13 00-0066
03 11 13 00-0067

03 11 13 00-0068

03 11 13 00-0069

03 11 13 00-0070

03 11 13 00-0071

03 11 13 00-0072

03 11 13 00-0073

03 11 13 00-0074

November 2017

SF

Round Columns (03 11 13 00-0038)
Up To 12" Diameter Column Metal Formwork

>12" To 16" Diameter Column Metal Formwork
>16" To 20" Diameter Column Metal Formwork

>20" To 24" Diameter Column Metal Formwork

>24" To 30" Diameter Column Metal Formwork

>30" To 36" Diameter Column Metal Formwork

>36" To 48" Diameter Column Metal Formwork

>48" To 60" Diameter Column Metal Formwork

Above Grade Wall Metal Framed Formwork s 11 13 000027

Up to 8' High Above Grade Wall Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

SF

>8' High Above Grade Wall Metal Framed Formwork

5.77

For Curved Formwork, Add
For <1,000, Add

SF

Elevated Beam Metal Framed FOrmwork s i1 1s 000021
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

Bottom of Elevated Beam Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

SF  Vertical Sides of Elevated Beam Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

SF

Elevated Slab Metal Framed FOrmwork s 11 13000029
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.

Elevated Slab Metal Framed Formwork

For <1,000, Add

LF

Fiber Tube Formwork s 113

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips.

Round Column Fiber Tube Formwork s 11 13 oo-00s5)

6" Diameter Round Fiber Tube Formwork

16.27

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

8" Diameter Round Fiber Tube Formwork

0.46
1.63
17.10

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

10" Diameter Round Fiber Tube Formwork

0.55
171
18.84

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

12" Diameter Round Fiber Tube Formwork

0.63
1.88
22.05

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

14" Diameter Round Fiber Tube Formwork

0.90
221
24.69

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

16" Diameter Round Fiber Tube Formwork

1.22
2.47
26.50

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

18" Diameter Round Fiber Tube Formwork

1.54
2.65
27.78

For Plastic Lined, Add
For Columns >12' In Length, Add

LF

20" Diameter Round Fiber Tube Formwork

1.68
2.78
29.97

For Plastic Lined, Add
For Columns >12' In Length, Add

2.09
3.00
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03 Concrete

0310 Concrete Forming And Accessories

03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03111300-0075 LF 22" Diameter Round Fiber Tube Formwork 32.57

For Plastic Lined, Add 2.52

For Columns >12' In Length, Add 3.26
0311 1300-0076 LF 24" Diameter Round Fiber Tube Formwork 35.16

For Plastic Lined, Add 2.95

For Columns >12' In Length, Add 3.52
0311 1300-0077 LF 26" Diameter Round Fiber Tube Formwork 36.52

For Plastic Lined, Add 3.22

For Columns >12' In Length, Add 3.65
0311 1300-0078 LF 28" Diameter Round Fiber Tube Formwork 38.54

For Plastic Lined, Add 3.69

For Columns >12' In Length, Add 3.85
0311 1300-0079 LF 30" Diameter Round Fiber Tube Formwork 40.72

For Plastic Lined, Add 4.21

For Columns >12' In Length, Add 4.07
03111300-0080 LF 36" Diameter Round Fiber Tube Formwork 48.43

For Plastic Lined, Add 6.02

For Columns >12' In Length, Add 4.84
0311 1300-0081 LF 42" Diameter Round Fiber Tube Formwork 63.66

For Plastic Lined, Add 10.23

For Columns >12' In Length, Add 6.37
0311 1300-0082 LF 48" Diameter Round Fiber Tube Formwork 74.69

For Plastic Lined, Add 13.18

For Columns >12' In Length, Add 7.47
0311 1300-0083 LF 54" Diameter Round Fiber TUDE FOMMWOIK .........ccciiiiiiiiiiiiiiiici bbb 119.38

For Plastic Lined, Add 26.01

For Columns >12' In Length, Add 11.94
0311 1300-0084 LF 60" Diameter Round Fiber TUDE FOMMWOIK ............ciuiiiiiiiiiiiiiisccc i 132.11

For Plastic Lined, Add 29.39

For Columns >12' In Length, Add 13.21

03 11 13 00-0085 Accessories For Formwork ez 1113

03 11 13 00-0086 Keyway Forms, All MaterialS os 11 13 co00ss)
03111300-0087 LF 2"x4"To2"x6"Keyway Forms for Concrete FOrmwork, All MaterialsS..............ccueiririiiiiriiiiieieeiseseee e 2.05

03 11 13 00-0088 Chamfer Strips, All MaterialS(os 11 13 00-0085)

03111300-0089 LF 1/2"Wide Chamfer Strips for Concrete Formwork, All Materials... .2.15

03111300-0090 LF 3/4"Wide Chamfer Strips for Concrete Formwork, All Materials... .2.49

03111300-0091 LF 1"Wide Chamfer Strips for Concrete FOrmwork, All MatErIalS. ...........coviiiiriiiiiiniiieiieieieieet et 2.89
03 11 13 00-0092 Strip Out Reglets For Concrete FOrmwork s 11 13 oo00s5)

03111300-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete FOrmwork .............cccocvvevveianne .9.87

03 11 13 00-0094 Sleeves And Chases, Plastic Or Sheet Metal s 11 13 00.0085)

031113 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
031113 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal

031116 Architectural Cast-In-Place Concrete Forming es
0311 16 00-0001 Concrete Form Liners e
0311 16 00-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork 511
0311 16 00-0003 SF  Rusticated Concrete Finish, Beveled Edge, 1 Use, Concrete Form Liner, Add TO FOrMWOTK ...........ccccoviiniiinenciinencieens 6.65
0311 16 00-0004 SF Rusticated Concrete Finish, Square Edge, 1 Use, Concrete Form Liner, Add To FOrMWOIK............cccoioiiiniiineneinencieens 8.72
031123 Permanent Stair Forming e
03 11 23 00-0001 Stairway Wood Formwork s 11 2
0311 2300-0002 SF Cast On Grade Stairway WO FOMMWOTK ........cuiitiiiitiatiet ettt ettt ettt es e e st e e e et e aaeebeese et e abeeneeabeanseaseannanteas 16.59
For Curved Formwork, Add 6.39
For <1,000, Add 3.24
03112300-0003 SF  Elevated Stairway W00O FOMMWOTK ..........cuiiiiiitei ittt ettt ettt et s et e b bt ea e e eb e et et ese et e e eseebeeneneanene 32.83
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 12.50
For <1,000, Add 6.36
03 11 23 00-0004 Stairway Metal Framed Formwork s 112
03112300-0005 SF Cast On Grade Stairway Metal Framed FOMMWOTK ........c.couiiiiiiiiiiiiieee sttt e et e e e e eneee 13.37
For Curved Formwork, Add 5.20
For <1,000, Add 2.63
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03

o Concrete Forming And Accessories 03 10
Concrete Forming 0311
MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST
0311 2300-0006 SF Elevated Stairway Metal Framed FOMMWOTK ..........ooutiiiiiit ittt ettt e et e e e e st et e et e et e ebeaseesteaseeebeaseenseans 2491
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 9.67
For <1,000, Add 4.89

03 15 Concrete Accessories ey
031513 Waterstops s
03151313 Non-Expanding Waterstops ws:s1s

03 15 13 13-0001

03 15 13 13-0002
03 15 13 13-0003
03 15 13 13-0004
03 15 13 13-0005
03 15 13 13-0006
03 15 13 13-0007
03 15 13 13-0008
03 15 13 13-0009
03 15 13 13-0010

03 1513 13-0011

03 15 13 13-0012
03 15 13 13-0013
03 15 13 13-0014
03 15 13 13-0015
03 15 13 13-0016
03 15 13 13-0017

Polyvinyl Chloride (PVC) Waterstops esis 13

3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ...........cccceeeeieenieniveneeinenenas
3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb

Rubber Waterstops es 5113

3/8" Thick x 6" Wide Rubber Dumbbell Waterstop
3/8" Thick x 9" Wide Rubber Dumbbell Waterstop...
1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb
1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb
3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb
3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb

03151316 Expanding Waterstops w1

03 15 13 16-0001

Bentonite Waterstops sis s

031513 16-0002 LF  3/4" X 3/8" BENIONITE WALEISIOP ... e..eeutiiutitieiteteettet ettt ettt et s e se et e e st e bt e s e e s e e s e e e e bt e m e e bt e e s e b £ e se e bt e et e s e es e enbeebeenneebeannenneas 6.30
03 151316-0003 LF 1-1/4" x 1/2" Bentonite Waterstop .
031513 16-0004 LF 1"x 3/4" Bentonite Waterstop .
03151316-0005 LF 1"x 1" Bentonite Waterstop ..11.28
031516 Concrete Construction Joints ez
03 15 16 00-0001 Poured Expansion Joint es1s 1
031516 00-0002 LF  1/2"x 1" Plain Asphalt Expansion Joint, Poured BTSSP P PP PR URPPPUPTPPOPPIPPTPNY 3.03
For Installation In Walls, Add 1.16
031516 00-0003 LF 1" x 2" Plain Asphalt EXpansion JOINt, POUIEM............c.ciiiiiiiiiiiiiiteeeee sttt ettt 7.01
For Installation In Walls, Add 131
031516 00-0004 LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold APPIEd ...........ccuiiiuiiiiiiiiiseceie s 2.30
For Installation In Walls, Add 1.16
031516 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold APPlIEA ..........ccoiiiiiiiiiiiiiieei s 4.75
For Installation In Walls, Add 131
031516 00-0006 LF  1/2"x 1" Polyurethane Expansion JOint, POUMEM, 2 PAIS ..........cccoiiiiiiiiinieieieeeeieiesee ettt ee et 3.14
For Installation In Walls, Add 131
031516 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, POUred, 2 PartS...........ccceeruruiriiriiiiienieieieseet ettt 5.60
For Installation In Walls, Add 2.13
03 1516 00-0008 LF  1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold APPlEd...........cooueiiiiiriiiieieiee e 2.03
For Installation In Walls, Add 1.16
031516 00-0009 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel ReSIStant ............ccoooveririerenieiesiceceeeseeeeea 2.59
For Installation In Walls, Add 1.16
031516 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel RESIStaNt ............ccoiiiiriiiiiieieeceee e 3.62
For Installation In Walls, Add 131

03 15 16 00-0011

03 15 16 00-0012

03 15 16 00-0013
03 15 16 00-0014
03 15 16 00-0015
03 15 16 00-0016
03 15 16 00-0017
03 15 16 00-0018
03 15 16 00-0019
03 15 16 00-0020
03 15 16 00-0021
03 15 16 00-0022
03 15 16 00-0023
03 15 16 00-0024
03 15 16 00-0025
03 15 16 00-0026
03 15 16 00-0027

November 2017

Premolded Expansion Joints cs1s 1

Asphalt Saturated Fiber, Premolded Expansion Joints s s s o001

1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint
1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint
3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint
3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint
1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint

0.70

0.70

0.70

0.70

0.70

0.70

0.70

0.70

0.70

1.02
1.08
113
1.18
1.02
1.08
1.13
1.18
0.97
1.02
1.08
113
1.18
1.23
1.28
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03 Concrete

0310 Concrete Forming And Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 1516 00-0028 LF  1/2"x 12" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.33
031516 00-0029 LF  3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.08
031516 00-0030 LF  3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.13
031516 00-0031 LF  3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint 1.23
031516 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.69
03 15 16 00-0033 Cork, Premolded Expansion JOints s s s oe.com
03 1516 00-0034 LF  1/2"x 4" Cork, Premolded Expansion Joint .. 1.08
031516 00-0035 LF  1/2"x 6" Cork, Premolded Expansion Joint .. 1.18
031516 00-0036 LF  1/2"x 8" Cork, Premolded Expansion Joint .. . 1.23
031516 00-0037 LF  1/2" x 10" Cork, Premolded EXpansion JOINt...........cceveuririiieinineeineseeneeeseeneeeees 1.28
031516 00-0038 LF  1/2"x 12" Cork, Premolded EXpansSion JOINt............cceoirieriirienenieesieeeesie e 1.33
031516 00-0039 SF  1/2" Cork, Premolded Expansion Joint. 1.69
03 1516 00-0040 SF  3/4" Cork, Premolded Expansion Joint. 1.69
031516 00-0041 SF 1" Cork, Premolded Expansion Joint 1.69
03 15 16 00-0042 Flexible Polyethylene Foam, Premolded Expansion Joints s s 1s oo
03 1516 00-0043 LF  1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.08
03 1516 00-0044 LF  1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.13
031516 00-0045 LF  1/4"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.18
031516 00-0046 LF  1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.23
03 1516 00-0047 LF  1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.08
031516 00-0048 LF  1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.13
03 1516 00-0049 LF  1/2"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.18
03 1516 00-0050 LF  1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.23
03 15 16 00-0051 Zip Strip, Premolded Expansion Joints es s s ccoon
031516 00-0052 LF 1" Zip Strip, Premolded EXPANSION JOINT........c.oiuiiiiiiiiietiat ettt ettt se e e te e s e e b e s e e s e e s e e b e abe et eeteasseabeannenbeaneenneanes 2.38 1.08
03 1516 00-0053 LF  1-1/2" Zip Strip, Premolded Expansion Joint 2.57 1.13
031516 00-0054 LF 2" Zip Strip, Premolded EXPANSION JOINT.........oiutiitiiiitietieteete ettt ettt es e te e e beea e e b e es e e s e e s e e s e ebe e b eabeasseabeannenbeaneenneanns 2.85 1.23
03 15 16 00-0055 Sponge Rubber, Premolded Expansion Joints os s s cooon
031516 00-0056 LF  1/2"x 4" Sponge Rubber, Premolded Expansion Joint .4.16 1.02
03 1516 00-0057 LF  1/2"x 6" Sponge Rubber, Premolded Expansion Joint .4.98 1.02
03 15 16 00-0058 Asphalt Felt Control Joints Or Bond Breaker cs:s16
031516 00-0059 SF  Asphalt Felt Control Joint, 30 LB Felt BONG BrE@KET ...........ccuiuiiiiiiiiiiiiiieieict ettt 1.14 0.76
>1,250, Deduct -0.06
031516 00-0060 SF  Asphalt Felt Control Joint, 15 LB Felt BONG BrE@KET ..........ccuiuiiiiiiiiiiiiiiieieeet ettt 1.08 0.76
>1,250, Deduct -0.05
03 15 16 00-0061 Keyed Cold Expansion And Control Joints 151
03 15 16 00-0062 24 Gauge Galvanized Steel With Stakes es 15 1 coooen)
03 1516 00-0063 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or CONtrol JOINE........c..cecuiiiiieriiiieinieeiesieeeesee e eeenees 5.83
031516 00-0064 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or CONtrol JOINE........cc.eeueiirieniiieenieeiese e 5.93
03 1516 00-0065 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ....6.15
031516 00-0066 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint.. ....6.53
03 1516 00-0067 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or CONtrol JOINt..........cc.coueirierieirenieineseeeseseeeseeseeeeeees 8.16
031519 Cast-In Concrete Anchors e
03 15 19 00-0001 Cast In Place Anchors s
Note: For cast in place installations. Includes nut and washer.
03 15 19 00-0002 J-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.
03 15 19 00-0003 1/2" And 5/8" Diameter(os 15 19 00-0002)
03 1519 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ...........coooviiiiiiiiiiiieeceesee e 7.31
For Galvanized, Add 0.75
For Stainless Steel, Add 5.25
For >10 To 50, Deduct -0.29
For >50 To 100, Deduct -0.62
For >100, Deduct -1.24
03 1519 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt .........c.cooiiiiiiiiiiieieeee s 8.17
For Galvanized, Add 0.96
For Stainless Steel, Add 6.72
For >10 To 50, Deduct -0.31
For >50 To 100, Deduct -0.67
For >100, Deduct -1.35
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 1519 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccuiiiiiiiiiiiiieiee e 9.42
For Galvanized, Add 1.32
For Stainless Steel, Add 9.24
For >10 To 50, Deduct -0.34
For >50 To 100, Deduct -0.74
For >100, Deduct -1.49
03 1519 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccoiiiiiiiiiiiiieeeee e 10.23
For Galvanized, Add 1.73
For Stainless Steel, Add 12.08
For >10 To 50, Deduct -0.34
For >50 To 100, Deduct -0.76
For >100, Deduct -1.53
03 1519 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........cccciiiiiiiiiiiiiccieeeeceeeeee 11.99
For Galvanized, Add 2.30
For Stainless Steel, Add 16.10
For >10 To 50, Deduct -0.37
For >50 To 100, Deduct -0.85
For >100, Deduct -1.71
031519 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........cccciiiiiiiiiiiiicicieeeeeeseeeee 13.39
For Galvanized, Add 2.63
For Stainless Steel, Add 18.41
For >10 To 50, Deduct -0.41
For >50 To 100, Deduct -0.94
For >100, Deduct -1.89

03 15 19 00-0010 3/4" And 7/8" Diameter(os 15 19 00-0002)

03 151900-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt............cccccevveennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0016 EA  7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0018 1" And 1-1/8" Diameter(oals 19 00-0002)

031519 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccoeeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..........cccccoceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccceeeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccoeeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0027 1-1/4" And 1-1/2" Diameter(omsmooroooz)

031519 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccoceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccceeveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceeeeeene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceeuenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChor BOlt............ccoooiiiiiiiniiiiisieesieeeseeesee e 60.95
For Galvanized, Add 16.62
For Stainless Steel, Add 116.34
For >10 To 50, Deduct -1.39
For >50 To 100, Deduct -3.60
For >100, Deduct -7.20

03 15 19 00-0036 L-Type Anchor Bolts (03 15 19 00-0001)

See CSl section 03 11 13 00-0002 for template.
03 15 19 00-0037 3/4" And 7/8" Diameter(o3 15 19 00-0036)

03 1519 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0043 EA  7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0048 1" And 1-1/8" Diameter(oms 19 00-0036)

031519 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............occoiiiiiiriiiiiniiecieeseeeee e 17.97
For Galvanized, Add 3.18
For Stainless Steel, Add 22.23
For >10 To 50, Deduct -0.58
For >50 To 100, Deduct -1.32
For >100, Deduct -2.64
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0310 Concrete Forming And Accessories

03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceeveiienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............cccccoeverienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceveieiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceveieinnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceveieiiens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceveiiiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0059 1-1/4" And 1-3/8" Diameter(oa 15 19 00-0036)

031519 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............c.ccccceevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveieene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 1519 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccerveiene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceevnnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0067 EA  1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0068 EA  1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceeinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceeiennenn
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevvens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0076 1'1/2", 1'3/4", And 2" Diameter(oalsmoo-ooae)

03 1519 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiiiieiseee e 35.98
For Galvanized, Add 8.75
For Stainless Steel, Add 61.25
For >10 To 50, Deduct -0.92
For >50 To 100, Deduct -2.29
For >100, Deduct -4.57
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03 Concrete

0310 Concrete Forming And Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 1519 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveiennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccceeieene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0088 EA  1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoueinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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Concrete 03

Concrete Forming And Accessories 03 10
Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceevenneae
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceeiinnennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccceceeuennunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvcvrernunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccecevennunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccveeecvnunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccceeeriniennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cceeervniennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccoeerirnennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccoeerirnennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0102 2-1/2" And 2-3/4" Diameter(oa 15 19 00-0036)

031519 00-0103 EA  2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevennenne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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03 Concrete

0310 Concrete Forming And Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0108 EA  2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0110 EA  2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0111 EA  2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveeenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccveiennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0116 EA  2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccueinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 20 Concrete Reinforcinge

Note: Includes cutting or torching to size, bending where necessary and tie wires.

03 21 Reinforcement Bars e
Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF.

032111 Plain Steel Reinforcement Bars sz

03 21 11 00-0001 Beams And Girders, Steel Reinforcement Bar oz 211y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
0321 1100-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar et e e e———aeeaa————aaaaa——aaaan 0.49
0321 1100-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar
032111 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar
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Concrete 03

Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03211100-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar..
0321 1100-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar..
0321 1100-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
0321 1100-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
03211100-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............ccccevviieiinnennne
0321 1100-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............ccccevviieiieinennne
0321 1100-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ...........ccccceveiieiieiennne
03211100-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............ccocceeviniiciinns

03 21 11 00-0040 Columns, Steel Reinforcement Bar esz:1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
0321 1100-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar
032111 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar
03211100-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar
03 211100-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar
03 211100-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar
03 211100-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar
032111 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar
032111 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar
03 211100-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar
03 211100-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar.............cccccoviiiiinincciiiciccccins
0321 1100-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar
032111 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
032111 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
032111 00-0077 LF  #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar,

03 21 11 00-0079 Footings, Steel Reinforcement Bar ez 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

0321 1100-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar

03211100-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar

03211100-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

032111 00-0083 LF
032111 00-0084 LF
0321 1100-0085 LF
032111 00-0086 LF
03 21 11 00-0087 LF
032111 00-0088 LF
032111 00-0089 LF
032111 00-0090 LF
03 211100-0091 LF
0321 1100-0092 LF
032111 00-0093 LF
032111 00-0094 LF
032111 00-0095 LF
032111 00-0096 LF
0321 11 00-0097 LF
032111 00-0098 LF
032111 00-0099 LF
03 211100-0100 LF
03211100-0101 LF
03 211100-0102 LF
03 211100-0103 LF
0321 1100-0104 LF
03 211100-0105 LF
03 211100-0106 LF
0321 1100-0107 LF
032111 00-0108 LF
0321 1100-0109 LF
03211100-0110 LF
03211100-0111 LF
03211100-0112 LF
03211100-0113 LF
03211100-0114 LF
03211100-0115 LF
03211100-0116 LF
03211100-0117 LF

03 21 11 00-0118

03211100-0119 LF
03 211100-0120 LF
03211100-0121 LF
03211100-0122 LF
03211100-0123 LF
03211100-0124 LF
03211100-0125 LF
03211100-0126 LF
03 211100-0127 LF
03 211100-0128 LF
03211100-0129 LF
03211100-0130 LF
03211100-0131 LF
03211100-0132 LF
03211100-0133 LF
03211100-0134 LF
03211100-0135 LF
03211100-0136 LF
03 211100-0137 LF
03211100-0138 LF
03211100-0139 LF
032111 00-0140 LF
03 211100-0141 LF
03 211100-0142 LF
03 211100-0143 LF
03 211100-0144 LF
03 211100-0145 LF
03 211100-0146 LF
032111 00-0147 LF
0321 1100-0148 LF
03 211100-0149 LF
0321 1100-0150 LF
03211100-0151 LF
03 211100-0152 LF
0321 1100-0153 LF
03 211100-0154 LF
03 211100-0155 LF
0321 1100-0156 LF

03 21 11 00-0157

copyright 2017 The Gordian Group, Inc.

#6, Grade 40, Footings, Steel Reinforcement Bar

.1.54

#3, Grade 50, Footings, Steel Reinforcement Bar

.0.45

#4, Grade 50, Footings, Steel Reinforcement Bar

.0.77

#5, Grade 50, Footings, Steel Reinforcement Bar

.1.15

#6, Grade 50, Footings, Steel Reinforcement Bar

.1.58

#3, Grade 60, Footings, Steel Reinforcement Bar

.0.46

.0.79

#4, Grade 60, Footings, Steel Reinforcement Bar
#5, Grade 60, Footings, Steel Reinforcement Bar

.1.19

#6, Grade 60, Footings, Steel Reinforcement Bar

.1.63

.2.12

#7, Grade 60, Footings, Steel Reinforcement Bar
#8, Grade 60, Footings, Steel Reinforcement Bar

#9, Grade 60, Footings, Steel Reinforcement Bar

#10, Grade 60, Footings, Steel Reinforcement Bar
#11, Grade 60, Footings, Steel Reinforcement Bar

#14, Grade 60, Footings, Steel Reinforcement Bar

#18, Grade 60, Footings, Steel Reinforcement Bar
#6, Grade 75, Footings, Steel Reinforcement Bar

#7, Grade 75, Footings, Steel Reinforcement Bar

#8, Grade 75, Footings, Steel Reinforcement Bar

#9, Grade 75, Footings, Steel Reinforcement Bar

#10, Grade 75, Footings, Steel Reinforcement Bar

#11, Grade 75, Footings, Steel Reinforcement Bar

#14, Grade 75, Footings, Steel Reinforcement Bar

#18, Grade 75, Footings, Steel Reinforcement Bar
#3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
#6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
#9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
#14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

Slab On Grade, Steel Reinforcement Bar es2: 1)
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
#3, Grade 40, Slab On Grade, Steel Reinforcement Bar

#4, Grade 40, Slab On Grade, Steel Reinforcement Bar

#5, Grade 40, Slab On Grade, Steel Reinforcement Bar

#6, Grade 40, Slab On Grade, Steel Reinforcement Bar

#3, Grade 50, Slab On Grade, Steel Reinforcement Bar
#4, Grade 50, Slab On Grade, Steel Reinforcement Bar

#5, Grade 50, Slab On Grade, Steel Reinforcement Bar

#6, Grade 50, Slab On Grade, Steel Reinforcement Bar
#3, Grade 60, Slab On Grade, Steel Reinforcement Bar

#4, Grade 60, Slab On Grade, Steel Reinforcement Bar

#5, Grade 60, Slab On Grade, Steel Reinforcement Bar

#6, Grade 60, Slab On Grade, Steel Reinforcement Bar

#7, Grade 60, Slab On Grade, Steel Reinforcement Bar

#8, Grade 60, Slab On Grade, Steel Reinforcement Bar

#9, Grade 60, Slab On Grade, Steel Reinforcement Bar

#10, Grade 60, Slab On Grade, Steel Reinforcement Bar

#11, Grade 60, Slab On Grade, Steel Reinforcement Bar

#14, Grade 60, Slab On Grade, Steel Reinforcement Bar

#18, Grade 60, Slab On Grade, Steel Reinforcement Bar

#6, Grade 75, Slab On Grade, Steel Reinforcement Bar

#7, Grade 75, Slab On Grade, Steel Reinforcement Bar

#8, Grade 75, Slab On Grade, Steel Reinforcement Bar
#9, Grade 75, Slab On Grade, Steel Reinforcement Bar

#10, Grade 75, Slab On Grade, Steel Reinforcement Bar

#11, Grade 75, Slab On Grade, Steel Reinforcement Bar
#14, Grade 75, Slab On Grade, Steel Reinforcement Bar

#18, Grade 75, Slab On Grade, Steel Reinforcement Bar

#3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

Elevated Slabs, Steel Reinforcement Bar csz2:1y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
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Concrete Reinforcing

Reinforcement Bars 0321

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

03 21 11 00-0158
03 21 11 00-0159
03 21 11 00-0160
03 21 11 00-0161
03 21 11 00-0162
03 21 11 00-0163
03 21 11 00-0164
03 21 11 00-0165
03 21 11 00-0166
03 21 11 00-0167
03 21 11 00-0168
03 21 11 00-0169
03 21 11 00-0170
032111 00-0171
03 21 11 00-0172
0321 11 00-0173
03 21 11 00-0174
03 21 11 00-0175
03 21 11 00-0176
03 21 11 00-0177
03 21 11 00-0178
03 21 11 00-0179
03 21 11 00-0180
03 21 11 00-0181
03 21 11 00-0182
03 21 11 00-0183
03 21 11 00-0184
03 21 11 00-0185
03 21 11 00-0186
03 21 11 00-0187
03 21 11 00-0188
03 21 11 00-0189
03 21 11 00-0190
03 21 11 00-0191
03 21 11 00-0192
03 21 11 00-0193
03 21 11 00-0194
03 21 11 00-0195

03 21 11 00-0196

03 21 11 00-0197
03 21 11 00-0198
03 21 11 00-0199
03 21 11 00-0200
03 21 11 00-0201
03 21 11 00-0202
03 21 11 00-0203
03 21 11 00-0204
03 21 11 00-0205
03 21 11 00-0206
03 21 11 00-0207
03 21 11 00-0208
03 21 11 00-0209
03 21 11 00-0210
03 21 11 00-0211
03 21 11 00-0212
03 21 11 00-0213
03 21 11 00-0214
03 21 11 00-0215
03 21 11 00-0216
03 21 11 00-0217
03 21 11 00-0218
03 21 11 00-0219
03 21 11 00-0220
03 21 11 00-0221
03 21 11 00-0222
03 21 11 00-0223
03 21 11 00-0224
03 21 11 00-0225
03 21 11 00-0226
03 21 11 00-0227
03 21 11 00-0228
03 21 11 00-0229
03 21 11 00-0230
03 21 11 00-0231
03 21 11 00-0232
03 21 11 00-0233
03 21 11 00-0234
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#3, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#4, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#5, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#6, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#3, Grade 50, Elevated Slabs, Steel Reinforcement Bar

#4, Grade 50, Elevated Slabs, Steel Reinforcement Bar

#5, Grade 50, Elevated Slabs, Steel Reinforcement Bar
#6, Grade 50, Elevated Slabs, Steel Reinforcement Bar

#3, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#4, Grade 60, Elevated Slabs, Steel Reinforcement Bar
#5, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#6, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#7, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#8, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#9, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#10, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#11, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#14, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#18, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#6, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#7, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#8, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#9, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#10, Grade 75, Elevated Slabs, Steel Reinforcement Bar
#11, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#14, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#18, Grade 75, Elevated Slabs, Steel Reinforcement Bar
#3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

#10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
#11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
#14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
#18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

Walls, Steel Reinforcement Bar o211
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
#3, Grade 40, Walls, Steel Reinforcement Bar

#4, Grade 40, Walls, Steel Reinforcement Bar
#5, Grade 40, Walls, Steel Reinforcement Bar

#6, Grade 40, Walls, Steel Reinforcement Bar

#3, Grade 50, Walls, Steel Reinforcement Bar

#4, Grade 50, Walls, Steel Reinforcement Bar

#5, Grade 50, Walls, Steel Reinforcement Bar

#6, Grade 50, Walls, Steel Reinforcement Bar

#3, Grade 60, Walls, Steel Reinforcement Bar

#4, Grade 60, Walls, Steel Reinforcement Bar

#5, Grade 60, Walls, Steel Reinforcement Bar

#6, Grade 60, Walls, Steel Reinforcement Bar

#7, Grade 60, Walls, Steel Reinforcement Bar
#8, Grade 60, Walls, Steel Reinforcement Bar

#9, Grade 60, Walls, Steel Reinforcement Bar

#10, Grade 60, Walls, Steel Reinforcement Bar
#11, Grade 60, Walls, Steel Reinforcement Bar

#14, Grade 60, Walls, Steel Reinforcement Bar

#18, Grade 60, Walls, Steel Reinforcement Bar

#6, Grade 75, Walls, Steel Reinforcement Bar

#7, Grade 75, Walls, Steel Reinforcement Bar

#8, Grade 75, Walls, Steel Reinforcement Bar

#9, Grade 75, Walls, Steel Reinforcement Bar

#10, Grade 75, Walls, Steel Reinforcement Bar

#11, Grade 75, Walls, Steel Reinforcement Bar

#14, Grade 75, Walls, Steel Reinforcement Bar

#18, Grade 75, Walls, Steel Reinforcement Bar

#3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
#6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
#9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

#18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 21 11 00-0235

03 21 11 00-0236
032111000237 EA

03 21 11 00-0238
032111000239 EA

03 21 11 00-0240

Mechanical Joint Connection z2: 1

Thermal Type Mechanical Joint Connection es2: 11000235
Thermal Type Mechanical Joint Connection, Add Per SPICE .........ccuciiiiiiiiiiiieeieie e 158.33

Screwed Type Mechanical Joint Connection es2: 11 00235
Screwed Type Mechanical Joint Connection, Add Per SPlICE........cuiiiiiiiie et 87.18

Deformed Straight Dowels sz 1
Note: Excludes drilling. See CSI section 02 41 19 13-0221 for drilling in concrete.

03211100-0241 EA 3/8" Diameter x 24" Long, Deformed Straight DOWEN ............ccuiiiiiiiiiiieiiee ettt e neaneeneanes 2.40
For Up To 12" Length, Deduct -0.24
For >12" To <24" Length, Deduct -0.12
03211100-0242 EA 1/2" Diameter x 24" Long, Deformed Straight DOWEN ...........ccciiiiiiiiiiiiiiic ettt 2.84
For Up To 12" Length, Deduct -0.32
For >12" To <24" Length, Deduct -0.16
0321 1100-0243 EA 5/8" Diameter x 24" Long, Deformed Straight DOWEN ............ccuiiiiiiiiiiieiie ettt ettt eesneeneanes 3.41
For Up To 12" Length, Deduct -0.50
For >12" To <24" Length, Deduct -0.25
03211100-0244 EA 3/4" Diameter x 24" Long, Deformed Straight DOWEN ...........c.ociiiiiiiiiiiiice ettt 4.09
For Up To 12" Length, Deduct -0.73
For >12" To <24" Length, Deduct -0.36
03211100-0245 EA 7/8" Diameter x 24" Long, Deformed Straight DOWEN ...........c.cciiiiiiiiiiiiieice ettt 4.75

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

0321 1100-0246 EA

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

1" Diameter x 24" Long, Deformed Straight Dowel

03211100-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight DOWEN ............ccuiouiiiiiiiiriiiei ettt en e 7.01
For Up To 12" Length, Deduct -1.60
For >12" To <24" Length, Deduct -0.80
0321 1100-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight DOWEN ............coiiiiiiiiiiiie ettt nennes 8.51
For Up To 12" Length, Deduct -2.10
For >12" To <24" Length, Deduct -1.05
03211100-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight DOWEN ............coouiiiiiiiiiii ettt ste e s 10.04
For Up To 12" Length, Deduct -2.59
For >12" To <24" Length, Deduct -1.29

03 21 11 00-0250

0321 1100-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

Spirals, Reinforcing Steel 211

0321 1100-0252 TON >15"To 24" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccoeiiiviiinicniiiennns

For Grade 75, Add
0321 1100-0253 TON >24"To 36" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

0321 1100-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccoceiiiiiiiniicniienns

For Grade 75, Add

03211100-0255 TON >48"To 64" Diameter, Grade 60, Spirals, Reinforcing Steel.............ccoceceviiiiiiiiinciinns

For Grade 75, Add

03211100-0256 TON >64"To 84" Diameter, Grade 60, Spirals, Reinforcing Steel..............coceceiiiiniiiiinciins

For Grade 75, Add

03211100-0257 TON >84"To 96" Diameter, Grade 60, Spirals, Reinforcing Steel..............coceoeiiiiniiiiinciinns

For Grade 75, Add

03 21 11 00-0258

03211100-0259 EA
03211100-0260 EA

03 21 11 00-0261

03 21 11 00-0262

0321 11 00-0263 EA
03 21 11 00-0264 EA

03 21 11 00-0265
03211100-0266 EA
03211100-0267 EA
03211100-0268 EA

Dowel Or Hairpin, Drilled And Epoxy Into Concrete csz111

Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment
Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment.

Accessories For Reinforcing Steelcs2111

Reinforcing Steel Weld Splice cs21 11 000261

Up To #6 ReiNfOrcing Stel Weld SPIICE ..........iiiiiiiieiieeeie ettt ettt ettt en et aneee 31.94
>H#6 ReINFOrCING StEEI WEIH SPIICE.......uiiiiiititeieie ettt h ettt et ee st et et et et et et ete e e st asenee 46.22

Reinforcing Steel Sleeve And Wedge Splice Joint cs21 1100021

Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint RSO SO PP PRPOUPTPRPRPPION 23.94
#5 Reinforcing Steel, Sleeve And Wedge Splice Joint....
#6 Reinforcing Steel, Sleeve And Wedge Splice Joint....

032113 Galvanized Reinforcement Steel Bars 2y

03 21 13 00-0001

03 21 13 00-0002 LF
03 21 13 00-0003 LF

copyright 2017 The Gordian Group, Inc.

Beams And Girders, Galvanized Steel Reinforcement Bar o213

Note: ASTM A-767 Hot Dipped Galvanized Steel.
#3, Grade 40, Beams And Girders, Galvanized Steel ReiNfOrCEmMENt Bl .........ccuveeiiiiiiiiieeeeiiieee et et eareeeeeeeaaaea s 0.58
#4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .0.99
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Concrete 03

Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0321 1300-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.49
0321 1300-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar ..2.05
0321 1300-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.59
0321 1300-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.00
0321 1300-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .1.52
0321 1300-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar ..2.09
0321 1300-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.61
03211300-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.03
03211300-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.55
03 211300-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..2.15
0321 1300-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .2.81
03211300-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..3.51
03211300-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .4.32
03211300-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..5.31
03211300-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..6.33
03211300-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..8.80
03 211300-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel ReiNfOrCEMENt Bar............ccccivieeieeiiiiee et e e eaaaea s 15.11
03211300-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .2.20
03211300-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ...2.89
0321 1300-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..3.60
0321 1300-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..4.45
03 211300-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..5.46
03211300-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..6.52
0321 1300-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..9.07
0321 1300-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar...............ccoociiiiiiiiiiiiiiccicccscccnns 15.60

03 21 13 00-0029 Columns, Galvanized Steel Reinforcement Bar e 2119
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar....
03211300-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar....
03211300-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar.
03211300-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ...
03211300-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar....
03211300-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar....
03211300-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar....
03211300-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
03211300-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ...
03211300-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar....
03211300-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
03211300-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar....
03211300-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar
03211300-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar....
03211300-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
03211300-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
03211300-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar....
0321 1300-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar
03211300-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar

03 21 13 00-0057 Footings, Galvanized Steel Reinforcement Bar sz 15
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar
03211300-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar
03211300-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar
03211300-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

.3.40
4.21
.5.17
.6.20

0321 1300-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar

03 21 13 00-0085 Slab On Grade, Galvanized Steel Reinforcement Bar cs2:19
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar

03 21 13 00-0113 Elevated Slabs, Galvanized Steel Reinforcement Bar os2: 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
0321 1300-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar

03 21 13 00-0141 Walls, Galvanized Steel Reinforcement Bar es 211
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar
03211300-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar
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Concrete 03

Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

...0.86
1.29
181
2.38
3.01
3.74
..4.64
...5.59
7.84

03211300-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar s
03211300-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............ccccccviiiiiiiiiiniciinn,
03211300-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............ccccoccviiiiiiiiniciiinn,
03211300-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar s
03211300-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............ccccoocviiiiiiiiiiniciinn,
03211300-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar ..............ccococeeiiiiiiiiiininiiiins
03211300-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar .
03211300-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar ............cccccoveiiiiiiiiiniiinn,
03211300-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ............ccccoccviiiiiiiiiiiiniciinn,
03211300-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ..............cccocovviviiiinccccnncnnns

032116 Epoxy-Coated Reinforcement Steel Bars ez
03 21 16 00-0001 Beams And Girders, Epoxy Coated Steel Reinforcement Bar cs211¢

Note: ASTM A-775 Epoxy Coated Steel.

032116 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 0.57
032116 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 0.97
032116 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.46
032116 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.01
032116 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 0.58
032116 00-0007 LF  #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 0.98
032116 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.49
032116 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.05
032116 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 0.60
03211600-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.01
03211600-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.53
032116 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.10
032116 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.76
032116 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 3.44
0321 1600-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 4.23
032116 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 5.19
032116 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e 6.19
032116 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccceovevviiennne 8.59
032116 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..............ocoviiiiriiiiiniiicscceeeeeseceeee 14.75
032116 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.16
032116 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.83
032116 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 3.53
032116 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 4.35
032116 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoecvevvineninns 5.34
032116 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoevvevvineninne 6.38
032116 00-0027 LF  #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e 8.87
032116 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ............c.ocoviiiiniiiiiniiiciecceceeeseeeee 15.24

03 21 16 00-0029 Columns, Epoxy Coated Steel Reinforcement Bar sz 1)
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0037 LF  #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0043 LF  #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0047 LF  #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0048 LF  #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 21 16 00-0057 Footings, Epoxy Coated Steel Reinforcement Bar s 2116
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0073 LF  #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0076 LF  #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0077 LF  #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0085 Slab On Grade, Epoxy Coated Steel Reinforcement Bar cs21 16
Note: ASTM A-775 Epoxy Coated Steel.

032116 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.51
032116 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.88
032116 00-0088 LF  #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.31
032116 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.82
032116 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.52
032116 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.89
0321 1600-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.34
032116 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.86
032116 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.54
032116 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.92
032116 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.38
032116 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.91
032116 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..2.51
0321 1600-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.15
032116 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.91
032116 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..4.80
032116 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..5.77
032116 00-0103 LF  #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..8.04
032116 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel ReINfOrCEMENt Bar............ccooeiiiiiiiiiiieiieiseeeieeeeeee e 13.86
032116 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.97
032116 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...2.58
032116 00-0107 LF  #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.24
032116 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...4.03
032116 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..4.95
032116 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..5.96
032116 00-0111 LF  #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..8.32
032116 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel ReiNfOrCeMEeNt Bar.............coeiiiriiiiirieiieisieieeiieeeeee e 14.35

03 2116 00-0113 Elevated Slabs, Epoxy Coated Steel Reinforcement Bar csz1 16
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0114 LF  #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0115 LF  #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
0321 1600-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
03211600-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
0321 1600-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
03211600-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
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Concrete 03

Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03211600-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.... ...4.62

03211600-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
032116 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.

032116 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar

03211600-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
0321 1600-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
032116 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
032116 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
032116 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....

03 21 16 00-0141
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

Walls, Epoxy Coated Steel Reinforcement Bar cs211¢

5.55
7.77
.13.43
1.87
2.46
..3.10
...3.86
477
..5.74

032116 00-0143 LF  #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0147 LF  #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0157 LF  #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

03211600-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

03211600-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0169 Epoxy Coated Deformed Straight Dowels s 2116

Note: Excludes drilling. See CSI section 02 41 19 13-0221 for drilling in concrete.

032116 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL.............ccuiiiiiiiriiiiiieieiee e 2.80
For Up To 12" Length, Deduct -0.34
For >12" To <24" Length, Deduct -0.17
032116 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL.............ccuiiiiiiiriiiiiiiieiiee e 3.33
For Up To 12" Length, Deduct -0.52
For >12" To <24" Length, Deduct -0.26

03211600-0172 EA 5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel..

..4.07

For Up To 12" Length, Deduct -0.77

For >12" To <24" Length, Deduct -0.38
032116 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL.............ccuiiiiiiiniiiiiieieiei st 4.82

For Up To 12" Length, Deduct -1.02

For >12" To <24" Length, Deduct -0.51

032116 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL............cciiiiiiiiiiiiiee e 5.94
For Up To 12" Length, Deduct -1.39
For >12" To <24" Length, Deduct -0.69
032116 00-0175 EA 1" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL............ccuiiiiiiriiiiiie et 6.99
For Up To 12" Length, Deduct -1.71
For >12" To <24" Length, Deduct -0.85
032116 00-0176 EA  1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEI ..............ccuiiiiriiiiiiiiiiirei e 8.32
For Up To 12" Length, Deduct -2.07
For >12" To <24" Length, Deduct -1.03
032116 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWE ...........c.oiiuiiiiiiiiiiiiriieeese e 9.98
For Up To 12" Length, Deduct -2.50
For >12" To <24" Length, Deduct -1.25
03 22 Fabric And Grid Reinforcing esx
032211 Plain Welded Wire Fabric Reinforcing esz»
Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.
03 22 11 00-0001 Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs 21
Note: Includes bar chairs. Under 5 tons. ASTM A-185
03221100-0002 SF 6"x6"x#10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 X W1.4) .......cccccoeernunnnne 0.63
For >5 Ton, Deduct -0.10
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03 Concrete

0320 Concrete Reinforcing

03 22 Fabric And Grid Reinforcing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0322 1100-0003 SF 6"x6"x#8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1) ......ccccceiiniinienns 0.72
For >5 Ton, Deduct -0.11
0322 1100-0004 SF 6"x6"x#6,42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9) ........ccccceiiiiienns 0.81
For >5 Ton, Deduct -0.12
03221100-0005 SF 6"x6"x#4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0) .......ccccceceviinnnns 0.96
For >5 Ton, Deduct -0.14
03221100-0006 SF 4"x4"x#10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 X W1.4) ......ccccoceviiinnnns 0.75
For >5 Ton, Deduct -0.11
03221100-0007 SF 4"x4"x#8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ... .0.84
For >5 Ton, Deduct .
03221100-0008 SF 4"x4"x#6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9) .......cccccveviinnns 1.06
For >5 Ton, Deduct -0.15
0322 1100-0009 SF 4"x4"x#4,85LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0) ........ccceeinienienens 1.23
For >5 Ton, Deduct -0.17
0322 1100-0010 SF 2"x2"x#12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 X W0.9) .......cccceviivienns 1.15
For >5 Ton, Deduct -0.15

032213 Galvanized Welded Wire Fabric Reinforcing es»
03 22 13 00-0001 Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs w2213

Note: Includes bar chairs. Under 5 tons.

03221300-0002 SF 6"x6"x#10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.70
For >5 Ton, Deduct -0.10

0322 1300-0003 SF 6"x6"x#8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1)........ccc..... 0.80
For >5 Ton, Deduct -0.12

0322 1300-0004 SF 6"x6"x#6,42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9)...........c...... 0.92
For >5 Ton, Deduct -0.13

0322 1300-0005 SF 6"x6"x#4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)....
For >5 Ton, Deduct .
0322 1300-0006 SF 4"x4"x#10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.85

111

For >5 Ton, Deduct -0.12
03 22 1300-0007 SF 4"x4"x#8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1)..........cc...... 0.96
For >5 Ton, Deduct -0.13
0322 1300-0008 SF 4"x4"x#6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 1.25
For >5 Ton, Deduct -0.17
03221300-0009 SF 4"x4"x#4,85LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.47
For >5 Ton, Deduct -0.19

03 22 13 00-0010 Galvanized Welded Wire Reinforcement Wrap Placed In Beams And

COlUmnS(o322 13)
Note: Includes bar chairs. Under 5 tons.
0322 1300-0011 SF 2"x2"x#14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns
(WO.5 X WOL5) ..ot ee e e e e e s e e s e e e e s e s s eeseesesseesesseseessessessesseesesseesessensensessensensensensenesssensensenseneeseenennen 2.47
For >5 Ton, Deduct -0.39

032216 Epoxy-Coated Welded Wire Fabric Reinforcing ez
03 22 16 00-0001 Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs e

2216)
Note: Includes bar chairs. Under 5 tons.

032216 00-0002 SF 6"x6"x#10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x

W1.4) 0.69
For >5 Ton, Deduct -0.10
0322 16 00-0003 SF 6" x 6" x#8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1)............. 0.79
For >5 Ton, Deduct -0.12
032216 00-0004 SF 6" x6"x#6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9)............. 0.91
For >5 Ton, Deduct -0.13
032216 00-0005 SF 6" x6"x#4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)............. 1.09
For >5 Ton, Deduct -0.15
032216 00-0006 SF 4" x4"x#10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x
W1.4) 0.84
For >5 Ton, Deduct -0.12
0322 16 00-0007 SF 4" x 4" x#8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1)............. 0.95
For >5 Ton, Deduct -0.13
0322 16 00-0008 SF 4" x4"x#6, 62 LB/ICSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9)............. 1.23
For >5 Ton, Deduct -0.16
0322 16 00-0009 SF 4" x4"x#4,85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)............. 1.44
For >5 Ton, Deduct -0.19

032223 Stainless Steel Welded Wire Fabric Reinforcing oz
Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.
03 22 23 00-0001 Stainless Steel Welded Wire Fabric Reinforceing Placed In Floors Or Slabs
(0322 23)
03222300-0002 SF 6"x6"x#10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs... .1.14
03222300-0003 SF 4"x4"x#10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs... .1.46

03 30 Cast-In-Place Concrete
See CSl section 01 74 19 00-0037 for hauling over 15 miles.
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Concrete

%, Cast-In-Place Concrete
Structural Concrete

03

03 30
0331

MINOR TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION

UNIT COST

UNIT COST

03 31 Structural Concrete «x

033113 Heavyweight Structural Concrete o
Note: Includes delivery and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 05 00 00-0001 for
admixtures, 03 11 00 00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 35 00 00-0000 for finishing, 03 39 00 00-0000
for curing.

03 31 13 00-0001 Concrete Assemblies ez 13
03 31 13 00-0002 3,000 PSI Slab On Grade Concrete Slabs Assemblies oss1 13000001

Note: Includes forms, welded wire reinforcement (where necessary), #3-#6 reinforcing rods at 12" on center with
chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, control joints,
screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion joints along
existing slab. See CSI section 03 05 00 00-0001 for color additive alternative, 03 31 13 00-0088 for concrete
pumping equipment.
03 31 1300-0003 SF 4"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03311300-0004 SF 5"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 311300-0005 SF 6"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 31 1300-0006 SF 7"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 31 1300-0007 SF 8" 3,000 PSI Slab On Grade Concrete SIabs ASSEMDIY ........c.oiiiiiiiiiiiee et neeas 10.24

For 2,000 PSI Concrete, Deduct -0.35

For 2,500 PSI Concrete, Deduct -0.18

For 3,500 PSI Concrete, Add 0.12

For 4,000 PSI Concrete, Add 0.41

For Reinforcing Rods Are At 18" On Center, Deduct -0.13

For Reinforcing Rods Are At 24" On Center, Deduct -0.40

For Up To 500, Add 3.53

For >500 To 1,000, Add 2.46

For >1,000 To 2,000, Add 1.40

For >2,000 To 5,000, Add 0.70

For >10,000 To 20,000, Deduct -0.33

For >20,000 To 35,000, Deduct -0.58

For >35,000 To 50,000, Deduct -0.84

For >50,000 To 70,000, Deduct -1.09

For >70,000, Deduct -1.35
03311300-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs ASSEMDIY .........cuiiiiiiiiii e 12.24

For 2,000 PSI Concrete, Deduct -0.44

For 2,500 PSI Concrete, Deduct -0.22

For 3,500 PSI Concrete, Add 0.16

For 4,000 PSI Concrete, Add 0.52

For Reinforcing Rods Are At 18" On Center, Deduct -0.13

For Reinforcing Rods Are At 24" On Center, Deduct -0.40

For Up To 500, Add 4.05

For >500 To 1,000, Add 2.84

For >1,000 To 2,000, Add 1.62

For >2,000 To 5,000, Add 0.81

For >10,000 To 20,000, Deduct -0.41

For >20,000 To 35,000, Deduct -0.72

For >35,000 To 50,000, Deduct -1.02

For >50,000 To 70,000, Deduct -1.33

For >70,000, Deduct -1.64
03311300-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs ASSEMDIY .........cuiiiiiiiiiie e 13.78

For 2,000 PSI Concrete, Deduct -0.51

For 2,500 PSI Concrete, Deduct -0.26

For 3,500 PSI Concrete, Add 0.18

For 4,000 PSI Concrete, Add 0.60

For Reinforcing Rods Are At 18" On Center, Deduct -0.13

For Reinforcing Rods Are At 24" On Center, Deduct -0.40

For Up To 500, Add 4.47

For >500 To 1,000, Add 3.14

For >1,000 To 2,000, Add 1.81

For >2,000 To 5,000, Add 0.90

For >10,000 To 20,000, Deduct -0.48

For >20,000 To 35,000, Deduct -0.82

For >35,000 To 50,000, Deduct -1.16

For >50,000 To 70,000, Deduct -1.51

For >70,000, Deduct -1.85

03 31 13 00-0010 Concrete Delivery And Placement csa: 13

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 01 45 23 00-
0000 for additional tests, 03 05 00 00-0001 for admixtures.

03 3113 00-0011 Place Concrete By Method Indicated s s1 13 000010

Note: Tasks for concrete placement "By Concrete Pump" exclude the pumping equipment. See CSI section 03
31 13 00-0088 for concrete pumping equipment.

03 31 13 00-0012 Place Concrete Pile Caps (0331 13 00-0011)

03311300-0013 CY Crane And Bucket, Place 3,000 PSI CONCIete Pile CAPS .......c.ciiiiiiiriiieiieieieiiete ettt en e 256.34
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 38.94
For >20 To 50, Add 14.60
For >100 To 200, Deduct -5.13
For >200 To 400, Deduct -10.25
For >400, Deduct -15.38
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Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0014 CY Direct Chute, Place 3,000 PSI CONCIEte Pl CAPS ......ccutiiiruiriitiiieate ettt ettt ettt s et ste et et e seesteaseesteaseenseaseenneanes 203.62
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 17.85
For >20 To 50, Add 6.69
For >100 To 200, Deduct -4.07
For >200 To 400, Deduct -8.14
For >400, Deduct -12.22
03311300-0015 CY Concrete Pump, Place 3,000 PSI CONCIEe Pile CaPS .......c.eiuiuiiiiiieieiiaieieiietei ettt sttt sttt ee et aeeeneneenens 214.74
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 17.00
For >20 To 50, Add 6.38
For >100 To 200, Deduct -4.29
For >200 To 400, Deduct -8.59
For >400, Deduct -12.88

03 31 13 00-0016 Place Concrete Continuous Footings wss: 1s000011)

0331 1300-0017 CY Crane And Bucket, Place 3,000 PSI Concrete ContinuOUS FOOtINGS..........cccueruerrenienreniesieniaes
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 311300-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings e a———aa e 210.02
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 15.11
For >20 To 50, Add 5.67
For >100 To 200, Deduct -4.20
For >200 To 400, Deduct -8.40
For >400, Deduct -12.60

03 31 13 00-0020 Place Concrete Spread Footings oss: s o000

0331 1300-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread FOOtNGS ........cc.eiiiiiriirieeiiie ettt ettt ae e aee e e 305.00
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 58.40
For >20 To 50, Add 21.90
For >100 To 200, Deduct -6.10
For >200 To 400, Deduct -12.20
For >400, Deduct -18.30

0331 1300-0022 CY Direct Chute, Place 3,000 PSI Concrete SPread FOOUNGS. ... .. oot itiiiaiietiete ettt ettt ettt e ssesseetesseaeesteanneneeans 225.93
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03 311300-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings....
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 25.50
For >20 To 50, Add 9.56
For >100 To 200, Deduct -4.72
For >200 To 400, Deduct -9.44
For >400, Deduct -14.16

03 31 13 00-0024 Place Concrete Mat Foundation s s: 13 00011
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Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat FOUNAALION............cccouiuiiiiiiiiiicccccs s 184.94
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 10.38
For >20 To 50, Add 3.89
For >100 To 200, Deduct -3.70
For >200 To 400, Deduct -7.40
For >400, Deduct -11.10

03 311300-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat FOUNUALION...........ccciuuiiiiiiiiiiie et ee ettt e et e e e et ee e e e e eaaaae e e e s eaaasaeeaannaens 170.90
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 4.76
For >20 To 50, Add 1.79
For >100 To 200, Deduct -3.42
For >200 To 400, Deduct -6.84
For >400, Deduct -10.25

03 31 1300-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation e a———— e 182.15

Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 3.96
For >20 To 50, Add 1.49
For >100 To 200, Deduct -3.64
For >200 To 400, Deduct -7.29
For >400, Deduct -10.93

03 31 13 00-0028 Place Concrete Grade Beams s 1 13 000011

03 311300-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade Beams e a———aa e 228.22
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 27.69
For >20 To 50, Add 10.38
For >100 To 200, Deduct -4.56
For >200 To 400, Deduct -9.13
For >400, Deduct -13.69
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03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 311300-0030 CY Direct Chute, Place 3,000 PSI CONCrete Grade BEAIMS.........ccuuieeeieiiiieeeeeeiiiteeeeeeeiteeeeeeaeaaeeeeaeiaaeeaeaaaassesaeeaassasaeeaasessaeaaans 190.72
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 12.69
For >20 To 50, Add 4.76
For >100 To 200, Deduct -3.81
For >200 To 400, Deduct -7.63
For >400, Deduct -11.44
03311300-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade BEAMS.........cc.curuiriiiruiiieiiiieieeiei ettt n e 202.46
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 12.09
For >20 To 50, Add 453
For >100 To 200, Deduct -4.05
For >200 To 400, Deduct -8.10
For >400, Deduct -12.15

03 31 13 00-0032 Place Concrete Slab On Grade s 21 1300001)

0331 1300-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03 311300-0034 CY >6" By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
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Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete SIab On Grade...........cocueouiieeiiiiienieiesieseesie e 191.47
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 12.99
For >20 To 50, Add 4.87
For >100 To 200, Deduct -3.83
For >200 To 400, Deduct -7.66
For >400, Deduct -11.49
03311300-0036 CY >6" By Direct Chute, Place 3,000 PSI Concrete Slab On Grade e 183.63
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 9.86
For >20 To 50, Add 3.70
For >100 To 200, Deduct -3.67
For >200 To 400, Deduct -7.35
For >400, Deduct -11.02
03311300-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete SIab On Grade...........ccueeruiieuiriinieinienieieiesieieesee e 199.30
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 10.82
For >20 To 50, Add 4.06
For >100 To 200, Deduct -3.99
For >200 To 400, Deduct -7.97
For >400, Deduct -11.96
0331 1300-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete SIab On Grade ...........cceeueeiiiiniiieeieeesie et 192.77
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 8.21
For >20 To 50, Add 3.08
For >100 To 200, Deduct -3.86
For >200 To 400, Deduct -7.71
For >400, Deduct -11.57

03 31 13 00-0039 Place Concrete Duct Bank(o331 1300-0011)

November 2017 copyright 2017 The Gordian Group, Inc.
County of San Mateo, General Construction Page 03 - 33




03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
033113 00-0040 CY Direct Chute, Place 3,000 PSI Concrete DUCE BanK ............ccccoiiiiiiiiiiiiiiicciiccc e 185.87
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 10.75
For >20 To 50, Add 4.03
For >100 To 200, Deduct -3.72
For >200 To 400, Deduct -7.43
For >400, Deduct -11.15

03 31 13 00-0041 Place Concrete Stairs 1 12 000011

03 311300-0042 CY Crane And Bucket, Place 3,000 PSI On Grade CONCIEIE SHAIIS.......c..ueeeieeiiirieeeeeiiieeeeeeiiateeeeeeiareeeeeasisraeeeeasasasaeasasraaaeaans 477.76
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 127.50
For >20 To 50, Add 47.81
For >100 To 200, Deduct -9.56
For >200 To 400, Deduct -19.11
For >400, Deduct -28.67

0331 1300-0043 CY Direct Chute, Place 3,000 PSI On Grade CONCIete SAS............ccuiiiiiiieiiiiiiiniece s 305.15
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 58.46
For >20 To 50, Add 21.92
For >100 To 200, Deduct -6.10
For >200 To 400, Deduct -12.21
For >400, Deduct -18.31

03311300-0044 CY Concrete Pump, Place 3,000 PSI On Grade CONCIEtE SLAIMS ........cceuiruirruirieieiieteieeiieieneeteteeeeeste et ss et ss e seesneseenes 294.05

Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 48.72
For >20 To 50, Add 18.27
For >100 To 200, Deduct -5.88
For >200 To 400, Deduct -11.76
For >400, Deduct -17.64

03 31 13 00-0045 Place Concrete Thrust Blocks And Backfill oz 3113 000011y
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Concrete 03

Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0046 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks e 230.40
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 28.56
For >20 To 50, Add 10.71
For >100 To 200, Deduct -4.61
For >200 To 400, Deduct -9.22
For >400, Deduct -13.82

03 31 13 00-0047 Place Concrete SIurry s s 1 o000
Note: 2 bag cement per CY.
03311300-0048 CY Direct Chute, Place 1,200 PSI CONCIEIE SIUIMY .......cuiiuiiiuiitiiiiiiteteit ettt sttt ettt ettt e et ete e eneaneas 210.52
0331 1300-0049 CY Concrete Pump, Place 1,200 PSI CONCIELE SIUMY .......oouiiiiiiiiiatieie ettt ettt ettt sesbe e et et et e aseenteaseenseaseeneanes 198.59
Note: Excludes pumping equipment.

03 31 13 00-0050 Hand Mix And Place Concrete (03 3113 00-0011)

0331 1300-0051 CF  Hand MiX ANd Place CONCIETE...........c.oiiiiiiiiiciiet st b et se e 30.75
Note: For use where conventional equipment access is limited or when directed by the owner.
For 2,000 PSI Concrete, Deduct -0.37
For 2,500 PSI Concrete, Deduct -0.18
For 3,500 PSI Concrete, Add 0.34
For 3,750 PSI Concrete, Add 0.46
For 4,000 PSI Concrete, Add 0.58
For 4,500 PSI Concrete, Add 0.68
For 5,000 PSI Concrete, Add 0.78
For 6,000 PSI Concrete, Add 1.84
For White Cement Concrete, Add 0.82
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 0.88
For High Early Strength, Type 3 ASTM C150, Add 0.68
For Lightweight Aggregate, ASTM C330, Add 2.04

03 31 13 00-0052 Place Concrete Superstructure By Method Indicated 1 13000010
See CSl section 03 31 13 00-0088 for concrete pump truck.

03 31 13 00-0053 Place Elevated Concrete Beams ozz: 1z 000052

0331 1300-0054 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete BEamS.............cccouiiiiiiiiiciiiiiiieccccssce s 332.04
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03311300-0055 CY Concrete Pump, Place 3,000 PSI Elevated Concrete Beams
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 30.22
For >20 To 50, Add 11.33
For >100 To 200, Deduct -4.96
For >200 To 400, Deduct -9.91
For >400, Deduct -14.87
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 31 13 00-0056 Place Elevated Concrete Slab ez 31 13 000052

03311300-0057 CY UpTo 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab,
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03311300-0058 CY >6" By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03311300-0059 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab...........cccooeeviinencinens
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0060 CY >6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 10.80
For >20 To 50, Add 4.05
For >100 To 200, Deduct -3.98
For >200 To 400, Deduct -7.97
For >400, Deduct -11.95

03 31 13 00-0061 Place Concrete Columns s a1 13 000052
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Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03311300-0062 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COlUMNS ..........ccerveiiirieieinieieieneeeeieeeeeeeieeeens 345.89
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 74.76
For >20 To 50, Add 28.03
For >100 To 200, Deduct -6.92
For >200 To 400, Deduct -13.84
For >400, Deduct -20.75
0331 1300-0063 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS .........cceiiirieriinieeieniesrenieseenieseeneenees 294.84
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 54.34
For >20 To 50, Add 20.38
For >100 To 200, Deduct -5.90
For >200 To 400, Deduct -11.79
For >400, Deduct -17.69
0331 1300-0064 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS .........cceiiirierienieaieniesrenieseenieseeneenees 258.32
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 39.73
For >20 To 50, Add 14.90
For >100 To 200, Deduct -5.17
For >200 To 400, Deduct -10.33
For >400, Deduct -15.50
0331 1300-0065 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS .........cceiiirierienieeieniesirenieseenieseeneenees 242.06
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 33.22
For >20 To 50, Add 12.46
For >100 To 200, Deduct -4.84
For >200 To 400, Deduct -9.68
For >400, Deduct -14.52
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0066 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COIUMNS .......c..eouiiiiiiniiiieeeeesieeeesee e 253.84
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 32.64
For >20 To 50, Add 12.24
For >100 To 200, Deduct -5.08
For >200 To 400, Deduct -10.15
For >400, Deduct -15.23
03311300-0067 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COlUMNS ..........ccuririiiieiiienieinieneeneieseeeeesee e 231.55
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 23.72
For >20 To 50, Add 8.90
For >100 To 200, Deduct -4.63
For >200 To 400, Deduct -9.26
For >400, Deduct -13.89
0331 1300-0068 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COIUMNS .......c..cocuiriiiiniiiiseeieesieeeeseeeeeseeaeeneeans 215.61
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 17.35
For >20 To 50, Add 6.51
For >100 To 200, Deduct -4.31
For >200 To 400, Deduct -8.62
For >400, Deduct -12.94
03311300-0069 CY 36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COlUMNS ..........ccuiiriiiieinienieinieieeeieseeeeesee e 208.50
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 14.50
For >20 To 50, Add 5.44
For >100 To 200, Deduct -4.17
For >200 To 400, Deduct -8.34
For >400, Deduct -12.51

03 31 13 00-0070 Place Concrete Wa"S(osausooroosz)
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Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03311300-0071 CY 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls e 334.20
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 70.08
For >20 To 50, Add 26.28
For >100 To 200, Deduct -6.68
For >200 To 400, Deduct -13.37
For >400, Deduct -20.05
0331 1300-0072 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI CONCrete WallS ..........cc.ooiriiiiiiiniiiesii ettt 319.68
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 64.28
For >20 To 50, Add 24.10
For >100 To 200, Deduct -6.39
For >200 To 400, Deduct -12.79
For >400, Deduct -19.18
0331 1300-0073 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI CONCrete WallS ..........cc.oiiiiiiiiiiinieiesie et 281.64
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 49.06
For >20 To 50, Add 18.40
For >100 To 200, Deduct -5.63
For >200 To 400, Deduct -11.27
For >400, Deduct -16.90
03 31 1300-0074 CY 8" Thick, By Direct Chute, Place 3,000 PSI CONCrete WallS ..........coeiiiiiiiiiiieee ettt 239.31
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 32.13
For >20 To 50, Add 12.05
For >100 To 200, Deduct -4.79
For >200 To 400, Deduct -9.57
For >400, Deduct -14.36
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0331 1300-0075 CY 12" Thick, By Direct Chute, Place 3,000 PSI CONCIete WallS .........couiiuiiiiiiiiiieeieeie sttt 223.25
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 25.70
For >20 To 50, Add 9.64
For >100 To 200, Deduct -4.47
For >200 To 400, Deduct -8.93
For >400, Deduct -13.40
03311300-0076 CY 15" Thick, By Direct Chute, Place 3,000 PSI CONCrete WallS ..........cc.oiuiiiiiiiiiieieieie ettt 215.21
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 22.49
For >20 To 50, Add 8.43
For >100 To 200, Deduct -4.30
For >200 To 400, Deduct -8.61
For >400, Deduct -12.91
03311300-0077 CY 8" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WS ..........ccuciruiieiiiirieieie ettt 248.74
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 30.60
For >20 To 50, Add 11.48
For >100 To 200, Deduct -4.97
For >200 To 400, Deduct -9.95
For >400, Deduct -14.92
0331 1300-0078 CY 12" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WIS .........c.couiiiiiiirieeiieie ettt 233.44
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 24.48
For >20 To 50, Add 9.18
For >100 To 200, Deduct -4.67
For >200 To 400, Deduct -9.34
For >400, Deduct -14.01
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0331 1300-0079 CY 15" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WIS ..........coiiiiiiiiiieiiiieeie ettt 225.79
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 21.42
For >20 To 50, Add 8.03
For >100 To 200, Deduct -4.52
For >200 To 400, Deduct -9.03
For >400, Deduct -13.55

03 31 13 00-0080 Place Elevated Concrete Stairs s s1 1300002

03311300-0081 CY Crane And Bucket, Place 3,000 PSI Elevated CONCIEIE SLAIIS .........cceeiiiuuiieeieiiiieeeeeiitieeeeeeieeeeeeaeaaeeeeasesaeeaeasaaasaeesaaneens 513.20
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.12
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 141.68
For >20 To 50, Add 53.13
For >100 To 200, Deduct -10.26
For >200 To 400, Deduct -20.53
For >400, Deduct -30.79

03 311300-0082 CY Direct Chute, Place 3,000 PSI Elevated CONCIELE SEAIIS.........cceieiiiiiieeeeeiiiieeeeeiieee e e e eettee e e e eeeee e e s eaaaaaeeaeaaaaaeasaaaaseeeaaannens 321.39
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0083 CY Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 54.13
For >20 To 50, Add 20.30
For >100 To 200, Deduct -6.15
For >200 To 400, Deduct -12.30
For >400, Deduct -18.45

03 31 13 00-0084 Place Concrete Coping(oaal 13 00-0052)
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03311300-0085 CY Crane And Bucket, Place 3,000 PSI CONCIEte COPING ......eoveurruiriiiiiiteieiieteteieete sttt se et ss et ss ettt e et s e eteaeeeneneenes 525.46
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 146.58
For >20 To 50, Add 54.97
For >100 To 200, Deduct -10.51
For >200 To 400, Deduct -21.02
For >400, Deduct -31.53

0331 1300-0086 CY Direct Chute, Place 3,000 PSI CONCIEE COPING ...eureuteruritertiateetteteatteteeseasesseasseaseaseeseaasaseaseaseaseeseaseesseaseaseenseannenseans 320.29
For 2,000 PSI Concrete, Deduct -8.59
For 2,500 PSI Concrete, Deduct -4.29
For 3,500 PSI Concrete, Add 7.95
For 3,750 PSI Concrete, Add 10.81
For 4,000 PSI Concrete, Add 13.67
For 4,500 PSI Concrete, Add 15.90
For 5,000 PSI Concrete, Add 18.13
For 6,000 PSI Concrete, Add 42.93
For White Cement Concrete, Add 19.08
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.67
For High Early Strength, Type 3 ASTM C150, Add 15.90
For Lightweight Aggregate, ASTM C330, Add 47.70
For Up To 20, Add 64.52
For >20 To 50, Add 24.19
For >100 To 200, Deduct -6.41
For >200 To 400, Deduct -12.81
For >400, Deduct -19.22

0331 1300-0087 CY Concrete Pump, Place 3,000 PSI Concrete Coping. et e e —— e e e e a———a e e a——aaan 416.55

Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -9.30
For 2,500 PSI Concrete, Deduct -4.65
For 3,500 PSI Concrete, Add 8.61
For 3,750 PSI Concrete, Add 11.71
For 4,000 PSI Concrete, Add 14.81
For 4,500 PSI Concrete, Add 17.22
For 5,000 PSI Concrete, Add 19.64
For 6,000 PSI Concrete, Add 46.50
For White Cement Concrete, Add 20.67
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 22.39
For High Early Strength, Type 3 ASTM C150, Add 17.22
For Lightweight Aggregate, ASTM C330, Add 51.67
For Up To 20, Add 97.72
For >20 To 50, Add 36.65
For >100 To 200, Deduct -8.33
For >200 To 400, Deduct -16.66
For >400, Deduct -24.99

03 31 13 00-0088 Concrete Pumping With Boom Truck s s: 1s 000010y
Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up.
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and
place concrete. Sizes are measured at a 30 degree vertical reach.
03311300-0089 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating)
03311300-0090 HR 70" To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
03311300-0091 HR 90" To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
03311300-0092 HR 105'To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
0331 1300-0093 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
0331 1300-0094 HR 135'To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
03311300-0095 HR 148 To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
03311300-0096 HR 170'To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating)
03311300-0097 HR 35CY/HR, 66 HP Trailer Mounted Concrete Pump
Note: Includes hoses

03 31 13 00-0098 Concrete Carts 33113000010
Note: Used to place concrete were necessary.
03311300-0099 CY 50" Haul, Non Motorized, CONCIrete BUGY .......ccuerreriirririiiiiienreieeieeee e
03 311300-0100 CY 150'Haul, Non Motorized, Concrete Buggy.......
03311300-0101 CY 250' Haul, Non Motorized, Concrete Buggy.......
03311300-0102 CY 50'Haul, Motorized, Concrete Buggy
03311300-0103 CY 150'Haul, Motorized, Concrete Buggy.
03311300-0104 CY 250'Haul, Motorized, Concrete Buggy.

03 31 13 00-0105 Delivery Fee For Small Purchases cssi13
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MINOR TOTAL DIRECT DEMOLITION
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03311300-0106 CY Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY .....cccciiiiiiiiiiiiiinineciecieieeee e 17.02
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2)
=7.

03 31 13 00-0107 Equipment Pads =13
03 3113 00-0108 Small Concrete Equipment Housekeeping Pad Assemblies s s1 13000109

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads
per project.
03 311300-0109 SF 4" Equipment Pad With Welded Wire Reinforcement
03 311300-0110 SF 4" Equipment Pad With Rebar
03311300-0111 SF 6" Equipment Pad With Rebar
03311300-0112 SF 8" Equipment Pad With Rebar

....14.95

.18.28
.23.19
29.24

03 31 13 00-0113 Delivery Fee For Concrete, Per Truck Load ess:1s

03 311300-0114 EA Concrete Delivery Fee, Per Truck ..40.00
Note: To be added to all concrete leaving concrete yard

03 35 Concrete Finishingewx
033516 Heavy-Duty Concrete Floor Finishing esss
03 35 16 00-0001 Floor Finishes ez 16

Note: Task is for final finish type and includes all required prior finishes.

033516 00-0002 SF  Screed, CONCIete FIOOT FIMISH ... ....eii et e e et e e e e et e e e e e e aaaeeeeaasaaeaaeeaaasasseeaaasasaeeaansssaaeeaassasaaeaanns 0.79

For Up To 100, Add 1.58

For >100 To 250, Add 0.40

For >250 To 500, Add 0.20

For >5,000 To 10,000, Deduct -0.04

For >10,000, Deduct -0.08
033516 00-0003 SF  Darby, CONCrete FIOOT FiMISN ........c.iiiiiiiit ittt b et b et ettt ettt ettt et e anen 0.95

For Up To 100, Add 1.90

For >100 To 250, Add 0.48

For >250 To 500, Add 0.24

For >5,000 To 10,000, Deduct -0.05

For >10,000, Deduct -0.10
033516 00-0004 SF  Broom, Concrete FIOOr FiNMISN ............ciiiiiiic st 1.04

For Up To 100, Add 2.08

For >100 To 250, Add 0.52

For >250 To 500, Add 0.26

For >5,000 To 10,000, Deduct -0.05

For >10,000, Deduct -0.10
033516 00-0005 SF  Final Float, Concrete FIOOr FiNIS............ccoiiiiic e 121

For Up To 100, Add 2.42

For >100 To 250, Add 0.61

For >250 To 500, Add 0.30

For >5,000 To 10,000, Deduct -0.06

For >10,000, Deduct -0.12
033516 00-0006 SF  Steel Trowel, Concrete Floor Finish 1.37

For Up To 100, Add 2.74

For >100 To 250, Add 0.69

For >250 To 500, Add 0.34

For >5,000 To 10,000, Deduct -0.07

For >10,000, Deduct -0.14
033516 00-0007 SF  Concrete FlIoor Finishes, MAChINE ..............coiiiiiiic s 121

For Up To 100, Add 2.42

For >100 To 250, Add 0.61

For >250 To 500, Add 0.30

For >5,000 To 10,000, Deduct -0.06

For >10,000, Deduct -0.12

033523 Exposed Aggregate Concrete Finishing ez

03 35 23 00-0001 Exposed Aggregate, Concrete Finish esss s
03352300-0002 SF Exposed Aggregate, Concrete Floor Finish

03 3526 Grooved Concrete Surface Finishing s
03 35 26 00-0001 Ramp, Grooved Concrete Surface Finishing sssz

033526 00-0002 SF Ramp, Grooved Concrete SUrface FINISNING .........oo.iiiiiiiii ettt e et et e et e se et e ebeenneateaneenneas 3.29

033529 Tooled Concrete Finishing ez

03 35 29 00-0001 Solid Board Concrete Finish essszs)
033529 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add TO FOMWOTIK ........cccccoiiiiiiiiiiiiiiccciessessss s 14.48

03 35 29 00-0003 Marblecrete Finishes sz
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033529 00-0004 SF 2" Thick Marblecrete ANd FiNISN .............oooiiiiiii e 37.71
033529 00-0005 SF 4" Thick Marblecrete ANd FiNISN ...........cccoiiiiiii e 50.50

033533 Stamped Concrete Finishing esss

03 35 33 00-0001 Stamped Concrete Finishes esass3
03 353300-0002 SF Up To 2,500 SF Stamped Concrete Finish
03 353300-0003 SF >2,500 To 10,000 SF Stamped Concrete Finish
03 353300-0004 SF >10,000 SF Stamped Concrete Finish

.3.10
.2.81
.2.68

033543 Polished Concrete Finishing esss
03 35 43 00-0001 Concrete Floor Polishing System s s

Note: The floor polishing system below may consist of one or multiple applications of each task/step below
depending on existing conditions and desired results.

03 354300-0002 SF Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheel e 1.11
For Up To 500, Add 2.15
For >500 To 1,000, Add 2.00
For >1,000 To 2,500, Add 1.32
For >2,500 To 4,000, Add 0.69
For >8,000 To 15,000, Deduct -0.27
For >15,000 To 25,000, Deduct -0.34
For >25,000, Deduct -0.48
03 3543 00-0003 SF Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheel e 1.11
For Up To 500, Add 2.15
For >500 To 1,000, Add 2.00
For >1,000 To 2,500, Add 1.32
For >2,500 To 4,000, Add 0.69
For >8,000 To 15,000, Deduct -0.27
For >15,000 To 25,000, Deduct -0.34
For >25,000, Deduct -0.48
03 3543 00-0004 SF Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond WHeels ...........c.cociiiiiiiiiniiiiiiiieeseesecees 0.67
For Up To 500, Add 1.30
For >500 To 1,000, Add 1.21
For >1,000 To 2,500, Add 0.80
For >2,500 To 4,000, Add 0.42
For >8,000 To 15,000, Deduct -0.16
For >15,000 To 25,000, Deduct -0.20
For >25,000, Deduct -0.29
03 354300-0005 SF Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheel e 0.97
For Up To 500, Add 1.88
For >500 To 1,000, Add 1.75
For >1,000 To 2,500, Add 1.15
For >2,500 To 4,000, Add 0.60
For >8,000 To 15,000, Deduct -0.23
For >15,000 To 25,000, Deduct -0.30
For >25,000, Deduct -0.42
03 354300-0006 SF Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond WHeels ...........cccoiiiiiiiiniiiiiiiieceeseeees 0.67
For Up To 500, Add 1.30
For >500 To 1,000, Add 1.21
For >1,000 To 2,500, Add 0.80
For >2,500 To 4,000, Add 0.42
For >8,000 To 15,000, Deduct -0.16
For >15,000 To 25,000, Deduct -0.20
For >25,000, Deduct -0.29
03 3543 00-0007 SF Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond WHeels ...........c.coiiiiiiiiiiiiiiiiiceseeseees 0.67
For Up To 500, Add 1.30
For >500 To 1,000, Add 121
For >1,000 To 2,500, Add 0.80
For >2,500 To 4,000, Add 0.42
For >8,000 To 15,000, Deduct -0.16
For >15,000 To 25,000, Deduct -0.20
For >25,000, Deduct -0.29
03 354300-0008 SF Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond WhEeels ............ccouoiiiiiiniineiiieseceeseees 0.67
For Up To 500, Add 1.30
For >500 To 1,000, Add 1.21
For >1,000 To 2,500, Add 0.80
For >2,500 To 4,000, Add 0.42
For >8,000 To 15,000, Deduct -0.16
For >15,000 To 25,000, Deduct -0.20
For >25,000, Deduct -0.29
03 354300-0009 SF Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels ............ccceriiiiiniiiiniiieceeeseeiees 0.67
For Up To 500, Add 1.30
For >500 To 1,000, Add 1.21
For >1,000 To 2,500, Add 0.80
For >2,500 To 4,000, Add 0.42
For >8,000 To 15,000, Deduct -0.16
For >15,000 To 25,000, Deduct -0.20
For >25,000, Deduct -0.29
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03 354300-0010 SF High Speed Burnish Concrete Floor With DIamond PadS...........ccueouiiiiiiiiiieeieeie ettt sse et eeneeas 0.17

For Up To 500, Add 0.33

For >500 To 1,000, Add 0.31

For >1,000 To 2,500, Add 0.20

For >2,500 To 4,000, Add 0.11

For >8,000 To 15,000, Deduct -0.04

For >15,000 To 25,000, Deduct -0.05

For >25,000, Deduct -0.07
03354300-0011 SF  Apply 1 Coat Of CONCIELE DENSIFIET........ccviiiiiitiieiiiteteit ettt ettt ettt ettt ettt ettt anen 0.23

For Up To 500, Add 0.45

For >500 To 1,000, Add 0.41

For >1,000 To 2,500, Add 0.27

For >2,500 To 4,000, Add 0.14

For >8,000 To 15,000, Deduct -0.06

For >15,000 To 25,000, Deduct -0.07

For >25,000, Deduct -0.10
03354300-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector BRSO PSP PSSO PPIPRPOPPRPION 0.23

For Up To 500, Add 0.45

For >500 To 1,000, Add 0.41

For >1,000 To 2,500, Add 0.27

For >2,500 To 4,000, Add 0.14

For >8,000 To 15,000, Deduct -0.06

For >15,000 To 25,000, Deduct -0.07

For >25,000, Deduct -0.10
03 354300-0013 SF Concrete Floor Polishing Final Clean Up 0.12

For Up To 500, Add 0.23

For >500 To 1,000, Add 0.22

For >1,000 To 2,500, Add 0.14

For >2,500 To 4,000, Add 0.07

For >8,000 To 15,000, Deduct -0.03

For >15,000 To 25,000, Deduct -0.04

For >25,000, Deduct -0.05

03 3563 Slip-Resistant Floor Finishing esss
03 35 63 00-0001 Slip-Resistant Floor Finishing essses

033563 00-0002 SF  Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF ............cccooiiiiiiiiiccciicc s 0.92
For Up To 100, Add 1.50
For >100 To 250, Add 0.38
For >250 To 500, Add 0.19
For >5,000 To 10,000, Deduct -0.04
For >10,000, Deduct -0.08
033563 00-0003 SF  Silicone Carbide Abrasive FIoor Finish 0.25 LB/SF ............ccciiiiiiiiiiicccscc s 1.04
For Up To 100, Add 1.50
For >100 To 250, Add 0.38
For >250 To 500, Add 0.19
For >5,000 To 10,000, Deduct -0.04
For >10,000, Deduct -0.08

03 3566 Acid Etch Floor Finishing ez
03 35 66 00-0001 Acid Etch Floor esssss

03 3566 00-0002 SF Concrete Floor Finishes, EtCh With ACIH AN RINSE ........coiiuiiie ettt e ettt e e e et e e e e e eaaeeeeaaiaaesaeeaaasaeaeaaanaasaaeaanns 0.86
For Up To 100, Add 0.72
For >100 To 250, Add 0.18
For >250 To 500, Add 0.09
For >5,000 To 10,000, Deduct -0.02
For >10,000, Deduct -0.04

033583 Wall Finishes (0335)
03 35 83 00-0001 Wall FinisheS(oasssa)

03 358300-0002 SF Burlap Rub With Grout, New Concrete Wall Finishes
For Up To 100, Add
For >100 To 250, Add
For >250 To 500, Add
For >5,000 To 10,000, Deduct
For >10,000, Deduct
03 3583 00-0003 SF 1/16" Float Finish, New Concrete Wall Finishes
For Up To 100, Add
For >100 To 250, Add
For >250 To 500, Add
For >5,000 To 10,000, Deduct
For >10,000, Deduct
03 3583 00-0004 SF Etch With Acid And Rinse, New Concrete Wall Finishes
For Up To 100, Add
For >100 To 250, Add
For >250 To 500, Add
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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03 Concrete

0330 Cast-In-Place Concrete

03 35 Concrete Finishing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
033583 00-0006 SF Bush Hammer Green Concrete, New Concrete Wall Finishes et i———aeeaai———aaaaa———aaan 4.23
For Up To 100, Add 8.36
For >100 To 250, Add 2.09
For >250 To 500, Add 1.05
For >5,000 To 10,000, Deduct -0.21
For >10,000, Deduct -0.42
03 3583 00-0006 SF Bush Hammer Cured Concrete, New Concrete Wall FINISNES.........ccuuiiii ittt e e e e s eaaaaa e e e e aaaaaeeaannnens 6.55
For Up To 100, Add 12.92
For >100 To 250, Add 3.23
For >250 To 500, Add 1.62
For >5,000 To 10,000, Deduct -0.32
For >10,000, Deduct -0.65
03 358300-0007 SF Break Ties And Patch, New Concrete Wall Finishes 0.82
For Up To 100, Add 1.42
For >100 To 250, Add 0.36
For >250 To 500, Add 0.18
For >5,000 To 10,000, Deduct -0.04
For >10,000, Deduct -0.07
03 358300-0008 SF  Carborundum Dry Rub, New Concrete Wall FINISNES.........ccoiiiiiiiiiicee et 2.75

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct
03358300-0009 SF Carborundum Wet Rub, New Concrete Wall Finishes

For Up To 100, Add

For >100 To 250, Add

For >250 To 500, Add

For >5,000 To 10,000, Deduct

For >10,000, Deduct

.4.17

03358300-0010 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall FiNISNES..........cc.oiiiiiiiiiiiiiieceecse e 2.63
For Up To 100, Add 4.54
For >100 To 250, Add 1.14
For >250 To 500, Add 0.57
For >5,000 To 10,000, Deduct -0.11
For >10,000, Deduct -0.23
03 358300-0011 SF >1/4"To 1/2" Penetration Sand Blasting, New Concrete Wall FINISNES............cociiiiiiiiiiiie s 7.35
For Up To 100, Add 13.28
For >100 To 250, Add 3.32
For >250 To 500, Add 1.66
For >5,000 To 10,000, Deduct -0.33
For >10,000, Deduct -0.66

03 37 Specialty Placed Concrete e«

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing.

033713 Shotcrete e
03 37 13 00-0001 Shotcrete, Fiber Reinforced, Structural Repair css713

0337 1300-0002 SF 1" Thick Shotcrete, FIber REINFOICEA .............ouiiiiiiiiiici s 4.61
For Up To 25, Add 0.70
For >25 To 50, Add 0.39
For >50 To 150, Add 0.12
03 37 1300-0003 SF 2" Thick Shotcrete, FIDEr REINTOICEM ........c..vviiiiiiiieie e e et e e e e et e e e e e et eee e e e eaaaeaeeaaaaaseaeeaeasasaaeaasresaeeaaanens 8.90
For Up To 25, Add 1.31
For >25 To 50, Add 0.73
For >50 To 150, Add 0.21
0337 1300-0004 SF 3" Thick Shotcrete, Fiber REINFOICEA .............cuiuiiiiiiiicci s 12.93
For Up To 25, Add 1.86
For >25 To 50, Add 1.02
For >50 To 150, Add 0.28
03 37 13 00-0005 SF 4" Thick Shotcrete, FIDEr REINFOICEM ...........veiiiiiiiiie ettt e e e et e e e e e et e e e e e eaaaaeeeeaaaaaaeeaansasaaeaansrasaaeaansens 16.74
For Up To 25, Add 2.36
For >25 To 50, Add 1.29
For >50 To 150, Add 0.34
03 37 1300-0006 SF 6" Thick Shotcrete, FIDEr REINFOICEM ...........veiiiiiiieie ettt e e e et e e e e et e e e e e eateaeeeaaaaaaaeeaansasaaeaaasrasaeeaanrens 23.81
For Up To 25, Add 3.21
For >25 To 50, Add 1.74
For >50 To 150, Add 0.41

03 37 13 00-0007 Gunite (Dry Mix Shotcrete), Sprayed ss13
See CSl section 03 22 11 00-0001 for wire mesh reinforcing.

03 37 1300-0008 SF 1" Thick Gunite (Dry MiX SNOtCrete), SPrayed ........cc.oeueiuirietiiieteeit ettt ettt et et ese e s e e te e e e ete e s e abeassenbeasneteaseenennes 4.23
For Radius Or Irregular Surface, Add 0.86
For Up To 25, Add 0.75
For >25 To 50, Add 0.43
For >50 To 150, Add 0.16
0337 1300-0009 SF 2" Thick Gunite (Dry MixX ShOtCIete), SPIaYEU .........ccucouruiruiiiiiteieiieteteit ettt ettt ettt ettt e ettt e e e e ebe e e e enenee 8.01
For Radius Or Irregular Surface, Add 1.54
For Up To 25, Add 1.38
For >25 To 50, Add 0.79
For >50 To 150, Add 0.29
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Specialty Placed Concrete 03 37

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 37 1300-0010 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0011 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0012 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0013 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0014 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0015 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0337 1300-0016 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed .
For Radius Or Irregular Surface, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

03 39 Concrete Curinge=
033913 Water Concrete Curing esss

03 39 13 00-0001 Water Concrete Curing csss s

03391300-0002 GAL Water Based Curing, Sealing, Hardening And Dustproofing ComMPOUNG ..............coueiiiiiiieirieseieeeseee e 36.47
Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL.

033923 Membrane Concrete Curing s
03392323 Sheet Membrane Concrete Curing essszs

03 39 23 23-0001 Concrete Curing Materials And Compounds s 2323

03392323-0002 CSF 7.5 0z Burlap, Concrete Curing Blanket.
03 392323-0003 CSF 9 Oz Burlap, Concrete Curing Blanket
03 392323-0004 CSF 12 Oz Burlap, Concrete Curing Blanket
0339 2323-0005 CSF 2 Ply Reinforced, Concrete Curing Waterproof Paper
03 39 2323-0006 CSF Curing Paper.

....32.09

.30.39
.34.86
.32.33
..11.19

033933 Concrete Surface Treatments ez

03 39 33 00-0001 Concrete Surface Treatments ssoss

03393300-0002 SF  Acrylic LateX BONdiNg AGENt.........ccoeuiriiiruiriiieiinieieieseeieie e seenenees
03393300-0003 SF Epoxy Resin BondiNg AGENt.........ccueiiiiiiiiieieieeieieie et
03393300-0004 SF Clear Acrylic Sealer, Hardener And DUSIPrOOfer ..........cccoviiriiiiiinienieiseecieeseceeees
0339 3300-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer

03 39 33 00-0006 Shake On Floor Hardeners ez 2033

0339 3300-0007 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener.......
0339 3300-0008 SF 0.65LB/SF, Metallic, Shake On Floor Hardener
0339 3300-0009 SF 0.3 LB/SF, Non Metallic, Shake On FIOOr HArdener ..........ccceeeeeecuiieececiiiieee e
03 393300-0010 SF 0.65LB/SF, Non Metallic, Shake On Floor Hardener

03 40 Precast Concrete

Note: Precast concrete material prices are based on a precast operation producing large quantities of precast products. Material prices
include the concrete panel, delivery to construction site and overhead/mobilization charges for the precast plant.

03 41 Precast Structural Concrete e«
034116 Precast Concrete Slabs s
03 41 16 00-0001 Flat Floor Slab/Floor Plank cze:1
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03 Concrete

0340 Precast Concrete
0341 Precast Structural Concrete

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 41 16 00-0002

03 41 16 00-0003
03 41 16 00-0004
03 41 16 00-0005
03 41 16 00-0006
03 41 16 00-0007
03 41 16 00-0008
03 41 16 00-0009
03 41 16 00-0010
03 41 16 00-0011

03 41 16 00-0012

03 41 16 00-0013

03 41 16 00-0014

03 41 16 00-0015

03 41 16 00-0016

03 41 16 00-0017
03 41 16 00-0018

03 41 16 00-0019
03 41 16 00-0020
03 41 16 00-0021
03 41 16 00-0022
03 41 16 00-0023

03 41 16 00-0024

03 41 16 00-0025
03 41 16 00-0026
03 41 16 00-0027
03 41 16 00-0028
03 41 16 00-0029
03 41 16 00-0030
03 41 16 00-0031
03 41 16 00-0032
03 41 16 00-0033

03 41 16 00-0034

03 41 16 00-0035
03 41 16 00-0036

03 41 16 00-0037

Erection Costs For Using A 90 Ton Crawler Crane s 1s oo-o00)
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

EA  Erect Precast Floor Deck, 0-2 Ton/Piece 150' Maximum Radius With 90 Ton Crane.... 215.25
EA  Erect Precast Floor Deck, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane. 239.21
EA  Erect Precast Floor Deck, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane. 254.04
EA  Erect Precast Floor Deck, 4-5 Ton/Piece 88' Maximum Radius With 90 Ton Crane... 269.34
EA  Erect Precast Floor Deck, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane... 288.22
EA  Erect Precast Floor Deck, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane... 308.05
EA  Erect Precast Floor Deck, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane 330.77
EA  Erect Precast Floor Deck, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane... 359.74
EA  Erect Precast Floor Deck, 9-10 Ton/Piece 60' Maximum Radius With 90 Ton Crane 391.22
Material Cost (03 41 16 00-0001)
Note: Includes cost for 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations cost.
SF 4" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect e 13.28
For 3,500 PSI Concrete, Add 0.27
For 4,000 PSI Concrete, Add 0.40
For 4,500 PSI Concrete, Add 0.53
For 5,000 PSI Concrete, Add 0.80
SF 5" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect e 15.94
For 3,500 PSI Concrete, Add 0.32
For 4,000 PSI Concrete, Add 0.48
For 4,500 PSI Concrete, Add 0.64
For 5,000 PSI Concrete, Add 0.96
SF 6" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect e 19.48
For 3,500 PSI Concrete, Add 0.39
For 4,000 PSI Concrete, Add 0.58
For 4,500 PSI Concrete, Add 0.78
For 5,000 PSI Concrete, Add 1.17
SF 8" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect e 25.86
For 3,500 PSI Concrete, Add 0.52
For 4,000 PSI Concrete, Add 0.78
For 4,500 PSI Concrete, Add 1.03
For 5,000 PSI Concrete, Add 1.55
Floor Units, Combination Beam And Slab s 4116
Erection Costs For Using 90 Ton Crawler Crane sz 1s o007
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
EA  Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 88' Maximum Radius With 90 Ton Crane ... 265.45
EA  Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 60' Maximum Radius With 90 Ton Crane . 289.37
EA  Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 43' Maximum Radius With 90 Ton Crane 319.75
EA  Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 36' Maximum Radius With 90 Ton Crane 355.07
EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 31' Maximum Radius With 90 Ton Crane 399.13
Erection Costs Using A 125 Ton Crawler Crane (s s o001
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
EA  Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 110' Maximum Radius, 125 Ton Crane.... ....416.94 333.57
EA  Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 75' Maximum Radius, 125 Ton Crane. 454.44 363.52
EA  Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 55' Maximum Radius, 125 Ton Crane.. 502.28 401.85
EA  Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 50' Maximum Radius, 125 Ton Crane.. 446.19
EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 40' Maximum Radius, 125 Ton Crane.. 501.59
EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 33' Maximum Radius, 125 Ton Crane.. 545.29
EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 30' Maximum Radius, 125 Ton Crane.. 602.72
EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 28' Maximum Radius, 125 Ton Crane.. 667.14
EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 26' Maximum Radius, 125 Ton Crane.. 755.07
Material Cost (0341 16 00-0017)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operation.
4" S |ab (03 41 16 00-0034)
CY Precast Combination Deck, 4" Slab With Beams Edge Beam Only, 3,000 PSI CONCIete.........cccceruereeniineenienienieaeeneeans 1,399.15
For 3,500 PSI Concrete, Add 27.98
For 4,000 PSI Concrete, Add 41.97
For 4,500 PSI Concrete, Add 55.97
For 5,000 PSI Concrete, Add 83.95
CY Precast Combination Deck, 4" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete............ccccceeveuenne. 1,416.86
For 3,500 PSI Concrete, Add 28.34
For 4,000 PSI Concrete, Add 42.51
For 4,500 PSI Concrete, Add 56.67
For 5,000 PSI Concrete, Add 85.01
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Precast Concrete 03 40

Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
034116 00-0038 CY Precast Combination Deck, 4" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete.............cccccveevenenn. 1,593.96
For 3,500 PSI Concrete, Add 31.88
For 4,000 PSI Concrete, Add 47.82
For 4,500 PSI Concrete, Add 63.76
For 5,000 PSI Concrete, Add 95.64

03 41 16 00-0039 5" Slab s 41 1600003

034116 00-0040 CY Precast Combination Deck, 5" Slab With Beams Edge Beam Only, 3,000 PSI CONCIEte..........ccceovruereiieiineeieiineeieeiaeens 1,434.57
For 3,500 PSI Concrete, Add 28.69
For 4,000 PSI Concrete, Add 43.04
For 4,500 PSI Concrete, Add 57.38
For 5,000 PSI Concrete, Add 86.07
034116 00-0041 CY Precast Combination Deck, 5" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete.............cccccveeuennen. 1,487.70
For 3,500 PSI Concrete, Add 29.75
For 4,000 PSI Concrete, Add 44.63
For 4,500 PSI Concrete, Add 59.51
For 5,000 PSI Concrete, Add 89.26

034116 00-0042 CY Precast Combination Deck, 5" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete...
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add

03 41 16 00-0043 6" Slab s 16000030

03 41 16 00-0044 CY Precast Combination Deck, 6" Slab With Beams Edge Beam Only, 3,000 PSI CONCIEte..........ccccouruereirriinieieiineeieeiaeens 1,487.70

For 3,500 PSI Concrete, Add 29.75

For 4,000 PSI Concrete, Add 44.63

For 4,500 PSI Concrete, Add 59.51

For 5,000 PSI Concrete, Add 89.26
034116 00-0045 CY Precast Combination Deck, 6" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete.............cccccueeuenen. 1,771.07

For 3,500 PSI Concrete, Add 35.42

For 4,000 PSI Concrete, Add 53.13

For 4,500 PSI Concrete, Add 70.84

For 5,000 PSI Concrete, Add 106.26
034116 00-0046 CY Precast Combination Deck, 6" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete.............cccccveeuenen. 2,160.70

For 3,500 PSI Concrete, Add 43.21

For 4,000 PSI Concrete, Add 64.82

For 4,500 PSI Concrete, Add 86.43

For 5,000 PSI Concrete, Add 129.64

034119 Precast Concrete Wall Panels e
03 41 19 00-0001 Structural Wall Panels ws19
Note: Gray, smooth form or board finish one side.

03 41 19 00-0002 Erection Cost Using 50 Ton Hydraulic Crane s 1 o000

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.

034119 00-0003 EA Erect Precast Wall Panel 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane 212.29
03 41 19 00-0004 EA Erect Precast Wall Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane 235.92
03 4119 00-0005 EA Erect Precast Wall Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.. 265.64
03 4119 00-0006 EA  Erect Precast Wall Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.. 284.25
034119 00-0007 EA Erect Precast Wall Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane 303.81
034119 00-0008 EA Erect Precast Wall Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane 326.21
034119 00-0009 EA Erect Precast Wall Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane.. 354.79
03411900-0010 EA Erect Precast Wall Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane.. 385.83
03 41 19 00-0011 Erection Cost Using 90 Ton Crawler Crane s 1s soooon

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking of joints.
03411900-0012 EA Erect Precast Wall Panel 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane 238.77
0341 1900-0013 EA Erect Precast Wall Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane 265.45
0341 1900-0014 EA Erect Precast Wall Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane 298.86
0341 1900-0015 EA Erect Precast Wall Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane 319.75
03411900-0016 EA Erect Precast Wall Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane 341.79
034119 00-0017 EA Erect Precast Wall Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane 367.03
034119 00-0018 EA Erect Precast Wall Panel 11-13 Ton/Piece 50" Maximum Radius With 90 Ton Crane.. 399.13
03411900-0019 EA Erect Precast Wall Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane.. 433.97
034119 00-0020 EA  Erect Precast Wall Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane.. 479.73
03411900-0021 EA Erect Precast Wall Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane.. 530.89
0341 1900-0022 EA Erect Precast Wall Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane.. 600.96
034119 00-0023 EA Erect Precast Wall Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane.. 683.56
034119 00-0024 EA Erect Precast Wall Panel 35-40 Ton/Piece 23' Maximum Radius With 90 Ton Crane.. 792.55

03 41 19 00-0025 Material COSt(osumoorooon
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations.
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0340 Precast Concrete
0341 Precast Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

034119 00-0026 SF 4" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add

For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

For 2" Polystyrene Insulation, Add
03 4119 00-0027 SF 5" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add

For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

For 2" Polystyrene Insulation, Add
034119 00-0028 SF 6" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add

For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

For 2" Polystyrene Insulation, Add
03411900-0029 SF 8" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add

For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

For 2" Polystyrene Insulation, Add

03 41 19 00-0030 Partition Panels g1
03 41 19 00-0031 Erection Costs Using 20 Ton Hydraulic Crane sz 1s o000

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

03411900-0032 EA Erect Precast Partition Wall 0-1 Ton/Piece 69' Maximum Radius With 20 Ton Crane... 171.70
034119 00-0033 EA Erect Precast Partition Wall 1-2 Ton/Piece 50' Maximum Radius With 20 Ton Crane 190.92
0341 1900-0034 EA Erect Precast Partition Wall 2-3 Ton/Piece 41' Maximum Radius With 20 Ton Crane... 214.87
0341 1900-0035 EA Erect Precast Partition Wall 3-4 Ton/Piece 33' Maximum Radius With 20 Ton Crane... 245.77
034119 00-0036 EA Erect Precast Partition Wall 4-5 Ton/Piece 30' Maximum Radius With 20 Ton Crane 263.94
034119 00-0037 EA Erect Precast Partition Wall 5-6 Ton/Piece 26' Maximum Radius With 20 Ton Crane... 287.03
034119 00-0038 EA Erect Precast Partition Wall 6-7 Ton/Piece 23' Maximum Radius With 20 Ton Crane... 312.14
03411900-0039 EA Erect Precast Partition Wall 7-8 Ton/Piece 20' Maximum Radius With 20 Ton Crane... 344.97
03 41 19 00-0040 Erection Costs Using 50 Ton Hydraulic Crane s 1s sco0s0)

Note: Includes handling, hoisting in place, alignment, bracing and permanent connections. Excludes grouting or

caulking of joints.
034119 00-0041 EA Erect Precast Partition Wall 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane. 212.29
034119 00-0042 EA Erect Precast Partition Wall 1-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane 235.92
034119 00-0043 EA Erect Precast Partition Wall 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane 265.64
034119 00-0044 EA Erect Precast Partition Wall 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane 303.81
03 41 19 00-0045 EA Erect Precast Partition Wall 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane 326.21
03 41 19 00-0046 EA  Erect Precast Partition Wall 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane 354.79
03 41 19 00-0047 EA Erect Precast Partition Wall 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane... 385.83
034119 00-0048 EA Erect Precast Partition Wall 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane... 426.37
034119 00-0049 EA Erect Precast Partition Wall 8-10 Ton/Piece 31' Maximum Radius With 50 Ton Crane. 471.94
034119 00-0050 EA Erect Precast Partition Wall 10-12 Ton/Piece 26' Maximum Radius With 50 Ton Crane.. 534.13
0341 1900-0051 EA Erect Precast Partition Wall 12-14 Ton/Piece 25' Maximum Radius With 50 Ton Crane.. 607.61
034119 00-0052 EA Erect Precast Partition Wall 14-16 Ton/Piece 21' Maximum Radius With 50 Ton Crane.. 704.44

03 41 19 00-0053 Material Cost (03 41 19 00-0030)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations.
copyright 2017 The Gordian Group, Inc. November 2017
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Precast Concrete 03 40

Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

034119 00-0054 SF 4" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready T0O EFECE........ccoiiiiiiiiiiiiiiieieieiee ettt 16.82

For 4,000 PSI Concrete, Add 0.50

For 4,500 PSI Concrete, Add 0.67

For 5,000 PSI Concrete, Add 1.01

For White Facing, Add 3.36

For Solid White Through Thickness, Add 3.36

For Broken Rib Finish, Add 1.68

For Fluted Surface, Add 1.68

For Exposed Aggregate, Add 3.36

For Sandblasting Of Surface, Add 1.68
034119 00-0055 SF 5" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready TO EreCt.........cccuiiiiiiiiiiiiiiiieieesie ettt 20.72

For 4,000 PSI Concrete, Add 0.62

For 4,500 PSI Concrete, Add 0.83

For 5,000 PSI Concrete, Add 1.24

For White Facing, Add 4.14

For Solid White Through Thickness, Add 4.14

For Broken Rib Finish, Add 2.07

For Fluted Surface, Add 2.07

For Exposed Aggregate, Add 4.14

For Sandblasting Of Surface, Add 2.07
0341 1900-0056 SF 6" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready TO EFeCt.........cccuiiiiiiiiiiiiiesiieieesie et 24.80

For 4,000 PSI Concrete, Add 0.74

For 4,500 PSI Concrete, Add 0.99

For 5,000 PSI Concrete, Add 1.49

For White Facing, Add 4.96

For Solid White Through Thickness, Add 4.96

For Broken Rib Finish, Add 2.48

For Fluted Surface, Add 2.48

For Exposed Aggregate, Add 4.96

For Sandblasting Of Surface, Add 2.48
0341 19 00-0057 SF 8" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready TO EFeCt..........ccuiiuiiiiiiiiiiiiriieieiese e 32.76

For 4,000 PSI Concrete, Add 0.98

For 4,500 PSI Concrete, Add 131

For 5,000 PSI Concrete, Add 1.97

For White Facing, Add 6.55

For Solid White Through Thickness, Add 6.55

For Broken Rib Finish, Add 3.28

For Fluted Surface, Add 3.28

For Exposed Aggregate, Add 6.55

For Sandblasting Of Surface, Add 3.28

03 41 19 00-0058 Cladding Panels e 119
03 41 19 00-0059 Erection Costs Using 50 Ton Hydraulic Crane ws . 1s coooss)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

0341 19 00-0060 EA Erect Precast Cladding 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane 223.96
034119 00-0061 EA Erect Precast Cladding 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane.. 250.54
034119 00-0062 EA Erect Precast Cladding 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.. 284.25
0341 19 00-0063 EA Erect Precast Cladding 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.. 303.81
034119 00-0064 EA Erect Precast Cladding 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane.. 326.21
034119 00-0065 EA Erect Precast Cladding 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane 354.79
034119 00-0066 EA Erect Precast Cladding 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane. 385.83
034119 00-0067 EA Erect Precast Cladding 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane. 426.37
03 41 19 00-0068 Erection Costs Using 90 Ton Crawler Crane s« 100008

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.
034119 00-0069 EA Erect Precast Cladding 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane... 251.97
034119 00-0070 EA  Erect Precast Cladding 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane 281.87
03411900-0071 EA Erect Precast Cladding 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane.. 319.75
03411900-0072 EA Erect Precast Cladding 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane.. 341.79
0341 19 00-0073 EA Erect Precast Cladding 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane.. 367.03
0341 19 00-0074 EA Erect Precast Cladding 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane 399.13
0341 1900-0075 EA Erect Precast Cladding 11-13 Ton/Piece 90' Maximum Radius With 90 Ton Crane. 433.97
034119 00-0076 EA Erect Precast Cladding 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane. 479.73
034119 00-0077 EA Erect Precast Cladding 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane. 530.89
034119 00-0078 EA Erect Precast Cladding 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane. 600.96
034119 00-0079 EA Erect Precast Cladding 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane. 683.56
0341 1900-0080 EA Erect Precast Cladding 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane. 792.55

03 41 19 00-0081 Material COSt(osumoorooss)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant
operations.
November 2017 copyright 2017 The Gordian Group, Inc.
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03 Concrete

0340 Precast Concrete
0341 Precast Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03411900-0082 SF 4" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect e 16.82

For 3,500 PSI Concrete, Add 0.34

For 4,000 PSI Concrete, Add 0.50

For 4,500 PSI Concrete, Add 0.67

For 5,000 PSI Concrete, Add 1.01

For White Facing, Add 3.36

For Solid White Through Thickness, Add 3.36

For Broken Rib Finish, Add 1.68

For Fluted Surface, Add 1.68

For Exposed Aggregate, Add 3.36

For Sandblasting Of Surface, Add 1.68
0341 1900-0083 SF 5" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect e aa———a e 20.72

For 3,500 PSI Concrete, Add 0.41

For 4,000 PSI Concrete, Add 0.62

For 4,500 PSI Concrete, Add 0.83

For 5,000 PSI Concrete, Add 1.24

For White Facing, Add 4.14

For Solid White Through Thickness, Add 4.14

For Broken Rib Finish, Add 2.07

For Fluted Surface, Add 2.07

For Exposed Aggregate, Add 4.14

For Sandblasting Of Surface, Add 2.07
03411900-0084 SF 6" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect e 24.80

For 3,500 PSI Concrete, Add 0.50

For 4,000 PSI Concrete, Add 0.74

For 4,500 PSI Concrete, Add 0.99

For 5,000 PSI Concrete, Add 1.49

For White Facing, Add 4.96

For Solid White Through Thickness, Add 4.96

For Broken Rib Finish, Add 2.48

For Fluted Surface, Add 2.48

For Exposed Aggregate, Add 4.96

For Sandblasting Of Surface, Add 2.48
0341 1900-0085 SF 8" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect e aa———a e 32.76

For 3,500 PSI Concrete, Add 0.66

For 4,000 PSI Concrete, Add 0.98

For 4,500 PSI Concrete, Add 131

For 5,000 PSI Concrete, Add 1.97

For White Facing, Add 6.55

For Solid White Through Thickness, Add 6.55

For Broken Rib Finish, Add 3.28

For Fluted Surface, Add 3.28

For Exposed Aggregate, Add 6.55

For Sandblasting Of Surface, Add 3.28

03 41 19 00-0086 Sandwich Pane|(0341 19)
03 41 19 00-0087 Erection Costs Using 50 Ton Hydraulic Crane sz 1s coooss

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034119 00-0088 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane 223.96
0341 1900-0089 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane . 250.54
034119 00-0090 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane . 284.25
03411900-0091 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane . 303.81
0341 1900-0092 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane . 326.21
0341 1900-0093 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane 354.79
0341 1900-0094 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane..... 385.83
03411900-0095 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane..... 426.37
03 41 19 00-0096 Erection Costs Using 90 Ton Crawler Crane s« 19000086

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.
0341 1900-0097 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane ... 227.09
0341 1900-0098 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane 254.04
0341 1900-0099 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane . 288.22
0341 1900-0100 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane . 308.05
03411900-0101 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane . 330.77
03411900-0102 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane 359.74
03411900-0103 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane . 391.22
0341 1900-0104 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane..... 432.32
0341 1900-0105 EA Erect Precast Sandwich Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane . 478.53
0341 1900-0106 EA Erect Precast Sandwich Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane..... 541.59
034119 00-0107 EA Erect Precast Sandwich Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane..... 616.09
03411900-0108 EA Erect Precast Sandwich Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane..... 714.28

03 41 19 00-0109 Material COSt(oaumooroose)

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant

operations. Sandwich panel consists of 2.5" cladding panel, 2" fiber board insulation and the structural panel as

defined.

copyright 2017 The Gordian Group, Inc. November 2017

Page 03 - 52 County of San Mateo, General Construction



Concrete 03

Precast Concrete 03 40

Precast Structural Concrete 0341

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

03 41 19 00-0110

03 41 19 00-0111

03 41 19 00-0112

03 41 19 00-0113

SF

4" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add
For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

SF

5" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add
For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

SF

6" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add
For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

SF

8" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For 4,500 PSI Concrete, Add

For 5,000 PSI Concrete, Add

For White Facing, Add

For Solid White Through Thickness, Add
For Broken Rib Finish, Add

For Fluted Surface, Add

For Exposed Aggregate, Add

For Sandblasting Of Surface, Add

034123 Precast Concrete Stairs esa

03 41 23 00-0001

03 41 23 00-0002
03 41 23 00-0003
03 41 23 00-0004
03 41 23 00-0005
03 41 23 00-0006
03 41 23 00-0007
03 41 23 00-0008
03 41 23 00-0009

03 41 23 00-0010

03 41 23 00-0011
03 41 23 00-0012
03 41 23 00-0013
03 41 23 00-0014
03 41 23 00-0015
03 41 23 00-0016
03 41 23 00-0017
03 41 23 00-0018

03 41 23 00-0019

03 41 23 00-0020

EA
EA
EA
EA
EA
EA
EA
EA

EA
EA
EA
EA
EA
EA
EA
EA

EA

Erection Costs Using A 50 Ton Hydraulic Crane es sz

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.

Erect Precast Stairs, 0-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane...

Erect Precast Stairs, 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane

Erect Precast Stairs, 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane...
Erect Precast Stairs, 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane...

Erect Precast Stairs, 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane

Erect Precast Stairs, 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane...
Erect Precast Stairs, 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane...
Erect Precast Stairs, 8-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane...

Erection Costs Using A 90 Ton Crawler Crane s 2

235.92
250.54
265.64
284.25
303.81
326.21
354.79
385.83

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.

Erect Precast Stairs, 0-2 Ton/Piece 151" Maximum Radius With 90 Ton Crane....
Erect Precast Stairs, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.
Erect Precast Stairs, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane.
Erect Precast Stairs, 4-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane...

Erect Precast Stairs, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane
Erect Precast Stairs, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane

Erect Precast Stairs, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane...

Erect Precast Stairs, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane

Material Cost (034123)

235.92
250.54
265.64
284.25
303.81
326.21
354.79
385.83

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast operations.

3' Wide With 10-1/2" Depth Treads Precast Concrete Stair Unit, Per Riser.

For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add

03 41 26 Precast Concrete Structural Sections ez

November 2017
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03 Concrete

0340 Precast Concrete
0341 Precast Structural Concrete

MINOR
CSlI_UoM

TOTAL DIRECT DEMOLITION
DESCRIPTION UNIT COST UNIT COST

03 41 26 00-0001
03 41 26 00-0002

03 41 26 00-0003
03 41 26 00-0004
03 41 26 00-0005
03 41 26 00-0006

03 41 26 00-0007

03 41 26 00-0008
03 41 26 00-0009
03 41 26 00-0010
03 41 26 00-0011
03 41 26 00-0012
03 41 26 00-0013
03 41 26 00-0014
03 41 26 00-0015

03 41 26 00-0016

03 41 26 00-0017

03 41 26 00-0018

03 41 26 00-0019

03 41 26 00-0020

03 41 26 00-0021
03 41 26 00-0022

03 41 26 00-0023

03 41 26 00-0024

03 41 26 00-0025
03 41 26 00-0026

03 41 26 00-0027

03 41 26 00-0028

03 41 26 00-0029

copyright 2017 The Gordian Group

Precast Beams, Girder And JOiSts (z 42

Erection Costs Using A 90 Ton Crawler Crane s 2s o001
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
EA  Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 89' Maximum Radius, 90 Ton Crane ...
EA  Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 60' Maximum Radius, 90 Ton Crane .
EA  Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 43' Maximum Radius, 90 Ton Crane....
EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 36' Maximum Radius, 90 Ton Crane....

...373.53 298.86
319.75
341.79
367.03

Erection Costs Using A 125 Ton Crawler Crane (s 2s o001

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or

caulking joints.
EA  Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 110' Maximum Radius, 125 Ton Crane....
EA  Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 75' Maximum Radius, 125 Ton Crane....
EA  Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 55' Maximum Radius, 125 Ton Crane..
EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 50' Maximum Radius, 125 Ton Crane..
EA  Erect Precast Structural Sections, 20-25 Ton/Piece Beam, Girder, Joist; 40' Maximum Radius, 125 Ton Crane..
EA  Erect Precast Structural Sections, 25-30 Ton/Piece Beam, Girder, Joist; 33" Maximum Radius, 125 Ton Crane..
EA  Erect Precast Structural Sections, 30-35 Ton/Piece Beam, Girder, Joist; 30' Maximum Radius, 125 Ton Crane..
EA  Erect Precast Structural Sections, 35-40 Ton/Piece Beam, Girder, Joist; 28' Maximum Radius, 125 Ton Crane..

375.44
401.85
429.44
461.11
501.59
545.29
602.72
667.14

Material Cost (03 41 26 00-0001)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant
operations.

1,000 LB/LF Live Load (03 41 26 00-0016)

LF  Precast Structural Sections, 1,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI.........cccceitiiiriiriienieeeseeiese e 70.98
For 3,500 PSI Concrete, Add 1.94
For 4,000 PSI Concrete, Add 291
For 4,500 PSI Concrete, Add 3.88
For 5,000 PSI Concrete, Add 5.82
LF  Precast Structural Sections, 1,000 LB/LF, 20" Span Live Load, Span, 3,000 PSI.........cccceiiiiiriirriinieeeseeiesee e 88.72
For 3,500 PSI Concrete, Add 2.42
For 4,000 PSI Concrete, Add 3.64
For 4,500 PSI Concrete, Add 4.84
For 5,000 PSI Concrete, Add 7.28
LF  Precast Structural Sections, 1,000 LB/LF, 30' Span Live Load, Span, 3,000 PSl..........ccccriiiiiiniiiineeeeseseeeseeseeeaeens 106.47
For 3,500 PSI Concrete, Add 2.91
For 4,000 PSI Concrete, Add 4.37
For 4,500 PSI Concrete, Add 5.81
For 5,000 PSI Concrete, Add 8.73

3,000 LB/LF Live Load (03 41 26 00-0016)

LF  Precast Structural Sections, 3,000 LB/LF, 15' Span Live Load, Span, 3,000 PSl.........ccccoriiiiriirriinieeeseeeese e 88.72
For 3,500 PSI Concrete, Add 2.42
For 4,000 PSI Concrete, Add 3.64
For 4,500 PSI Concrete, Add 4.84
For 5,000 PSI Concrete, Add 7.28
LF  Precast Structural Sections, 3,000 LB/LF, 20" Span Live Load, Span, 3,000 PSI..........cccoitriiriiinieienieeeesie e 106.47
For 3,500 PSI Concrete, Add 2.91
For 4,000 PSI Concrete, Add 4.37
For 4,500 PSI Concrete, Add 5.81
For 5,000 PSI Concrete, Add 8.73
LF  Precast Structural Sections, 3,000 LB/LF, 30' Span Live Load, Span, 3,000 PSl..........cccciiriiiiniiiineieeeeeseeeseeseeeaeens 141.96
For 3,500 PSI Concrete, Add 3.88
For 4,000 PSI Concrete, Add 5.82
For 4,500 PSI Concrete, Add 7.75
For 5,000 PSI Concrete, Add 11.64

5,000 LB/LF Live Load (03 41 26 00-0016)

LF  Precast Structural Sections, 5,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
LF  Precast Structural Sections, 5,000 LB/LF, 20" Span Live Load, Span, 3,000 PSI
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
LF  Precast Structural Sections, 5,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add

Precast Concrete Columns oss126

, Inc. November 2017
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Concrete 03

Precast Concrete 03 40
Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 41 26 00-0030 Erection Costs Using A 90 Ton Crawler Crane s s oo0029)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034126 00-0031 EA  Erect Precast Concrete Columns, 0-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ... 172.32
03 4126 00-0032 EA Erect Precast Concrete Columns, 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane .. 183.19
03 41 26 00-0033 EA Erect Precast Concrete Columns, 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane .. 196.38
03 41 26 00-0034 EA Erect Precast Concrete Columns, 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane .. 210.63
034126 00-0035 EA Erect Precast Concrete Columns, 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ... 227.09
034126 00-0036 EA  Erect Precast Concrete Columns, 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane..... 246.43
0341 26 00-0037 EA  Erect Precast Concrete Columns, 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane..... 269.34
03 41 26 00-0038 Material COSt (0341 26 00-0029)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast operations.
03 41 26 00-0039 12" x 12" Column, Square, Tied (03 41 26 00-0038)
034126 00-0040 CY 12"x 12" Precast Column, Tied, Average ReINfOrced 351 LB/CY ......c.coiiiiiiiiieiiiieeiieeeee ettt 367.37
For 3,500 PSI Concrete, Add 27.55
For 4,000 PSI Concrete, Add 51.80
For 4,500 PSI Concrete, Add 76.41
For 5,000 PSI Concrete, Add 103.97
03 41 26 00-0041 16" x 16" Column, Square, Tied (03 41 26 00-0038)
034126 00-0042 CY 16" x 16" Precast Column, Tied, Average Reinforced 368 LB/CY .........ccciiiriiiiiiiiiiiiiieeieiisie ettt 376.44
For 3,500 PSI Concrete, Add 28.23
For 4,000 PSI Concrete, Add 53.08
For 4,500 PSI Concrete, Add 78.30
For 5,000 PSI Concrete, Add 106.53
03 41 26 00-0043 20" x 20" Column, Square, Tied (03 41 26 00-0038)
03 41 26 00-0044 CY 20" x 20" Precast Column, Tied, Average Reinforced 357 LB/CY
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
03 41 26 00-0045 24" x 24" Column, Square, Tied (03 41 26 00-0038)
034126 00-0046 CY 24" x 24" Precast Column, Tied, Average ReiNfOrced 365 LB/CY ........cccuiiiiiiiiiiiiiieiieeeeie ettt 377.16
For 3,500 PSI Concrete, Add 28.29
For 4,000 PSI Concrete, Add 53.18
For 4,500 PSI Concrete, Add 78.45
For 5,000 PSI Concrete, Add 106.74
03 41 26 00-0047 28" x 28" Column, Square, Tied (03 41 26 00-0038)
034126 00-0048 CY 28" x 28" Precast Column, Tied, Average ReiNfOrced 347 LB/CY ......c.coiiiiiiiiiiiieieeieeee ettt 377.16
For 3,500 PSI Concrete, Add 28.29
For 4,000 PSI Concrete, Add 53.18
For 4,500 PSI Concrete, Add 78.45
For 5,000 PSI Concrete, Add 106.74
03 41 26 00-0049 32" x 32" Column, Square, Tied (03 41 26 00-0038)
034126 00-0050 CY 32" x 32" Precast Column, Tied, Average Reinforced 351 LB/CY ........ccuiiiiiiiiiiiniiiiisieieesie et 376.44
For 3,500 PSI Concrete, Add 28.23
For 4,000 PSI Concrete, Add 53.08
For 4,500 PSI Concrete, Add 78.30
For 5,000 PSI Concrete, Add 106.53
03 41 26 00-0051 36" x 36" Column, Square, Tied (03 41 26 00-0038)
034126 00-0052 CY 36" x 36" Precast Column, Tied, Average Reinforced 278 LB/CY ........cccoiiiiiiiiiiniiiiieseieesiei et 377.16
For 3,500 PSI Concrete, Add 28.29
For 4,000 PSI Concrete, Add 53.18
For 4,500 PSI Concrete, Add 78.45
For 5,000 PSI Concrete, Add 106.74
034133 Precast Structural Pretensioned Concrete e
03 41 33 00-0001 Slabs, Roof And Floor Members s 33
0341 3300-0002 SF 4" Thick Precast Prestressed Slab, 12-16" SPan ROOf/FIOON .........ccuiiiiiiiiiiiiiei ettt neeas 8.46 1.76
0341 3300-0003 SF 6" Thick Precast Prestressed Slab, 16-25' Span ROOf/FIOON ...........cccccueiiiieiiniiiiiiees 1.76
0341 3300-0004 SF 8" Thick Precast Prestressed Slab, 25-32' Span ROOf/FIOON...........cccocueeiiiieiiiniiiisieees .12.24 1.85
03 413300-0005 SF 10" Thick Precast Prestressed Slab, 32-40" Span Roof/Floor .14.15 1.94
03 41 33 00-0006 Tee Members g
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Concrete
Precast Concrete

0341 Precast Structural Concrete
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 41 33 00-0007 Multlple Tee, Roof And F|00r(03413300-0006)

0341 3300-0008 SF Prestressed Multiple Tee, Roof And Floor Members 2.29
03 41 33 00-0009 Double Tee Wall Member(osussoorooos)

0341 3300-0010 SF Prestressed Double Tee Wall Members Precast CONCrete, <40" SPAN.......c.coiiueruiiieriirieniearesie et sse e sse e e 27.34 6.25
03 41 33 00-0011 Single Tee, Short Span, Roof Members s 3 co0005)

03413300-0012 SF Prestressed Single Tee, Short Span Roof Precast Concrete Members, <40" SPaN..........ccciiiiiiiireiiiinieriei e 21.92 3.79
03 41 33 00-0013 Single Tee, Long Span, Roof Members os « 33 000006

03413300-0014 SF Prestressed Single Tee, Long Span Roof Precast Concrete Members, <40" SPaN ..........ccooiieirirenieineeneeeseeseeeeseeeeens 25.61 3.26
03 41 33 00-0015 Prestressed Concrete Items ez «135
03 41 33 00-0016 Prestressed Quad Tee s 33000015

03413300-0017 SF Tees, Prestressed Quad Tee, Short Spans, Roof 0.70

03 413300-0018 SF Tees, Prestressed Quad Tee, Short Spans, Floor 0.70
03 41 33 00-0019 Prestressed Double Tee es 13300005

03 413300-0020 SF Tees, Double Tee, Floor Members , 60" Span 0.62

0341 3300-0021 SF Tees, Double Tee, Floor Members , 80' Span 0.62

0341 3300-0022 SF Tees, Double Tee, Roof Members, 30' Span 1.06

0341 3300-0023 SF Tees, Double Tee, Roof Members, 50' Span 0.70

0341 3300-0024 SF Tees, Double Tee, Wall Members, Up To 55' High 1.41
03 41 33 00-0025 Prestressed Single Tee ez 3500005

0341 3300-0026 SF Tees, Single Tee Roof Members, 40' Span 1.59

0341 3300-0027 SF Tees, Single Tee Roof Members, 80" Span 0.97

03413300-0028 SF Tees, Single Tee Roof Members, 100' Span 0.88

03413300-0029 SF Tees, Single Tee Roof Members, 120' Span 0.88
03 41 33 00-0030 Prestressed Double Tee Floor Members s « 33 00005

0341 3300-0031 EA Tees, Double Tees, Floor Members, Lightweight, 20" X 8' Wide, 45' .... ....6,350.80 253.47

03413300-0032 EA Tees, Double Tees, Floor Members, Lightweight, 24" X 8' Wide, 50' ... .6,918.38 281.62

03 413300-0033 EA Tees, Double Tees, Floor Members, Lightweight, 32" X 10' Wide, 60" ..11,487.79 316.83

03413300-0034 EA Tees, Double Tees, Floor Members, Standard Weight, 12" X 8' Wide, 25' .2,559.68 230.49

03413300-0035 EA Tees, Double Tees, Floor Members, Standard Weight, 16" X 8' Wide, 25' .3,333.83 253.47

0341 3300-0036 EA Tees, Double Tees, Floor Members, Standard Weight, 18" X 8' Wide, 35' .4,221.18 253.47

0341 3300-0037 EA Tees, Double Tees, Floor Members, Standard Weight, 20" X 8' Wide, 45' .4,700.02 281.62

0341 3300-0038 EA Tees, Double Tees, Floor Members, Standard Weight, 24" X 8' Wide, 50' ....5,986.26 316.83

03413300-0039 EA Tees, Double Tees, Floor Members, Standard Weight, 32" X 10" Wide, B0"..........cceouririiiiriniincineseeieeeseieeseeeneeees 10,657.23 362.25
03 41 33 00-0040 Prestressed Double Tee Roof Members s ss o005

0341 3300-0041 EA Tees, Double Tees, Roof Members, Lightweight, 20" X 8 Wide, 45" ........cccuiiiiiiiiiieeeeee e 5,019.78 253.47

0341 3300-0042 EA Tees, Double Tees, Roof Members, Lightweight, 24" X 8' Wide, 50'... ....6,563.44 281.62

0341 3300-0043 EA Tees, Double Tees, Roof Members, Lightweight, 32" X 10" Wide, 60'. ..10,689.18 316.83

03413300-0044 EA Tees, Double Tees, Roof Members, Standard Weight, 12" X 8' Wide, 30' ....3,393.79 230.49

03413300-0045 EA Tees, Double Tees, Roof Members, Standard Weight, 16" X 8 Wide, 30' ....3,682.29 253.47

0341 3300-0046 EA Tees, Double Tees, Roof Members, Standard Weight, 18" X 8' Wide, 30" .3,954.97 253.47

0341 3300-0047 EA Tees, Double Tees, Roof Members, Standard Weight, 20" X 8' Wide, 40" ....4,078.88 281.62

0341 3300-0048 EA Tees, Double Tees, Roof Members, Standard Weight, 24" X 8' Wide, 50" ....5,365.12 316.83

0341 3300-0049 EA Tees, Double Tees, Roof Members, Standard Weight, 32" X 10" Wide, 60' ...9,148.74 362.25

03 41 33 00-0050

Plant Produced Pretensioned Prestressed Concrete Hollow Core Slab s 33

03 41 33 00-0051 SF
03 41 33 00-0052 SF
03 41 33 00-0053 SF
03 41 33 00-0054 SF
03 41 33 00-0055 SF

Hollow Core Slab, 4" Slab, 12' - 16' Spans, Plant Produced Pretensioned Prestressed Concrete ....
Hollow Core Slab, 6" Slab, 16' - 25' Spans, Plant Produced Pretensioned Prestressed Concrete ....
Hollow Core Slab, 8" Slab, 25' - 30' Spans, Plant Produced Pretensioned Prestressed Concrete ....
Hollow Core Slab, 10" Slab, 30" - 35' Spans, Plant Produced Pretensioned Prestressed Concrete ..
Hollow Core Slab, 12" Slab, 35' - 40' Spans, Plant Produced Pretensioned Prestressed Concrete ..

03 41 33 00-0056

03 41 33 00-0057

03 41 33 00-0058 SF
03 41 33 00-0059 SF
03 41 33 00-0060 SF
03 41 33 00-0061 SF
03 41 33 00-0062 SF
03 41 33 00-0063 SF

Double And Single Tees sy
Double And Single Tees With 16" Roof And Floor Loading s ss oo.ose)

Double Tee With 16" Roof Loading, 30" Span, Pretensioned Prestressed Concrete
Double Tee With 16" Roof Loading, 40" Span, Pretensioned Prestressed Concrete
Double Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
Double Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete
Double Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete
Single Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete
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Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0341 3300-0064 SF Single Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete
0341 3300-0065 SF Single Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
0341 3300-0066 SF Single Tee With 16" Floor Loading, 30" Span, Pretensioned Prestressed Concrete
03 41 3300-0067 SF Single Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete

...2391

.22.39
.24.48
...22.95

03 41 33 00-0068 Double And Single Tees With 24" Roof And Floor Loading s 33 oo-o0se)

0341 3300-0069 SF Double Tee With 24" Roof Loading, 30" Span, Pretensioned Prestressed Concrete
0341 3300-0070 SF Double Tee With 24" Roof Loading, 40" Span, Pretensioned Prestressed Concrete
03413300-0071 SF Double Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
03413300-0072 SF Double Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete
0341 3300-0073 SF Double Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete
0341 3300-0074 SF Single Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete
0341 3300-0075 SF Single Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete
0341 3300-0076 SF Single Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
0341 3300-0077 SF  Single Tee With 24" Floor Loading, 30" Span, Pretensioned Prestressed Concrete
03 413300-0078 SF  Single Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete

03 41 33 00-0079 Double And Single Tees With 32" Roof And Floor Loadlng(034133000056)

0341 3300-0080 SF Double Tee With 32" Roof Load, 50" Span, Pretensioned Prestressed Concrete
03413300-0081 SF Double Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete
03413300-0082 SF Double Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete
03413300-0083 SF Single Tee With 32" Roof Load, 50" Span, Pretensioned Prestressed Concrete .
03413300-0084 SF Single Tee With 32" Roof Load, 60" Span, Pretensioned Prestressed Concrete .
0341 3300-0085 SF Single Tee With 32" Roof Load, 70" Span, Pretensioned Prestressed Concrete .

03 48 Precast Concrete Specialtieswuo
0348 16 Precast Concrete Splash Blocks s«
03 48 16 00-0001 Precast Concrete Splash Blocks sss

0348 16 00-0002 EA  Precast Concrete Splash BIOCKS, StANGAIA SIZE .......c.oouiiiiiiiiieiee ettt ettt et te e e e nbe e 19.86 3.15

0348 21 Precast Concrete Handrails oz
03 48 21 00-0001 Installation Cost sss 21

Note: Includes handling, hoisting into place, alignment, and permanent connections. Excludes grouting.

034821 00-0002 EA Install Precast Handrails, 0-2 Ton/Handrail. 54.98
034821 00-0003 EA Install Precast Handrails, Over 2 Ton/Handrail .. 65.89
03 48 21 00-0004 Material Costozas21
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast operations.
0348 21 00-0005 CY 4" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
034821 00-0006 CY 5" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
03 4821 00-0007 CY 6" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
034821 00-0008 CY 8" Thick 3,000 PSI Concrete Precast Concrete Handrail...............cccccouiiiiiiiiiiiiccc e 1,579.53
For 3,500 PSI Concrete, Add 103.06
For 4,000 PSI Concrete, Add 193.65
For 4,500 PSI Concrete, Add 284.63
For 5,000 PSI Concrete, Add 387.22
03 48 22 Precast Concrete Sun Screen And Trellis cs
03 48 22 00-0001 Sun Screen Blades esss2
03 48 22 00-0002 Installation COSt(ouazzoorooon
Note: Includes handling, hoisting into place, alignment, bracing, and permanent connections.
03 48 22 00-0003 EA Install Precast Sun Screen Blade, 0-1 Ton/Each 27.49
03 48 22 00-0004 EA Install Precast Sun Screen Blade, 1-2 Ton/Each 32.99
03 48 22 00-0005 EA Install Precast Sun Screen Blade, 2-3 Ton/Each 41.28
03 48 22 00-0006 Material COSt(ouszzoorooon
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

034822 00-0007 CY 4" Thick 3,000 PSI Concrete Precast Sun Screen Blades ..............ccoooiiiiiiiiiiiiciicc s 1,490.79

For 3,500 PSI Concrete, Add 97.27

For 4,000 PSI Concrete, Add 182.77

For 4,500 PSI Concrete, Add 268.64

For 5,000 PSI Concrete, Add 365.47
034822 00-0008 CY 5" Thick 3,000 PSI Concrete Precast Sun Screen Blades ..............ccciiiiiiiiiiiiiiiciicc s 1,544.03

For 3,500 PSI Concrete, Add 100.75

For 4,000 PSI Concrete, Add 189.30

For 4,500 PSI Concrete, Add 278.23

For 5,000 PSI Concrete, Add 378.52
034822 00-0009 CY 6" Thick 3,000 PSI Concrete Precast Sun Screen Blades ..............ccooiviiiiiiiiiiicicicccis s 1,615.02

For 3,500 PSI Concrete, Add 105.38

For 4,000 PSI Concrete, Add 198.00

For 4,500 PSI Concrete, Add 291.03

For 5,000 PSI Concrete, Add 395.92
034822 00-0010 CY 8" Thick 3,000 PSI Concrete Precast Sun Screen Blades ..............ccooiviiiiiiiiiiiciciicc s 1,686.01

For 3,500 PSI Concrete, Add 110.01

For 4,000 PSI Concrete, Add 206.70

For 4,500 PSI Concrete, Add 303.82

For 5,000 PSI Concrete, Add 413.33

03 48 22 00-0011 Sun Screen/Trellis Units s 22
03 48 22 00-0012 Installation Cost Using A 50 Ton Hydraulic Crane osas 2 oo

Note: Includes handling, hoisting into place, alignment, bracing and permanent to connections.
0348 22 00-0013 EA Install Precast Trellis, 0-1 Tons/Unit 100" Maximum Radius With 50 TON Crane ..........cccooueeeeeiiiiiieeeeciieeee e e et e enveeeee e . 125.98

03 48 22 00-0014 EA Install Precast Trellis, 1-3 Tons/Unit 65' Maximum Radius With 50 Ton Crane.... 140.99
034822 00-0015 EA Install Precast Trellis, 3-5 Tons/Unit 50" Maximum Radius With 50 Ton Crane 159.88
034822 00-0016 EA Install Precast Trellis, 5-7 Tons/Unit 40" Maximum Radius With 50 Ton Crane.... 170.89
03 48 22 00-0017 Material COSt (034822 00-0011)
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
0348 2200-0018 CY 4" Thick 3,000 PSI Concrete Precast TrelliSeS BIAUES .........ccccueiiiieiiiiie ettt e e et e e e e e eaaaaa e e e eaatae e e e enaaaaens 1,721.50
For 3,500 PSI Concrete, Add 112.33
For 4,000 PSI Concrete, Add 211.06
For 4,500 PSI Concrete, Add 310.21
For 5,000 PSI Concrete, Add 422.03
0348 2200-0019 CY 5" Thick 3,000 PSI Concrete Precast Trellises Blades
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
034822 00-0020 CY 6" Thick 3,000 PSI Concrete Precast Trellises Blades
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
034822 00-0021 CY 8" Thick 3,000 PSI Concrete Precast Trellises BIades .............ccooiiiiiiiiiiiiiccc s 1,934.47
For 3,500 PSI Concrete, Add 126.22
For 4,000 PSI Concrete, Add 237.17
For 4,500 PSI Concrete, Add 348.59
For 5,000 PSI Concrete, Add 474.24
0348 24 Precast Minaret Segments ws
03 48 24 00-0001 Installation Costs Using A 50 Ton Hydraulic Crane es sz,
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections.
03 48 24 00-0002 L- Shaped Segments (03 48 24 00-0001)
03 48 24 00-0003 EA Install Minaret, L-Shape Segment, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane. 217.98
03 48 24 00-0004 EA Install Minaret, L-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane.... 244.28
03 48 24 00-0005 EA Install Minaret, L-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane.... . 276.18
03 48 24 00-0006 EA Install Minaret, L-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ...........ccceevereriennenennaineneans . 294.59
03 48 24 00-0007 O- Shaped Segments (03 48 24 00-0001)
03 48 24 00-0008 EA Install Minaret, O-Shape Segment, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane 230.41
0348 24 00-0009 EA Install Minaret, O-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane .. 258.52
0348 24 00-0010 EA Install Minaret, O-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane .. 292.79
034824 00-0011 EA Install Minaret, O-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane .. 313.59
03 48 24 00-0012 Platform Segment(o3482400-0001)
03 48 24 00-0013 EA Install Minaret, Platform Segments, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane... 441.94
03 48 24 00-0014 EA Install Minaret, Platform Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane.. 534.13
03 48 24 00-0015 EA Install Minaret, Platform Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane.. 592.80
03 48 24 00-0016 EA Install Minaret, Platform Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane.. 665.90
03 48 24 00-0017 Cap Segment(03482400-0001)
03 48 24 00-0018 EA Install Minaret, Cap Segments, 0-1 Ton/Each 100" Maximum Radius With 50 TON Crane ...........cccccouvvreeinieneneencnnennn 302.30 241.81
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0348 2400-0019 EA Install Minaret, Cap Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane... ..337.56 270.01
03 48 24 00-0020 EA Install Minaret, Cap Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane 307.60
0348 24 00-0021 EA Install Minaret, Cap Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane... 328.39
03 48 24 00-0022 Installation Costs Using A 90 Ton Crawler Crane ess2s
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting
and caulking of joints.
03 48 24 00-0023 L- Shaped Segments (0348 24 00-0022)
03 48 24 00-0024 EA Install Minaret, L-Shaped Segments, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane .. 221.02
0348 24 00-0025 EA Install Minaret, L-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane .. 247.69
03 48 24 00-0026 EA Install Minaret, L-Shaped Segments, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane .. 280.03
03 48 24 00-0027 EA Install Minaret, L-Shaped Segments, 5-7 Ton/Each 79" Maximum Radius With 90 Ton Crane..... 298.70
03 48 24 00-0028 O - Shaped Segment(ouazmorooza
03 48 24 00-0029 EA Install Minaret, O-Shaped Segments, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane . 233.63
03 48 24 00-0030 EA Install Minaret, O-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane . 262.13
0348 24 00-0031 EA Install Minaret, O-Shaped Segments, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane . 296.88
0348 24 00-0032 EA Install Minaret, O-Shaped Segments, 5-7 Ton/Each 795' Maximum Radius With 90 Ton Crane . 317.97
03 48 24 00-0033 Platform Segment(ouazworoom
03 48 24 00-0034 EA Install Minaret, Platform Segment, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane ... 357.14
03 48 24 00-0035 EA Install Minaret, Platform Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane 432.32
0348 24 00-0036 EA Install Minaret, Platform Segment, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane ... . 478.53
03 48 24 00-0037 EA Install Minaret, Platform Segment, 5-7 Ton/Each 79" Maximum Radius With 90 TON Crane ..........ccccecuerereeniinnenesneneans . 541.59
03 48 24 00-0038 Cap Segment(ouazmorooza
03 48 24 00-0039 EA Install Minaret, Cap Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane 245.19
03 48 24 00-0040 EA Install Minaret, Cap Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane 273.78
0348 24 00-0041 EA Install Minaret, Cap Segment, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane... . 311.89
03 48 24 00-0042 EA Install Minaret, Cap Segment, 5-7 Ton/Each 79" Maximum Radius With 90 TON Crane...........ccceeereineinineeneeiaeneneeens . 332.98
03 48 24 00-0043 Material COStS s 424
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
03 48 24 00-0044 CY Precast Concrete Minaret, L-Shaped Segments Including Post Tension Cost, 3,000 PSI Concrete............cccocveeveeennne 4,259.16
03 48 24 00-0045 CY Precast Concrete Minaret, O-Shaped Segments Including Post Tension Cost, 3,000 PSI Concrete .. ..4,259.16
034824 00-0046 CY Precast Concrete Minaret, Platform Segments Including Post Tension Cost, 3,000 PSI Concrete .
03 48 24 00-0047 CY Precast Concrete Minaret, Cap Segments Including Post Tension Cost, 3,000 PSI Concrete
03 48 29 Precast Accessories e
Note: Includes installation labor, material and equipment.
03 48 29 00-0001 Bearing Pads For Precast Members ess29)
03 48 29 00-0002 Continuous 2" Wide StripS(ouszs)oorooon
03 48 29 00-0003 LF Bearing Pads, Continuous 2" Wide x 1/8" Thick Strips RSSO P RSOOSR PR PPPPRION 1.32
Note: For precast members
034829 00-0004 LF Bearing Pads, Continuous 2" Wide x 1/4" Thick Strips RSSO P RSOOSR PR PPPPRION 1.96
Note: For precast members.
034829 00-0005 LF Bearing Pads, Continuous 2" Wide x 1/2" Thick Strips RSSO P RSOOSR PR PPPPRION 3.39
Note: For precast members
034829 00-0006 LF Bearing Pads, Continuous 2" Wide x 3/4" Thick Strips RSSO P RSOOSR PR PPPPRION 4.83
Note: For precast members
0348 29 00-0007 LF  Bearing Pads, Continuous 2" Wide X 1" ThICK STHPS .......eiutiiiitiiieii ittt ettt et e e e 6.32
Note: For precast members
034829 00-0008 LF Bearing Pads, Continuous 2" Wide X 1-1/2" THICK SHPS ........eiutiiiiiiiiie ettt ettt e e te e neeas 9.16
Note: For precast members
03 48 29 00-0009 Bearing Pad Pipe Supports csas 2
034829 00-0010 LF 8" Diameter Precast Balustrade, Decorative Shapes...... ....83.16
034829 00-0011 LF Precast Rail Cap, <1 SF Cross Section . ....53.18
034829 00-0012 LF 4"x4"Precast Pipe Support. 6.90
03 48 46 Precast Skylight Shells s«
03 48 46 00-0001 Installation Cost Using A 90 Ton Crawler Crane cs s
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections.
03 48 46 00-0002 EA Install Precast Skylight Shell, 0-4 Tons/Each Based On 90 Ton Crawler Crane. 179.91
03 48 46 00-0003 EA Install Precast Skylight Shell, 4-6 Tons/Each Based On 90 Ton Crawler Crane. 199.75
03 48 46 00-0004 EA Install Precast Skylight Shell, 6-8 Tons/Each Based On 90 Ton Crawler Crane.... 224.53
03 48 46 00-0005 Material CoSt 034840
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
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03 Concrete

0340 Precast Concrete

03 48 Precast Concrete Specialties

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 48 46 00-0006

Ccy

3.5" Thick 3,000 PSI Concrete Precast Skylight With 4.4"' RAQIUS ...........coiiiiiiiiiieiiei e 1,781.90

03 48 49 Precast Landings o«

03 48 49 00-0001
03 48 49 00-0002
03 48 49 00-0003
03 48 49 00-0004

3" Thick Precast Landing ...
4" Thick Precast Landing ...
5" Thick Precast Landing...
6" Thick Precast Landing...

034854 Precast Concrete Blocks s

03 48 54 00-0001
03 48 54 00-0002
03 48 54 00-0003
03 48 54 00-0004

Precast Concrete BlOCKS (4554

03 51 Cast Roof Decks wso

03 51 13 00-0001

03 51 13 00-0002
03 51 13 00-0003
03 51 13 00-0004
03 51 13 00-0005
03 51 13 00-0006
03 51 13 00-0007
03 51 13 00-0008

03 51 13 00-0009

03 51 13 00-0010
03 51 13 00-0011

03 51 16 00-0001

03 51 16 00-0002
03 51 16 00-0003
03 51 16 00-0004
03 51 16 00-0005
03 51 16 00-0006

03 51 16 00-0007

03 51 16 00-0008
03 51 16 00-0009
03 51 16 00-0010
03 51 16 00-0011
03 51 16 00-0012
03 51 16 00-0013
03 51 16 00-0014

03 51 16 00-0015

03 51 16 00-0016
03 51 16 00-0017

03 51 16 00-0018
03 51 16 00-0019

EA  2'x2'x2'Precast Concrete Block 32.86
EA  2'x2'x4'Precast Concrete Block 41.08
EA  2'x2'x8' Precast Concrete Block 49.29
03 50 Cast Decks And Underlayment,
035113 Cementitious Wood Fiber Decks wssy
Cement Fiber Tongue And Groove Planks ess: s
SF 1" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
SF  1-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
SF 2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
SF  2-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
SF 3" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
SF  3-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
SF 4" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
Bulb Tees, Sub-Purlins And Grout ess:
SF  6' Span Bulb Tee, Sub-Purlins, Grout, Cement Wo0od Fiber SYStEM ...........ccoiiiiiiiiiiie e 1.33
SF 8" Span Bulb Tee, Sub-Purlins, Grout, Cement Wood Fiber SYStem ............c.cccooviiiiiiiisiiicess 2.09
035116 Gypsum Concrete Roof Decks sy
Class A Gypsum Fill Concrete Deck 5116
SF 2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.44
SF  2-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.52
SF 3" Thick Precast Gypsum Fill Concrete Deck, Class A 0.59
SF  3-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.66
SF 4" Thick Precast Gypsum Fill Concrete Deck, Class A 0.74
Formboard For Lightweight Deck ss: 1
SF  Gypsum Deck Formboard, 1/2" Drywall For Lightweight Deck
SF  Gypsum Deck Formboard, 1" Mineral Fiber Board For Lightweight Deck.
SF  Gypsum Deck Formboard, 1-1/2" Mineral Fiber Board For Lightweight Deck
SF  Gypsum Deck Formboard, 1" Cementitious Fiber Board For Lightweight Deck 0.52
SF  Gypsum Deck Formboard, 1-1/2" Cementitious Fiber Board For Lightweight Deck 0.52
SF  Gypsum Deck Formboard, 1" Glass Fiber Board For Lightweight Deck 0.52
SF  Gypsum Deck Formboard, 1-1/2" Glass Fiber Board For Lightweight Deck 0.52
Board Deck Supports For Formboard css: 1
SF  Gypsum Deck Formboard Supports, 5' Bulb Tee 40 LB/SF, Span .0.74 0.18
SF  Gypsum Deck Formboard Supports, 8' Bulb Tee 40 LB/SF Span 0.26
Gypsum Plank ess:1s
SF  Insulating Concrete Gypsum Plank, 2" Thick Roof Deck .3.50
SF Insulating Concrete Gypsum Plank, 3" Thick Roof Deck .4.66

03 51 16 00-0020

03 52 Lightweight Concrete Roof Insulation eso

035216 Lightweight Insulating Concrete es»
Note: Add costs for forming to all tasks below. See CSI section 03 11 00 00-0000 for forming.

03 52 16 00-0001

03 52 16 00-0002
03 52 16 00-0003

Ccy

Poured Deck (0352 16)

Perlite Or Vermiculite (0352 16 00-0001)
Insulating Roof Deck, Perlite, 1:6 Mix Field Mix, AlISO VEIMICUILE ........c.coiiiiiiiiiiiiieii e 277.23

For Smooth Trowel Finish, Add 41.45
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Concrete 03

Cast Decks And Underlayment 03 50
Lightweight Concrete Roof Insulation 03 52

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 52 16 00-0004 Lightweight Insulating Concrete Deck, Ready Mix 1 To 6 MiX s s2 16 00000

035216 00-0005 SF 2" Insulating ROOf DeCK, REAAY MiX, 1:6 IMIX .....c.veuiuireuiitiieiietit ettt sttt ettt ettt ettt e e eneaeen 2.93
For Smooth Trowel Finish, Add 0.30

035216 00-0006 SF 3" Insulating Roof Deck, Ready Mix, 1:6 Mix SR USSP PSP SO P O PSP OO PRPPPPPION 4.23
For Smooth Trowel Finish, Add 0.36

03 52 16 00-0007 Lightweight Insulating Concrete Plank Roof Deck ess2 1

0352 16 00-0008 SF 2" Thick, Lightweight Insulating Concrete Plank Roof Deck
For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

035216 00-0009 SF  2-1/2" Thick, Lightweight Insulating Concrete Plank Roof Deck
For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

035216 00-0010 SF 3" Thick, Lightweight Insulating Concrete Plank Roof Deck
For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

035216 00-0011 SF  3-1/2" Thick, Lightweight Insulating Concrete Plank Roof Deck
For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

035216 00-0012 SF 4" Thick, Lightweight Insulating Concrete Plank Roof Deck
For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

03 52 16 00-0013 Lightweight Insulating Concrete Channel Slab Roof Deck ess2 16

0352 16 00-0014 SF  2-3/4" Thick, Lightweight Insulating Concrete Channel Slab Roof Deck....
035216 00-0015 SF  3-1/2" Thick, Lightweight Insulating Concrete Channel Slab Roof Deck....
035216 00-0016 SF  3-3/4" Thick, Lightweight Insulating Concrete Channel Slab Roof Deck....
035216 00-0017 SF  4-3/4" Thick, Lightweight Insulating Concrete Channel Slab Roof Deck....
035216 00-0018 SF  2-3/4" Thick, Cut To Length On Site, Lightweight Insulating Concrete Channel Slab Roof Deck .
035216 00-0019 SF  3-1/2" Thick, Cut To Length On Site, Lightweight Insulating Concrete Channel Slab Roof Deck .
035216 00-0020 SF  3-3/4" Thick, Cut To Length On Site, Lightweight Insulating Concrete Channel Slab Roof Deck .
0352 16 00-0021 SF  4-3/4" Thick, Cut To Length On Site, Lightweight Insulating Concrete Channel Slab Roof Deck .

03 53 Concrete Topping s

Note: Installed over new or existing concrete.

03 53 00 00-0001 Integral Topping Including Hard Trowel Finish esss
Note: Using 1:1:2 mix.
0353 0000-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 00 00-0003 SF  1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 00 00-0004 SF  3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix..
0353 0000-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix..
0353 0000-0007 SF  2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix

03 53 00 00-0009 Granolithic Topping Laid After esss
Note: Using 1:1:1-1/2 mix.

0353 0000-0010 SF  1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03530000-0011 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03530000-0012 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03 54 Cast Underlayment s

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary).

0354 16 Hydraulic Cement Underlayment s
03 54 16 00-0001 Self Leveling Cementitious Underlayment For FIOOrs ess« 1

Note: Includes primer.

035416 00-0002 SF  1/8" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ..
0354 16 00-0003 SF  1/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ..
0354 16 00-0004 SF  1/2" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ..
0354 16 00-0005 SF  3/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation..
0354 16 00-0006 SF 1" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ..

03 54 16 00-0007 SF  1-1/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation
0354 16 00-0008 SF  1-1/2" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation..
035416 00-0009 SF  1-3/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation..

03 60 Groutinge
03 61 Cementitious Groutingew

Note: 1 part cement to 3 parts sand by volume.

036116 Cementitious Flowable Grout e:ey
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03 Concrete

0360 Grouting

03 61 Cementitious Grouting

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 61 16 00-0001 Cementitious Flowable Grout ese: 1
036116 00-0002 CY  Cementitious FIOWADIE GIOUL........ ..ot 391.87

03 62 Non-Shrink Grouting e«
036213 Non-Metallic Non-Shrink Grouting ess
03 62 13 00-0001 Fluid Type, Non-Metallic Non-Shrink Grouting For Bases wse13

03 62 1300-0002 SF 1" Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases ...21.73

0362 1300-0003 SF 2" Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases ..32.79
03 62 13 00-0004 Non-Metallic Non-Shrink Grouting For Bases ess21s

03 62 1300-0005 SF 1" Deep, Non-Metallic Non-Shrink Grout For Bases ....33.56

03 62 1300-0006 SF 2" Deep, Non-Metallic Non-Shrink Grout For Bases ...54.59

03 62 13 00-0007 Non-Metallic Non-Shrink Grouting For Joints sz 15
03 62 13 00-0008 1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints sez 13 00000

0362 1300-0009 LF 4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints
0362 1300-0010 LF 6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints
0362 1300-0011 LF 8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints

03 62 13 00-0012 1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints ess2 13 00000
0362 1300-0013 LF 4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints .
03 62 1300-0014 LF 6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints .
03 62 1300-0015 LF 8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints .

036216 Metallic Non-Shrink Grouting s
03 62 16 00-0001 Metallic Non-Shrink Grouting For Bases sz 10

03 62 16 00-0002 SF 1" Deep, Metallic Non-Shrink Grout For Bases
03 62 16 00-0003 SF 2" Deep, Metallic Non-Shrink Grout For Bases

03 62 16 00-0004 Metallic Non-Shrink Grouting For Joints ese 1)

03 62 16 00-0005 1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (s ez 1s 000001

03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints
03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints
0362 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints

03 62 16 00-0009 1" Joint Thickness, Metallic Non-Shrink Grout For Joints (s sz 16 00004

03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints....
03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints
036216 00-0012 LF 8"Deep x 1" Thick, Metallic Non-Shrink Grout For Joints....

03 64 Injection Grouting e

Note: By volume of void filled. Includes injection ports.

03 64 23 Epoxy Injection Grouting esss
03 64 23 00-0001 Pressure Injected Epoxy Grout sz

0364 2300-0002 CF  Pressure INJECIEA EPOXY GIOUL ......c..eutiuiuriuiitieetiiteietteteet et ete sttt eteesesteteseseese s st ese s eseete e ese et e s es e ete s est et et ess et eeseseeteaeeneeteaeas 812.58
03 64 26 Cementitious Injection Grouting eses
03 64 26 00-0001 Pressure Injected Cementitious Grout ossazs

0364 26 00-0002 CF  Pressure Injected CEMENTItIOUS GIOUL ..........coutitiitieeeateeiteeteatteateeteeate et et aseeseaseessaaseaseeseaaeeseaseese et e eseateesseaseassenseanneneeans 131.67

03 80 Concrete Cutting And Boringe

03 81 Concrete Cuttingesm
038113 Flat Concrete Sawing ese)

See CSl section 02 41 19 13-0001 for saw cutting.

03 8116 Track Mounted Concrete Wall Sawing sy

See CSl section 02 41 19 13-0001 for saw cutting.
03 82 Concrete Boring s
038213 Concrete Core Drilling ese
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Concrete 03

Concrete Cutting And Boring

Concrete Boring 03 82

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

See CSl section 02 41 19 13-0024 for core drilling.

END OF SECTION 03
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03 Concrete

0380 Concrete Cutting And Boring

03 82 Concrete Boring

o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
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Masonry 04

% Maintenance Of Masonr
Maintenance Of Unit Masonry 04 01 20

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 Masonry

04 01 Maintenance Of Masonry
04 01 20 Maintenance Of Unit Masonry o

Note: For use on existing brick. Includes clean-up of debris. Excludes disposal.

04 012041 Unit Masonry Stabilization e 20
04 01 20 41-0001 Unit Masonry Stabilization (HelifiX®) w1201
04 01 20 41-0002 Grouted Ties For Stabilizing Solid Masonry (Helifix® CemTie) o o1 20 410009

Note: Austenitic stainless steel. For stabilizing solid masonry. Includes drilling, cementitious grout and patching
surface.

04 01 20 41-0003 304 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry
(He||f|X® CemTIe) (04 01 20 41-0002)

04 01 20 41-0004 EA 8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry

(HEIX® COMTIE) ...tttk e etttk b et e et b 48t b e et b4t et e ket et eb et et ebe et et et e et e e eseanean 23.75
For Up To 10, Add 8.99
For >10 To 50, Add 4.50
04 01 20 41-0005 EA 8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEIX® COMTIE) ...ttt etttk s etk e ettt b et h 40t b 40t e bttt ettt et e bt et et et e et e e eneanenn 35.42
For Up To 10, Add 8.99
For >10 To 50, Add 4.50
04 01 20 41-0006 EA  8mm Diameter, 900mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEITIX® CBIMTIE) ..ttt ettt ettt ettt ettt b e e e e et e e e e b4 e h e e e £ eb e e e £ 62 2ot e £ 2 e e s e bt oot e b e e bt e e e ee e eat e b e ese e beannebeannentaan 48.09
For Up To 10, Add 8.99
For >10 To 50, Add 4.50

04 01 20 41-0007 316 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry
(He||f|x® CemTle) (04 01 20 41-0002)
04 01 20 41-0008 EA  8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry

(HEITIX® CBIMTIE) ..ttt ettt ettt b e b e ae e et e e e e e £ e h e e s £ o8 2 s £ 462 2o e e b2 e e s e bt oot e b e e b e e e e ee e eat e bt aneeebeannenbeannentaan 26.28
For Up To 10, Add 8.99
For >10 To 50, Add 4.50
04 01 20 41-0009 EA 8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEIX® COMTIE) ...ttt e ettt ekttt e ekt e b6t b e etk £t e ket et ettt et e bt et et et e et e e es e et 39.91
For Up To 10, Add 8.99
For >10 To 50, Add 4.50

04 01 20 41-0010 EA  8mm Diameter, 900mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(Helifix® CemTie)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0011 Ties For Stitching Masonry Cracks (Helifix® Helibar) oo 20 41000

Note: Austenitic stainless steel. For stabilizing cracked masonry. Includes removing horizontal mortar and re-
pointing mortar bed. Includes cementitious grout. Excludes repairing vertical crack.

04 01 20 41-0012 304 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks
(He||f|x® Helibar) (0401 20 41-0011)

04 01 20 41-0013 EA  4.5mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)........... 59.95
For Up To 10, Add 35.94
For >10 To 50, Add 17.97
04 01 20 41-0014 EA 4.5mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix®
Helibar) 66.58
For Up To 10, Add 35.94
For >10 To 50, Add 17.97

04 01 20 41-0015 EA  4.5mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).........
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0016 EA  6mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)..............
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0017 EA 6mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)...........
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0018 EA 6mm Diameter, 1.5m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).
For Up To 10, Add
For >10 To 50, Add .

04 01 20 41-0019 EA 6mm Diameter, 2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)..............
For Up To 10, Add
For >10 To 50, Add .

04 01 20 41-0020 EA  6mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............
For Up To 10, Add
For >10 To 50, Add
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04 01

Masonry
Maintenance Of Masonr

04 01 20 Maintenance Of Unit Masonry

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

04 01 20 41-0021

04 01 20 41-0022

04 01 20 41-0023

04 01 20 41-0024

04 01 20 41-0025

04 01 20 41-0026

04 01 20 41-0027

04 01 20 41-0028

04 01 20 41-0029

04 01 20 41-0030

04 01 20 41-0031

04 01 20 41-0032

04 01 20 41-0033

04 01 20 41-0034

04 01 20 41-0035

04 01 20 41-0036

04 01 20 41-0037

04 01 20 41-0038

04 01 20 41-0039

04 01 20 41-0040

04 01 20 41-0041

04 01 20 41-0042

04 01 20 41-0043

04 01 20 41-0044

04 01 20 41-0045

04 01 20 41-0046

316 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks
(He||f|X® Helibar) (0401 20 41-0011)
EA  4.5mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............ 63.56

For Up To 10, Add 35.94
For >10 To 50, Add 17.97
EA  4.5mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix®
Helibar) 71.39
For Up To 10, Add 35.94
For >10 To 50, Add 17.97

EA  4.5mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).......... 250.41
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).............. 63.56
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............ 71.39
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1.5m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............ 80.13
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ..
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).............
For Up To 10, Add
For >10 To 50, Add

Mechanical Repair Anchors (Helifix® TorkFix) e« o1 2o 41.0001)
Note: Austenitic stainless steel. For stabilizing masonry veneer walls to inner wythes of brick, concrete block,
wood studs or steel studs. Includes drilling and patching surface.

304 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) os o1 20 410050

EA  4-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  5-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  6-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  7-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  8-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  9-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) ..
For Up To 10, Add
For >10 To 50, Add

EA  4-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®

TorkFix) 11.73
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  5-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 12.92
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  6-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 14.11
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  7-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 15.30
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  8-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 16.49
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  10-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 18.86
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  4-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 11.73
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA  6-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 14.11
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
EA 8" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 15.89
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
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04 01 20 41-0047 316 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) os o 20410030

04 01 20 41-0048 EA  4-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0049 EA 5-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0050 EA  6-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0051 EA  7-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0052 EA  8-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0053 EA  9-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0054 EA  4-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®

TorkFix) 11.73
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0055 EA 5-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 12.92
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0056 EA  6-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 14.11
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0057 EA  7-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 15.30
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0058 EA  8-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 16.49
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0059 EA  10-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 18.86
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0060 EA  4-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 11.73
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 2041-0061 EA 6-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 14.11
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
04 01 20 41-0062 EA 8"Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 15.89
For Up To 10, Add 5.39
For >10 To 50, Add 2.70

04 01 20 41-0063 Dry Mechanical Pinning And Remedial Tying System (Helifix® DryFix®) oo

20 41-0001)
Note: Austenitic stainless steel. For pinning stucco, terracotta, granite, marble, etc., to concrete block, brick or
solid concrete. Includes drilling and patching surface.

04 01 20 41-0064 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial
Tying System (Helifix® DryFiX®) s 0120 410063

04 01 2041-0065 EA 8mm Diameter, 115mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ....8.94
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0066 EA  8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.37
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0067 EA  8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ....9.45
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0068 EA 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ....9.63
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
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04 01 2041-0069 EA 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ..9.94
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0070 EA  8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HENTIX® DIYFIX®) ...ttt ettt ettt ettt e et e etk e e et e ke e e e e ek et e st ek e b e et et et e st et e e et et e e eneeteeen 10.20
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0071 EA  8mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt et sttt et et et etk e e st eb et e et ek et e st et e e e et et et e st et e e eat et e s eneeteeen 10.33
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0072 EA  8mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt e e a e e e bt 2 e 2 b2 e ae e b2 e ae et e e b e e s 2 b e e e e et e eat et e enn et e ebeenneebeennennen 10.50
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0073 EA  8mm Diameter, 325mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt e a e et e bt e e 2 bt e as e b £ e a e e et e bt e b2 bt e et e bt es b et e enn et e abeenneabeannennes 11.26
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0074 EA  8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et etk e e st e b e e e et e b et e st et e e e et et et e st et e e e et et e e eneeteeen 11.36
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65

04 01 20 41-0075 EA  8mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0076 EA  8mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYStEM (HEITIX® DIYFIX®) ...ttt ettt e e e et e e e bt 2 e e b2 e ae e b £ e ae et e e b e e b2 bt e et et e eae et e enn et e ebeenneabeannennen 13.05
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0077 EA  8mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt ae et ea e e e e bt e ae e b £ e ae et e e b2 e s e bt e e e et e eat et e enn et e ebeenneabeannennee 13.71
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0078 EA  8mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HENfIX® DIYFIX®) ...ttt ettt ettt ettt e et et e e et e etk e e et eb e e e et ek e e st et e s e et et et e st et e e eae et e e eneeneeen 16.04
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0079 EA  8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et e etk e e st eb e e e e e b et e st et e e e et et e e e st et e e eae et e e eneeneeen 18.12
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0080 EA  8mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®) ...ttt ettt ettt et e a e e et eb e 2 e e bt e e e e b2 e ae e bt e b e e s e bt e es e bt ent et e esn et e ebeenneabeannennen 20.87
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0081 EA 10mm Diameter, 125mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.08
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0082 EA 10mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.55
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0083 EA  10mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.96
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0084 EA  10mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt et e a et eb e e ae 2 bt e ae e b £ e ae et e eb e 2 s e et e m e e bt est et e enn et e ebeenneabeennennes 10.33
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0085 EA 10mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt e et e ae et eb e 2 e e b2 e ae e b2 e ae e bt e b e e e e st e es e b e ene et e enn et e abeenneabeenneanen 10.57
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
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04 01 2041-0086 EA  10mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HENTIX® DIYFIX®)......eueiteetieteete ettt ettt ae e b e e et et e e ae et £ e st et e eb e et e bt e ae e bt e st et e e st et e ebeent e bt enneebeannenneas 10.73
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0087 EA  10mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuitieeiieiee ettt ettt etk e ettt ettt e et e b e e et e b et e et et £t e et eb e e et ettt et et et et ebeaee e eseanenn 11.01
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0088 EA  10mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueuitieeiietet ettt ettt e ettt e et et e et e b e et e b et et et et e et eb e e et ettt et et et et ebeab e e ebeanene 11.13
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0089 EA  10mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiueitieiieteeie ettt ettt ettt a e e et e e s e b £ e e e et £ e et et e eb 22 ae e bt e ae e b e eee et e eb e et e ebeenteebeenneebeannenneas 11.66
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0090 EA 10mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®)......eueiieetieteete ettt ettt ettt et a e et e e et e b £ e ae et e e e e et e eb 22t e bt e ae e bt ese et e eb e et e ebeenbeebeenneabeannenneas 12.43
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0091 EA 10mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®).....cueuttieeiietet ettt ettt e ettt ettt b et e b £ e et e b et et et £t et et e es et ettt et e be et et ebean e e eneanenn 13.07
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65

04 01 20 41-0092 EA  10mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0093 EA  10mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HENTIX® DIYFIX®).......eiutiiieiteteete ettt ettt et a e e et e e st e b £ e ee et £ e s e e e e eb e e s e bt e e e bt ese et e e st et e ebeenn e bt enneebeanneneas 18.25
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0094 EA 10mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiueitieiieteeie ettt ettt ettt a e e et e e s e b £ e e e et £ e et et e eb 22 ae e bt e ae e b e eee et e eb e et e ebeenteebeenneebeannenneas 20.70
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0095 EA 10mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueutieiteiiitet ittt ettt etttk e ettt et et b e et e b et et et £t et eb e e et ettt et e be et et ebeas e e ebeanene 24.50
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0096 EA  8mm Tapered To 6.5mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueutrtiririieiieiieeieeei ettt seee et es et ese e ese e e eseaseseeseasens 10.09
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0097 EA 8mm Tapered To 6.5mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceuiruiiuriteaiiateeteee st eteste s ste s esseeseeseaseanesseessesteeneesseannenseans 10.36
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0098 EA 8mm Tapered To 6.5mm Diameter, 185mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ccuuertiauriiieiiateeteeeesteesesteeis et sseeseeseeeeaseesesseessesseennesseaneenseans 10.54
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0099 EA 8mm Tapered To 6.5mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueutrtirieiieiteiietietei ettt se et esee et ese e eee e eseaseseeseasens 10.67
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0100 EA 8mm Tapered To 6.5mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) .......ccueutrtiiriiieieiietieeieteeeee e seee et seee et es et s e eseeee e eseaseseeseasens 11.05
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0101 EA 8mm Tapered To 6.5mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceuertieueiteeitateeteee et eees e esseste s esesseeseaseasesseessesseeseesseannenseans 11.65
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0102 EA 8mm Tapered To 6.5mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceuertieueiteeitateeteee et eees e esseste s esesseeseaseasesseessesseeseesseannenseans 11.87
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
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04 01 2041-0103 EA 8mm Tapered To 6.5mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.cecuiruiiierieieerteaieete ettt ste e st este e eseaseenesseenesseanenseas 12.48
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0104 EA 10mm Tapered To 8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) .......ccueuirteiieuireiieiieterteiiete ettt eteseest et ss s es e etees e eteeseeeneees 10.79
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0105 EA 10mm Tapered To 8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) .......ccueuirteiuriirieieiieterteiteteseeieeeees et seese et ss et es et es e etaeseeenenees 11.31
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0106 EA  10mm Tapered To 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.ceuiruiiieieiienteeieeteeit ettt sse e ste e este e eseaseenesseenesseanenneas 11.68
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0107 EA  10mm Tapered To 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ........ceuirutrieaiiieerteeireteeit ettt esse e e st aseesse e eseaseenesseenesseanenneas 11.92
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 0120 41-0108 EA 10mm Tapered To 8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMMELIIC) .......ccueuiriiiueuirtiteiieteeteiteteee ettt seese et ss et eee et es e eseesenenenees 12.09
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65

04 01 20 41-0109 EA  10mm Tapered To 8mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical P|nn|ng And
Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 012041-0110 EA 304 Stainless Steel, Seismic Connector (Helifix® DryFix®)
Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and
installation of Helibar or 9 gauge continuous wire.
For Up To 10, Add 2.70
For >10 To 50, Add 1.35

04 01 20 41-0111 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial
Tying System (Helifix® DryFiX®) s 0120 410063,

04 012041-0112 EA 8mm Diameter, 115mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ...9.62
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0113 EA  8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et etk e e st e b e e e et e b et e st et e e e et et et e st et e e e et et e e eneeteeen 10.15
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0114 EA  8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt ettt a et e e h e et eb e e e e bt e ae e b £ e ot et e e b e e s e eb e e as e bt eat et e enn et e ebeenneabeennennes 10.26
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0115 EA 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®) ...ttt ettt e he et eb e e e e bt e ae e b £ e ae et e e bt e s e bt e as et e ent et e enn et e abeenneaseennennen 10.47
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0116 EA 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEIfIX® DIYFIX®) ...ttt ettt ettt ettt ettt e et et etk e e et ek et e b et e e e st et et e et et et es e et e e eat et e s enreteeen 10.86
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0117 EA  8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt e et e et e e etk e e et eb e e et et e e st et et e st et et e st et et eae et e e enneneeen 11.18
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0118 EA  8mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt et e e st e et ee e e e e b2 e e e e b e e ae e bt e bt e s e bt e et e bt eat et e ens et e ebeenneabeannennen 11.35
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0119 EA 8mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt e et e ae et eb e 2 e e b2 e ae e b2 e ae e bt e b e e e e st e es e b e ene et e enn et e abeenneabeenneanen 11.56
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
copyright 2017 The Gordian Group, Inc. November 2017
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Maintenance Of Unit Masonry 04 01 20

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 01 2041-0120 EA 8mm Diameter, 325mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HENTIX® DIYFIX®)......eueiteetieteete ettt ettt ae e b e e et et e e ae et £ e st et e eb e et e bt e ae e bt e st et e e st et e ebeent e bt enneebeannenneas 12.35
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0121 EA 8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuitieeiieiee ettt ettt etk e ettt ettt e et e b e e et e b et e et et £t e et eb e e et ettt et et et et ebeaee e eseanenn 12.49
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0122 EA  8mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueuitieeiietet ettt ettt e ettt e et et e et e b e et e b et et et et e et eb e e et ettt et et et et ebeab e e ebeanene 13.63
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0123 EA  8mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiueitieiieteeie ettt ettt ettt a e e et e e s e b £ e e e et £ e et et e eb 22 ae e bt e ae e b e eee et e eb e et e ebeenteebeenneebeannenneas 14.59
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0124 EA 8mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®)......eueiieetieteete ettt ettt ettt et a e et e e et e b £ e ae et e e e e et e eb 22t e bt e ae e bt ese et e eb e et e ebeenbeebeenneabeannenneas 15.42
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0125 EA 8mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®).....cueuttieeiietet ettt ettt e ettt ettt b et e b £ e et e b et et et £t et et e es et ettt et e be et et ebean e e eneanenn 18.34
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65

04 01 20 41-0126 EA  8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0127 EA  8mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HENTIX® DIYFIX®).......eiutiiieiteteete ettt ettt et a e e et e e st e b £ e ee et £ e s e e e e eb e e s e bt e e e bt ese et e e st et e ebeenn e bt enneebeanneneas 24.14
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0128 EA 10mm Diameter, 125mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.89
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 012041-0129 EA 10mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueutieiteiiitet ittt ettt etttk e ettt et et b e et e b et et et £t et eb e e et ettt et e be et et ebeas e e ebeanene 10.41
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0130 EA  10mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueutitieeiiitee ettt ettt ettt e et e et et e et b £ e et e b et e et et £t eb e e et ettt et e be et et ebeas e e eneanenn 10.94
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0131 EA  10mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSIEM (HENTIX® DIYFIX®)......eueiieetteteete ettt ettt et s et e e et e e ae et e e st e e e eb 22 ae e eb e e ae e b e eee et e e st emseebe et eabeenneebeannenneas 11.40
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0132 EA 10mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eueiieeiieteete ettt ettt et ae et e e e et £ e ae et e e st et e eb 22 ae e bt e ae e b2 ese et e e bt emseebeennenbeenneebeannenneas 11.70
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0133 EA  10mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEIfIX® DIYFIX®).....cuiutiteeeiieiet ittt ettt et e et e et et e et e b £ et e b e et et et £t et et e e et ettt et ebe et e st ebeae e e ebeanenn 11.90
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0134 EA  10mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuttieeiiiteeeie ettt ettt ettt st e et et e et et £ e e e e b e e et et £t e et et e et et et e et et e be et e st ebeas e e ebeanenn 12.24
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0135 EA  10mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®)......eiutiieeiieteete ettt ettt ettt a e et e a et e e ae et e e s e et e eb e e ae e bt e s e b e eee et e e bt et e ebeenn e b e enneebeannenneas 12.39
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0136 EA  10mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®)......eiutiieeiieteete ettt ettt ettt a e et e a et e e ae et e e s e et e eb e e ae e bt e s e b e eee et e e bt et e ebeenn e b e enneebeannenneas 13.01
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
November 2017 copyright 2017 The Gordian Group, Inc.
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04 01 20 Maintenance Of Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 01 2041-0137 EA  10mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt a et st et eb e 2 e 2 bt e ae e b2 e ae e et e b e e s e st em s et e eae et e enn et e ebeenneabeannennen 13.88
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0138 EA  10mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HENTIX® DIYFIX®) ...ttt ettt ettt ettt e et e etk e e et e ke e e e e ek et e st ek e b e et et et e st et e e et et e e eneeteeen 14.67
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0139 EA  10mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt et sttt et et et etk e e st eb et e et ek et e st et e e e et et et e st et e e eat et e s eneeteeen 15.68
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0140 EA  10mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt e e a e e e bt 2 e 2 b2 e ae e b2 e ae et e e b e e s 2 b e e e e et e eat et e enn et e ebeenneebeennennen 21.15
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0141 EA 10mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt e a e et e bt e e 2 bt e as e b £ e a e e et e bt e b2 bt e et e bt es b et e enn et e abeenneabeannennes 23.76
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0142 EA 10mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et etk e e st e b e e e et e b et e st et e e e et et et e st et e e e et et e e eneeteeen 28.51
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65

04 01 20 41-0143 EA 8mm Tapered To 6.5mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Plnnlng And
Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0144 EA 8mm Tapered To 6.5mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.ceuiririeaieiienteaieeteese ettt ste et eseesse e eseaseenesseenesseanenneas 11.46
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0145 EA 8mm Tapered To 6.5mm Diameter, 185mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.ceuiiuiiieaieieerteaieeteeie ettt ste e st aseesse e eseaseeneaseenesseanenseas 11.68
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0146 EA 8mm Tapered To 6.5mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) .......ccueutrterieuirtiieiieieeteitetese ettt ss et es et s e eteeseeenennes 11.84
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0147 EA  8mm Tapered To 6.5mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueuiruiiiiriiieiieieneeiieteeeeiteteee et see et ss et es et ss e eteeseeesenees 12.32
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0148 EA 8mm Tapered To 6.5mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) .......eeouiruiiieriieitenteaie ettt sttt e st aseeste e eseaseenesseennesseanenseas 13.08
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 0120 41-0149 EA 8mm Tapered To 6.5mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMMETIIC) .......ceuiiuiiieaieeiteteee et ettt sttt e st aseeste e eseaseeneaseennesseaneaneas 13.32
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0150 EA 8mm Tapered To 6.5mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueuiruiriruirieieiieteeieietese ettt see e ss et es et s eteeseeesenees 14.07
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0151 EA  10mm Tapered To 8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) ......ccueuiruiiueuirieieiieterteitetese ettt ss et te st es et ee e eseeseeesenees 11.93
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0152 EA  10mm Tapered To 8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.eeuiruirieiieieerteeieete ettt ste e e st aseeste e eseaseenesseenesseanenneas 12.59
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 2041-0153 EA 10mm Tapered To 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.eeuiruirieiieieerteeieete ettt ste e e st aseeste e eseaseenesseenesseanenneas 13.05
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
copyright 2017 The Gordian Group, Inc. November 2017
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MINOR

TOTAL DIRECT DEMOLITION
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UNIT COST

04 01 20 41-0154 EA

10mm Tapered To 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceueteruriteritateeteee st etesieeseeste s esseeseeeeaseasesseassesteensesseaneenseans 13.35
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 0120 41-0155 EA 10mm Tapered To 8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueutiuiiiirieieiietietet ettt es et ese e eseeee e s aseseeseasens 13.55
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0156 EA  10mm Tapered To 8mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......cc.eutrtiieiieeieiieiieeit et esee et eeee et es et s e eseeeeseeseaneseeseasens 14.04
For Up To 10, Add 5.39
For >10 To 50, Add 2.70
For Metal Stud Clip, Add 2.65
04 01 20 41-0157 EA 316 Stainless Steel, Seismic Connector (Helifix® DryFix®) 5.34

Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and
installation of Helibar or 9 gauge continuous wire.

For Up To 10, Add 2.70
For >10 To 50, Add 1.35

04 01 20 41-0158
04 01 20 41-0159

Concrete Patching Pins (Helifix® PatchPin) oso1 20 41000

Note: Austenitic stainless steel. For patching reinforced concrete. Includes drilling. Excludes patching mortar.

304 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin)

(04 01 20 41-0158)

04 01 20 41-0160 EA 8mm Diameter, 70mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ............cccccce.... 7.28
For Up To 10, Add 5.39
For >10 To 50, Add 2.70

04 012041-0161 EA 8mm Diameter, 102mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ...............c....... 7.34
For Up To 10, Add 5.39
For >10 To 50, Add 2.70

04 01 20 41-0162

316 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin)

(04 01 20 41-0158)

04 01 2041-0163 EA 8mm Diameter, 70mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .............cccceeee. 7.65
For Up To 10, Add 5.39
For >10 To 50, Add 2.70

04 01 2041-0164 EA 8mm Diameter, 102mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .... .7.73

For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0165

04 01 20 41-0166

04 01 20 41-0167 EA

Movement Joint Ties (Helifix® Movement Joint Tie (40120410001
Note: Austenitic stainless steel. For creating movement joints in existing walls. Includes removing horizontal
mortar and re-pointing mortar bed. Includes cementitious grout.

304 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement

Joint Tle) (04 01 20 41-0165)
6mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve

(HElifiX® MOVEMENT JOINE TI®) ... .uetteieeteeieet ettt ettt ettt ettt ae e e st e e e b e e ae e b e e s e e e e st et e ee e et e eb e e et e eb e eae e b e ess e beennebeannennaan 46.71
For Up To 10, Add 35.94
For >10 To 50, Add 17.97

04 01 20 41-0168

04 012041-0169 EA

316 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement

Joint Tle) (04 01 20 41-0165)
6mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve

(HElifiX® MOVEMENT JOINE TIE) ...ttt ettt ettt b et e ettt b et ettt et b et et eb et e eneatene 48.37
For Up To 10, Add 35.94
For >10 To 50, Add 17.97

04012051 Unit Masonry Maintenance esoi

04 01 20 51-0001
04012051-0002 SF

Grind Unit Masonry(04012051)
Grind Smooth Masonry Wall 3.18

04 01 20 52 Unit Masonry Cleaning esoi 20

04 01 20 52-0001

04 01 20 52-0002 SF
04 01 20 52-0003  SF
04 01 20 52-0004 SF

Cleaning And Repointing Masonry eso 2 s
Note: Includes mortar for pointing. Excludes removing mortar.

Clean And Repoint Brick Masonry 2.18
Clean And Rep0int CONCrete BIOCK MASONIY ...........iiuiiiiieiteie ettt ettt ettt s e e e e eb e et e bt e ae e bt e seeeteaseebeaneenean 1.44
Clean And Repoint Brick On HIStOC BUIHINGS. ........outiiiiiiiieet ettt ettt e e et e enean 2.83

04 012091 Unit Masonry Restoration oz

04 01 20 91-0001

November 2017

Cut And Repoint Masonry oo z0en
Note: Remove existing mortar to 3/4" depth. Repoint with pointing mortar. Includes pointing mortar, cutting,
rinsing and cleaning joint.
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S 04 01 Maintenance Of Masonr
04 01 20 Maintenance Of Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 01 2091-0002 SF  Cut And Repoint Brick, Hard Intact Mortar, RUNNING BONM .........cc.eiiiiiiiiiiiiei ettt 11.35
For Common Bond, Add 0.34
For Flemish Bond, Add 1.18
For English Bond, Add 1.93
For Oversized Or Larger Than Standard, Deduct -1.70
For >250 To 1,000, Deduct -0.42
For >1,000, Deduct -0.99
04 01 20 91-0003 SF  Cut And Repoint Brick, Soft, Loose Or Crumbling Mortar, RUNNING BON ...........coiiiiiiiiiiie e 8.47
For Common Bond, Add 0.23
For Flemish Bond, Add 0.80
For English Bond, Add 1.31
For Oversized Or Larger Than Standard, Deduct -1.27
For >250 To 1,000, Deduct -0.29
For >1,000, Deduct -0.71
04 01 2091-0004 SF  Cut And Repoint Concrete Block, Hard Intact Mortar, RUNNING BONG..........ccooiiiiiiiiiiiiicieeeecseeee e 6.72
For Common Bond, Add 0.17
For Oversized Or Larger Than Standard, Deduct -1.01
For >250 To 1,000, Deduct -0.21
For >1,000, Deduct -0.54
04 01 20 91-0005 SF  Cut And Repoint Concrete Block, Soft, Loose Or Crumbling Mortar, RUNNiNg BoNd .............ccooiiiiiiiniinciciseeieesceens 5.13
For Common Bond, Add 0.11
For Oversized Or Larger Than Standard, Deduct -0.77
For >250 To 1,000, Deduct -0.14
For >1,000, Deduct -0.40
04 01 2091-0006 LF  Cut And Repoint Brick/Block, Irregular Shapes And Other Than Complete SF Ara.........ccuiriirieriiiienieienieseesee e enienees 251

04 01 20 91-0007 Cut And Caulk Masonry eso 200
Note: Remove existing mortar to 1/2" depth. Replace with caulk. Includes caulk, cutting, rinsing and cleaning
joint.
04 01 2091-0008 LF  Cut And Caulk Masonry, Butyl Caulks
For Vertical Expansion Joint Material, Add
For 3/4" Deep Cut, Add
04 01 2091-0009 LF Cut And Caulk Masonry, Polysulfide Or Acrylic Caulks
For Vertical Expansion Joint Material, Add
For 3/4" Deep Cut, Add
04 01 2091-0010 LF  Cut And Caulk Masonry, Silicone Caulks
For Vertical Expansion Joint Material, Add 0.26
For 3/4" Deep Cut, Add 2.21

04 01 20 91-0011 Repair Masonry oo 20
Note: Includes mortar for repair.
04 012091-0012 SF Patch And Repair Terra Cotta Walls Or Coping, Including Replacement Of Damaged Material
04 01 2091-0013 SF Patch And Repair Terra Cotta Floors, Including Replacement Of Damaged Material
04 012091-0014 LF Chip And Repair With Masonry Patch, Cracks Up To 1/4"
04 01 2091-0015 SF Patching Over Masonry Surface With Elastomeric Paint Using A Trowel 6" Blade
04 01 2091-0016 LF  Pressure Grout Block/Brick Using LA City RGA Rule Of General Application 1-91 (Portland Cement Base).
04 01 2091-0017 LF  Pressure Grout Block/Brick Master Builders RHEOCEM 900 (Portland Cement Base)
04 01 2091-0018 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Masonry, Installed

With Automated Injection EQUIpPMENt (SEAIBOSS 1570) .......c.ecuiiiuiriiieiiieieiietetete sttt se et ese s e s s e eeeeeeeeseanens 24.26
For Cracks Accessible From Both Sides, Add 4.91
04 012091-0019 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Masonry, Installed With Automated Injection Equipment (SIKadUI® 52)..........cccuiiriiiiiniiiiineieeeeeieieeeeeeiesee s 22.23
For Cracks Accessible From Both Sides, Add 4.91
04 012091-0020 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Masonry, Surface Applied Trowel (SIKQAUI® 52) ..........ccciiiiiiiiiiieeieee ettt eneee 6.25
For V-Grooving Crack With Grinder, Add 4.60

04 012091-0021 LF >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin
Repair For Masonry, Surface Applied With Trowel (Sikadur® 52)...
For V-Grooving Crack With Grinder, Add 4.37

Gravity Fed Structural Crack

.8.32

04 01 40 Maintenance of Stone Assemblieswo
04 01 40 52 Stone Cleaning csoi

04 01 40 52-0001 Cleaning And Pointing Stone e o 40s2

04 01 4052-0002 SF Clean And Repoint Limestone On Historic Buildings
04 01 4052-0003 SF  Clean And Repoint Marble, Tile, Stone Or Granite

.2.38

04014091 Stone Restoration eso: 4
04 01 40 91-0001 Cut And Repoint(04014091)

04 01 40 91-0002 LF  Cut AN REPOINT STONE WOTK ... .eutitiieiiit ettt ettt ettt s e bt e st et e bt e e s et e e ae e b e es e e s e e b e et e et e ems et e aseebeaseeteaneennennen 5.16

04 01 40 91-0003 Repair(04014091)

04 01 40 91-0004 SF  Repair Field Stone Walls, Including Remove Damaged Stones And Reset
04 01 40 91-0005 SF  Repair Molded SONE ........cccuiiuiiiiiiiieieee et
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Masonry 04

Maintenance Of Masonr

Maintenance of Stone Assemblies 04 01 40

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 01 40 91-0006 Clean And Patch Existing Stonework eso: aoen

Note: Excludes cutting, drilling or anchor bolts if required.
04 01 40 91-0007 SF  Clean And PatCh EXIStING SIONEWOTK ........ccuiutiuiiiiiiititeiietiet ettt ettt e et ee et ettt et et et b et et et et e e ebe et esneneanen 3.62

04 01 40 91-0008 Removal Of Deteriorated Stone (s o14001

Note: Includes cutting of stone for removal.

04 014091-0009 SF Removal Of DEteriorated SIONE...........coiiiuiiruiuiiiiieiccei sttt e s e senes 8.33
Note: Does not include material for stone replacement

04 01 50 Maintenance of Refractory Masonry wm
04 01 50 52 Refractory Cleaning wsoiso
04 01 50 52-0001 Chlmney Cleaning(owlsosz)

04 015052-0002 LF Up To 2 SF Cross Section ChiMNEY CIEANING ..........ioutiiiiuirtietieteet ettt ettt ettt et ettt ss et e e s e e beese e teeseeseabeenneetaannenneas 5.60
04 01 5052-0003 LF >2To4 SF Cross Section Chimney Cleaning BTSSR PP PP UPUPRPPPN 11.18
04 015052-0004 LF >4 SF Cross Section Chimney Cleaning 16.77

04 05 Common Work Results For Masonry e

04 05 13 Masonry Mortaring e
04 0513 26 Engineered Masonry Mortaring esos s

Note: Mortar, sand and standard supplements are included in the cost of brick, block, stone, simulated or synthetic
masonry units.

04 05 13 26-0001 Masonry Cement Mortar osos 1326
Note: Ratio is bag material to sand.

04 051326-0002 CF Type M Masonry Cement 1:1:6 Mix

04 05 1326-0003 CF Type N Masonry Cement 1:3 Mix

04 05 1326-0004 CF Type O Masonry Cement 1:3 Mix

04 0513 26-0005 CF Type PM Masonry Cement 1:1:6 Mix, 2,500 PSI...........

04 0513 26-0006 CF Type S Masonry Cement 1/2:1:4 Mix

04 05 13 26-0007 Mortar Admixture s os 126

04 0513 26-0008 CF Water - Repellent Stearate - Cost Based On CF Of Mortar
04 05 13 26-0009 CF Pozzolanic Plasticizers - Cost Based On CF Of Mortar

04 05 13 26-0010 Color Admixtures For Mortar osos 1s 26
Note: Costs are based on CF of mortar.

04 0513 26-0011 CF Buff Colored Admixture

04 051326-0012 CF Brown Colored Admixture

04 05 13 26-0013 CF  Black Colored Admixture ............c.cccoueeee

04 05 13 26-0014 CF Red Colored Admixture

04 05 13 26-0015 Portland Cement osos 1226

04 0513 26-0016 CF Normal Portland Cement (Type I)
04 0513 26-0017 CF Modified Portland Cement (Type Il)
04 0513 26-0018 CF High Early Strength Portland Cement (Type Il1)
04 0513 26-0019 CF  White Non Staining Portland Cement (Type 1)

04 05 16 Masonry Grouting e
04 05 16 26 Engineered Masonry Grouting esoes1s

Note: Does not include reinforcement.

04 05 16 26-0001 Grout Bond Beams And Lintels, Grout Fill esos 1526

Note: Excludes block.

04 05 16 26-0002 LF  Grout Bond Beams And Lintels - 6" Block, Grout Fill Only, 0.1125 CF/LF, 8" Deep ...3.99
04 05 16 26-0003 LF  Grout Bond Beams And Lintels - 8" Block, Grout Fill Only, 0.20 CF/LF, 8" Deep ...4.36
04 05 16 26-0004 LF  Grout Bond Beams And Lintels - 10" Block, Grout Fill Only, 0.25 CF/LF, 8" Deep ...4.88
04 05 16 26-0005 LF  Grout Bond Beams And Lintels, 12" Block, Grout Fill Only, 0.30 CF/LF, 8" Deep ...5.46

04 05 16 26-0006 Grout Concrete Block Cores, Grout Fill osos 1626
Note: Per SF of face area filled.
04 05 16 26-0007 SF  Grout Concrete Block Cores- 4" Block, Grout Fill Block Solid (0.067 CF/SF)
04 05 16 26-0008 SF  Grout Concrete Block Cores- 6" Block, Grout Fill Block Solid (0.175 CF/SF)
04 05 16 26-0009 SF  Grout Concrete Block Cores- 8" Block, Grout Fill Block Solid (0.258 CF/SF)
04 05 16 26-0010 SF  Grout Concrete Block Cores- 10" Block, Grout Fill Block Solid (0.34 CF/SF)
04 0516 26-0011 SF  Grout Concrete Block Cores- 12" Block, Grout Fill Block Solid (0.422 CF/SF)
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04 Masonry
04 05 Common Work Results For Masonr
04 05 16 Masonry Grouting

<
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 05 16 26-0012 Grout Cavity Walls, Grout Fill esos 1626
Note: Per SF of face area filled.

04 05 16 26-0013 SF  Grout Cavity Walls - 2" Space, Grout Fill (0.167 CF/SF),

04 05 16 26-0014 SF  Grout Cavity Walls - 3" Space, Grout Fill (0.250 CF/SF),

04 05 16 26-0015 SF  Grout Cavity Walls - 4" Space, Grout Fill (0.333 CF/SF),

04 05 16 26-0016 SF  Grout Cavity Walls - 6" Space, Grout Fill (0.500 CF/SF)

04 05 16 26-0017 Grout Frames, Grout Fill os0s 1626

04 0516 26-0018 LF  Grout Door Frames - GroUt Fill .............coiiiiiiiiiiiiccc s 5.85
04 05 16 26-0019 LF  Grout Window Frames - Grout Fill 5.02

04 05 16 26-0020 Sand Filled Wa"S(ows 16 26)
04 05 16 26-0021 Sand Fill CaVlty WaIIS, Sand Fi||(0405 16 26-0020)

Note: Per SF of face area filled.
04 05 16 26-0022 SF  Sand Fill Cavity Walls - 2" Space, Sand Fill (0.167 CF/SF)
04 05 16 26-0023 SF  Sand Fill Cavity Walls - 3" Space, Sand Fill (0.250 CF/SF)
04 05 16 26-0024 SF  Sand Fill Cavity Walls - 4" Space, Sand Fill (0.333 CF/SF)
04 05 16 26-0025 SF  Sand Fill Cavity Walls - 6" Space, Sand Fill (0.500 CF/SF)

04 05 19 Masonry Anchorage And Reinforcing e
04 0519 13 Continuous Joint Reinforcing esos 19

Note: Includes cutting and bending.

04 05 19 13-0001 Continuous Joint Reinforcing esos 1015
04 05 19 13-0002 Ladder-Type, Masonry Wall Reinforcement s 1s 1s.0001)
04 05 19 13-0003 Ladder-Type, Masonry Wall Reinforcement s 1s 1s.0002)

04 05 19 13-0004 Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,

Masonry Wall Reinforcement s os 10 13.0003)
04 0519 13-0005 CLF #4 (For 4" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

WA REINFOTCEMENT ...ttt bt ettt e ae e bt h e et e b e e as e st e ae et £ e e e e et e b e et e eb e e e e beens et e eneenbeeneennean 42.03
For Hot-Dipped Galvanized, Add 3.43
For Stainless Steel, Add 13.72

04 0519 13-0006 CLF #6 (For 6" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0007 CLF #8 (For 8" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall Reinforcement

For Hot-Dipped Galvanized, Add 3.80
For Stainless Steel, Add 15.18
04 0519 13-0008 CLF #10 (For 10" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENT . ........oiuiiiitiiiiet ettt a et h e ae e bt e it b e he et e e e e et e e bt et e ebe et e ebeenneabeannenneas 53.12
For Hot-Dipped Galvanized, Add 4.02
For Stainless Steel, Add 16.06
04 0519 13-0009 CLF #12 (For 12" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENT. ......c..iuiiiiiiiiitiet ettt ettt ettt et ettt e e e eneeees 58.56
For Hot-Dipped Galvanized, Add 4.23
For Stainless Steel, Add 16.92
04 0519 13-0010 CLF #13 (For 13" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENL . ........oiuiiiitieitet ettt a et h et b e ae st he et e e e e et e e bt et e ebe et e ebe e e e ateannenneas 62.77
For Hot-Dipped Galvanized, Add 4.34
For Stainless Steel, Add 17.34
04 0519 13-0011 CLF #14 (For 14" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENL. ..ottt a e h ettt e et bt he et e e et e e bt et e ebe et e ebe e s e ateannenneas 65.71
For Hot-Dipped Galvanized, Add 4.46
For Stainless Steel, Add 17.82
04 0519 13-0012 CLF #16 (For 16" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENT. ......c..iuiiiii ittt ettt ettt e et et et et e b e eneees 72.67
For Hot-Dipped Galvanized, Add 6.13
For Stainless Steel, Add 24.50
04 0519 13-0013 CLF #18 (For 18" Wallls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENL. ..ottt a e h ettt e ae st he et e e et et e e st et e ebe et e ebeenneaseannenneas 82.96
For Hot-Dipped Galvanized, Add 9.47
For Stainless Steel, Add 37.88

04 0519 13-0014 Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall Reinforcement (04 05 19 13-0003)
04 0519 13-0015 CLF #4 (For 4" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t e e et s e 45.84

For Hot-Dipped Galvanized, Add 5.33

For Stainless Steel, Add 21.32

04 0519 13-0016 CLF #6 (For 6" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t e e e s b 48.62

For Hot-Dipped Galvanized, Add 5.53

For Stainless Steel, Add 22.10
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Common Work Results For Masonr

Masonry Anchorage And Reinforcing 04 05 19

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0017 CLF #8 (For 8" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ... b e e et s s s s 52.47
For Hot-Dipped Galvanized, Add 5.74
For Stainless Steel, Add 22.96

04 0519 13-0018 CLF #10 (For 10" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0019 CLF #12 (For 12" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ...t a e 62.40
For Hot-Dipped Galvanized, Add 6.15
For Stainless Steel, Add 24.60
04 0519 13-0020 CLF #13 (For 13" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t bbb bbb bbb d b b e bbbt n e 66.62
For Hot-Dipped Galvanized, Add 6.27
For Stainless Steel, Add 25.06
04 0519 13-0021 CLF #14 (For 14" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t bbb bbb bbb b e s b et sn e 69.55
For Hot-Dipped Galvanized, Add 6.37
For Stainless Steel, Add 25.48
04 0519 13-0022 CLF #16 (For 16" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ... s st a et 77.72
For Hot-Dipped Galvanized, Add 8.66
For Stainless Steel, Add 34.62
04 0519 13-0023 CLF #18 (For 18" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ... bbb e bbb e b b e e b e bbbt sn e 91.63
For Hot-Dipped Galvanized, Add 13.81
For Stainless Steel, Add 55.24

04 05 19 13-0024 Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

Reinforcement (0405 19 13-0003)
04 0519 13-0025 CLF #4 (For 4" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t e e b e b e 49.51
For Hot-Dipped Galvanized, Add 7.17
For Stainless Steel, Add 28.68
04 0519 13-0026 CLF #6 (For 6" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...t e e b et s s b e 53.01
For Hot-Dipped Galvanized, Add 7.57
For Stainless Steel, Add 30.26
04 0519 13-0027 CLF #8 (For 8" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t b e d b e b e b s bbb bbb s bbb 56.51
For Hot-Dipped Galvanized, Add 7.96
For Stainless Steel, Add 31.84

04 0519 13-0028 CLF #10 (For 10" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0029 CLF #12 (For 12" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement

For Hot-Dipped Galvanized, Add 8.90
For Stainless Steel, Add 35.60
04 0519 13-0030 CLF #13 (For 13" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb e bbb e b s bbb bbb 72.40
For Hot-Dipped Galvanized, Add 9.15
For Stainless Steel, Add 36.60
04 0519 13-0031 CLF #14 (For 14" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...t b et s s b 75.09
For Hot-Dipped Galvanized, Add 9.37
For Stainless Steel, Add 37.46
04 0519 13-0032 CLF #16 (For 16" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t b bbb e b e b e b e b e bbb bbb b 80.01
For Hot-Dipped Galvanized, Add 9.80
For Stainless Steel, Add 39.18
04 0519 13-0033 CLF #18 (For 18" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ... b e e bt e e e s b 96.58
For Hot-Dipped Galvanized, Add 16.28
For Stainless Steel, Add 65.10

04 05 19 13-0034 Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,

Masonry Wall Reinforcement s os 10 13.0003)
04 0519 13-0035 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ... s et a s 50.78
For Hot-Dipped Galvanized, Add 7.81
For Stainless Steel, Add 31.22
04 0519 13-0036 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t e b bbb bbb e b b e d s b ettt b e 53.52
For Hot-Dipped Galvanized, Add 7.98
For Stainless Steel, Add 31.90
04 0519 13-0037 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ...ttt a e 57.33
For Hot-Dipped Galvanized, Add 8.17
For Stainless Steel, Add 32.68
November 2017 copyright 2017 The Gordian Group, Inc.

County of San Mateo, General Construction Page 04 - 13



04 Masonry

04 05 Common Work Results For Masonr

04 05 19 Masonry Anchorage And Reinforcing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0038 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,

MaSONTY Wall REINFOTCEMENT. ......c..iuiiiiiiiei ittt bttt ettt ettt et e et et eb e e e eneees 61.87
For Hot-Dipped Galvanized, Add 8.39
For Stainless Steel, Add 33.56

04 0519 13-0039 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder- Type
Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0040 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,

MaSONTY Wall REINFOTCEMENT. ..ottt ettt ettt ettt et eb ettt e e e et ees 71.52
For Hot-Dipped Galvanized, Add 8.71
For Stainless Steel, Add 34.84
04 0519 13-0041 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENL. ...ttt a et h e ae bt e ae st e he et e e e e et e e b e et e ebe et e ebe e b e abeannenneas 74.46
For Hot-Dipped Galvanized, Add 8.83
For Stainless Steel, Add 35.32
04 0519 13-0042 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wl REINFOTCEMENL. ..ottt h et h et b e et b e he et e e e e et e e bt et e ebe et e et e e e e aseannenteas 81.42
For Hot-Dipped Galvanized, Add 10.50
For Stainless Steel, Add 42.00

04 05 19 13-0043 Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall Reinforcement (04 05 19 13-0003)
04 05 19 13-0044 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ..o s et 54.58
For Hot-Dipped Galvanized, Add 9.71
For Stainless Steel, Add 38.82
04 0519 13-0045 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t b bbb bbb b bbb s bbb 57.37
For Hot-Dipped Galvanized, Add 9.90
For Stainless Steel, Add 39.60
04 0519 13-0046 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ..ot s e e e 61.22
For Hot-Dipped Galvanized, Add 10.12
For Stainless Steel, Add 40.46
04 0519 13-0047 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ..o e s 65.72
For Hot-Dipped Galvanized, Add 10.32
For Stainless Steel, Add 41.26
04 0519 13-0048 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...ttt bbb bbb bbb bbb e b e b b e b b e 71.15
For Hot-Dipped Galvanized, Add 10.53
For Stainless Steel, Add 42.10

04 0519 13-0049 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0050 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall Reinforcement

For Hot-Dipped Galvanized, Add 10.75
For Stainless Steel, Add 42.98
04 0519 13-0051 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ..ot d bbb b b e b e b e bbb b e been e 86.47
For Hot-Dipped Galvanized, Add 13.03
For Stainless Steel, Add 52.12
04 0519 13-0052 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ... b st sn s 100.38
For Hot-Dipped Galvanized, Add 18.19
For Stainless Steel, Add 72.74

04 05 19 13-0053 Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry

Wall Reinforcement (04 05 19 13-0003)
04 0519 13-0054 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEIMENL ...t d bbb e d b b e bbb e bbb bbb 58.26
For Hot-Dipped Galvanized, Add 11.55
For Stainless Steel, Add 46.18
04 0519 13-0055 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...t e s e s 61.76
For Hot-Dipped Galvanized, Add 11.94
For Stainless Steel, Add 47.76
04 0519 13-0056 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...t e s e s 65.26
For Hot-Dipped Galvanized, Add 12.34
For Stainless Steel, Add 49.34
04 0519 13-0057 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t d bbb bbb b e b b s b s b 70.70
For Hot-Dipped Galvanized, Add 12.81
For Stainless Steel, Add 51.22
04 0519 13-0058 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ..ot s s e 76.15
For Hot-Dipped Galvanized, Add 13.28
For Stainless Steel, Add 53.10
copyright 2017 The Gordian Group, Inc. November 2017
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04 0519 13-0059 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ...t s st a e 81.15
For Hot-Dipped Galvanized, Add 13.53
For Stainless Steel, Add 54.10

04 0519 13-0060 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry
Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0061 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ...t h st a e 88.76
For Hot-Dipped Galvanized, Add 14.17
For Stainless Steel, Add 56.68
04 0519 13-0062 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t b e bbb bbb bbbt 105.33
For Hot-Dipped Galvanized, Add 20.65
For Stainless Steel, Add 82.60

04 05 19 13-0063 Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,

Masonry Wall Reinforcement s 19 130003
04 0519 13-0064 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wl REINFOTCEMENT ... bbb e bbbt b e b d e b s bbb ebe s 59.53
For Hot-Dipped Galvanized, Add 12.18
For Stainless Steel, Add 48.72
04 0519 13-0065 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ...t a e 62.27
For Hot-Dipped Galvanized, Add 12.35
For Stainless Steel, Add 49.40
04 0519 13-0066 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t e b bbb bbb e b b e d s b ettt b e 66.08
For Hot-Dipped Galvanized, Add 12.55
For Stainless Steel, Add 50.18
04 0519 13-0067 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ekttt b bt es et et st et 70.62
For Hot-Dipped Galvanized, Add 12.77
For Stainless Steel, Add 51.06
04 0519 13-0068 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt et b et b et e e st 76.06
For Hot-Dipped Galvanized, Add 12.98
For Stainless Steel, Add 51.92
04 0519 13-0069 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENL. ...ttt et e e h et h et e e e s e b e e e e et e et et e ese et e annenbeannetaan 80.27
For Hot-Dipped Galvanized, Add 13.09
For Stainless Steel, Add 52.34

04 0519 13-0070 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0071 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,
Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0072 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type,

MaSONTY Wall REINFOTCEMENL. ...ttt a e bt b e s e bt e e et e ehe et e e se et e e be et e ebeebeaseenneanee 100.46
For Hot-Dipped Galvanized, Add 18.22
For Stainless Steel, Add 72.88

04 05 19 13-0073 Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall Reinforcement (04 05 19 13-0003)
04 0519 13-0074 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t a e e b e e b e 63.33
For Hot-Dipped Galvanized, Add 14.08
For Stainless Steel, Add 56.32
04 0519 13-0075 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb e b e bbb e bbb bbb 66.12
For Hot-Dipped Galvanized, Add 14.28
For Stainless Steel, Add 57.10
04 0519 13-0076 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ... ..ot e e b e et e e b 69.97
For Hot-Dipped Galvanized, Add 14.49
For Stainless Steel, Add 57.96
04 0519 13-0077 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, Four-Wire, 9 Gauge Cross Rods, Ladder-Type,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt bttt eb et e e st 74.47
For Hot-Dipped Galvanized, Add 14.69
For Stainless Steel, Add 58.76
04 0519 13-0078 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wl REINFOTCEMENT ...t bbb bbb bbb bbb e bbbt 79.90
For Hot-Dipped Galvanized, Add 14.90
For Stainless Steel, Add 59.60
04 0519 13-0079 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall REINFOTCEMENT ...t s e n e ees 84.12
For Hot-Dipped Galvanized, Add 15.02
For Stainless Steel, Add 60.06
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04 0519 13-0080 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ..ot se s e s 87.05
For Hot-Dipped Galvanized, Add 15.12
For Stainless Steel, Add 60.48

04 0519 13-0081 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry
Wall Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0082 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry

Wall REINFOTCEMENT ... b s s s se e 109.13
For Hot-Dipped Galvanized, Add 22.56
For Stainless Steel, Add 90.24

04 05 19 13-0083 Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

Reinforcement (04 05 19 13-0003)
04 0519 13-0084 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ... e e s 67.01
For Hot-Dipped Galvanized, Add 15.92
For Stainless Steel, Add 63.68
04 0519 13-0085 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb bbb e bbb e bbb bbb 70.51
For Hot-Dipped Galvanized, Add 16.32
For Stainless Steel, Add 65.26
04 0519 13-0086 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...t e s s e 74.01
For Hot-Dipped Galvanized, Add 16.71
For Stainless Steel, Add 66.84
04 0519 13-0087 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEIMENL ...t bbb e bbb b e b e b e b e e bbbt 79.45
For Hot-Dipped Galvanized, Add 17.18
For Stainless Steel, Add 68.72
04 0519 13-0088 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...t e e e e 84.90
For Hot-Dipped Galvanized, Add 17.65
For Stainless Steel, Add 70.60
04 0519 13-0089 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ... s e e e e 89.90
For Hot-Dipped Galvanized, Add 17.90
For Stainless Steel, Add 71.60
04 051913-0090 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb e bbb e bbb e a bbb bbb 92.59
For Hot-Dipped Galvanized, Add 18.12
For Stainless Steel, Add 72.46

04 051913-0091 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0092 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement
For Hot-Dipped Galvanized, Add 25.03
For Stainless Steel, Add 100.10

04 05 19 13-0093 Ladder-Type With Tabs, Masonry Wall Reinforcement s os 19 1s.0002)

04 05 19 13-0094 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,

Masonry Wall Reinforcement s 10 13.0003)
04 0519 13-0095 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall REINFOTCEMENT ...t e bbb bbb bbb bbb b bbb 57.31
For Hot-Dipped Galvanized, Add 5.83
For Stainless Steel, Add 23.32
04 0519 13-0096 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt ettt ettt e e e eneees 63.45
For Hot-Dipped Galvanized, Add 6.37
For Stainless Steel, Add 25.46
04 0519 13-0097 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ......c..iuiiiiiiiietit ettt ettt e ettt et et et et e ee e et ees 69.47
For Hot-Dipped Galvanized, Add 6.84
For Stainless Steel, Add 27.34
04 0519 13-0098 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENL. ..ottt ettt h ettt e ae et he et e e bt et e e b s et e ebe et e ebeenneateannenneas 75.09
For Hot-Dipped Galvanized, Add 7.11
For Stainless Steel, Add 28.44
04 051913-0099 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ......c..iuiiiiiiiietit ettt ettt e ettt et et et et e ee e et ees 78.13
For Hot-Dipped Galvanized, Add 7.36
For Stainless Steel, Add 29.44

04 0519 13-0100 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
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04 0519 13-0101 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt ekttt ettt et e e st et 88.80
For Hot-Dipped Galvanized, Add 8.39
For Stainless Steel, Add 33.54

04 05 19 13-0102

04 05 19 13-0103

04 05 19 13-0104

04 05 19 13-0105

04 05 19 13-0106

04 05 19 13-0107

04 05 19 13-0108

04 05 19 13-0109

04 05 19 13-0110

04 05 19 13-0111

04 05 19 13-0112

04 05 19 13-0113

04 05 19 13-0114

04 05 19 13-0115

04 05 19 13-0116

04 05 19 13-0117

04 0519 13-0118

04 0519 13-0119

04 05 19 13-0120

04 05 19 13-0121

November 2017

3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall Reinforcement (04 05 19 13-0093)

CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Reinforcement (04 05 19 13-0093)

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Reinforcement

For Hot-Dipped Galvanized, Add

............. 68.19
8.74
34.94
CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
............. 74.16
9.18
36.72
CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
............. 79.83
9.48
37.92
CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
............. 82.87
9.73
38.92
CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
............. 88.55
10.29
41.16
CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
............. 93.60
10.79
43.14
3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
................................................................................. 64.34
9.35
37.38
CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
................................................................................. 71.04
10.16
40.64

For Stainless Steel, Add

CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Ladder-Type With Adjustable Tabs For Composite Walls, Masonry Wall

Reinforcement (0405 19 13-0002)

9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall Reinforcement waos 1s 130115
CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall Reinforcement

For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
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04 0519 13-0122 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c..oiiiiiiiiiiiei ettt 81.70
For Hot-Dipped Galvanized, Add 12.95
For Stainless Steel, Add 51.80
04 0519 13-0123 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ....90.15
For Hot-Dipped Galvanized, Add 13.37
For Stainless Steel, Add 53.48
04 0519 13-0124 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ....95.55
For Hot-Dipped Galvanized, Add 13.79
For Stainless Steel, Add 55.16
04 0519 13-0125 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Composite Walls, Masonry Wall REINFOrCEMENT ............couiiiiiiiiiiiiiieeese e 100.89
For Hot-Dipped Galvanized, Add 14.43
For Stainless Steel, Add 57.72

04 0519 13-0126 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable Tabs

For Composite Walls, Masonry Wall Reinforcement s 10 130116
04 0519 13-0127 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOICEMENL.........c.oiiiiiiiiiiie ettt 77.48
For Hot-Dipped Galvanized, Add 15.92
For Stainless Steel, Add 63.66
04 0519 13-0128 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOTCEMENT..............cuiiiiiiiiiiieei ettt 83.30
For Hot-Dipped Galvanized, Add 16.29
For Stainless Steel, Add 65.16
04 0519 13-0129 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOICEMENL.........c.oiiiiiiiiiiie ettt 89.23
For Hot-Dipped Galvanized, Add 16.72
For Stainless Steel, Add 66.86
04 0519 13-0130 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c..oiiiiiiiiiiiei ettt 97.59
For Hot-Dipped Galvanized, Add 17.09
For Stainless Steel, Add 68.36
04 0519 13-0131 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOTCEMENT..............ciiiiiiiiiieieiiee et 103.00
For Hot-Dipped Galvanized, Add 17.52
For Stainless Steel, Add 70.06
04 051913-0132 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOrCEMENL.........c..iiiiiiiiiiei ettt 107.91
For Hot-Dipped Galvanized, Add 17.94
For Stainless Steel, Add 71.76

04 0519 13-0133 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs For

Composite Walls, Masonry Wall Reinforcement waos 1s 130115
04 051913-0134 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0135 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs

For Composite Walls, Masonry Wall REINFOTCEMENL............oouiiiiiiiieie ittt sttt te e neas 84.26
For Hot-Dipped Galvanized, Add 16.77
For Stainless Steel, Add 67.08
04 0519 13-0136 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOTCEMENL............couiiiiiiiiiie ettt ettt sne e 90.49
For Hot-Dipped Galvanized, Add 17.35
For Stainless Steel, Add 69.38
04 0519 13-0137 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiiiieitcieiietetee ettt ees 99.50
For Hot-Dipped Galvanized, Add 18.05
For Stainless Steel, Add 72.18
04 0519 13-0138 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOrCEMENL..........c.oiiiiiiiii ittt ettt nte e 105.44
For Hot-Dipped Galvanized, Add 18.74
For Stainless Steel, Add 74.94
04 051913-0139 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiriiiiiiieieiieeee ettt n e 110.88
For Hot-Dipped Galvanized, Add 19.43
For Stainless Steel, Add 77.70

04 05 19 13-0140 Ladder-Type With Adjustable Tabs For Cavity Walls, Masonry Wall
Reinforcement (04 05 19 13-0002)
04 0519 13-0141 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall Reinforcement s os 1 130140
04 0519 13-0142 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ............ccuiiiiiiiiiiiiiieieiiei et 76.51
For Hot-Dipped Galvanized, Add 12.90
For Stainless Steel, Add 51.58
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04 0519 13-0143 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCeMENt ...........cc.ciiiiiiiiiiiiiiieei e 82.32
For Hot-Dipped Galvanized, Add 13.26
For Stainless Steel, Add 53.04

04 0519 13-0144 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0145 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCeMENt ...........cc.ciiiiiiiiiiiiiiieei et 96.10
For Hot-Dipped Galvanized, Add 14.07
For Stainless Steel, Add 56.26
04 0519 13-0146 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT ...........oouiiiiiiiieeie ettt 101.00
For Hot-Dipped Galvanized, Add 14.49
For Stainless Steel, Add 57.94
04 05 19 13-0147 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINFOrCEMENT ...........oouiiiiiiiieieie ettt 105.51
For Hot-Dipped Galvanized, Add 15.33
For Stainless Steel, Add 61.32

04 0519 13-0148 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable Tabs

For Cavity Walls, Masonry Wall Reinforcement s 10 130140
04 0519 13-0149 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccuciriiiiiiiiiiiieei e 83.94
For Hot-Dipped Galvanized, Add 16.61
For Stainless Steel, Add 66.44
04 0519 13-0150 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOFCEMENT ..........couiiiiiiiiiieiee e 89.77
For Hot-Dipped Galvanized, Add 16.99
For Stainless Steel, Add 67.94
04 0519 13-0151 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........cc.ciiiiiiiiiiiiieieei et 98.22
For Hot-Dipped Galvanized, Add 17.41
For Stainless Steel, Add 69.62
04 0519 13-0152 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccooiiiiiiiriiiiiicieeseeeesee e 103.52
For Hot-Dipped Galvanized, Add 17.78
For Stainless Steel, Add 71.10
04 0519 13-0153 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT ...........oouiiiiiiiieeie ettt 108.43
For Hot-Dipped Galvanized, Add 18.20
For Stainless Steel, Add 72.80

04 0519 13-0154 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

04 05 19 13-0155 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs For

Cavity Walls, Masonry Wall Reinforcement s os 1s 130140
04 0519 13-0156 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT. ..........c.iiiiiiiieiit ettt eeeas 84.47
For Hot-Dipped Galvanized, Add 16.88
For Stainless Steel, Add 67.50
04 0519 13-0157 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT. ..........c.iiiiiiiieiit ettt eeeas 90.71
For Hot-Dipped Galvanized, Add 17.46
For Stainless Steel, Add 69.82
04 0519 13-0158 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT...........c.iiiiiiiiiitiieie ettt 99.50
For Hot-Dipped Galvanized, Add 18.05
For Stainless Steel, Add 72.18
04 0519 13-0159 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT. ..........c.uiiiiiiiiieiiie ettt an 105.44
For Hot-Dipped Galvanized, Add 18.74
For Stainless Steel, Add 74.94
04 0519 13-0160 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT............c.iiiiiiiiiiieieiieie ettt en e 110.88
For Hot-Dipped Galvanized, Add 19.43
For Stainless Steel, Add 77.70
04 0519 13-0161 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT............c.iiiiiiiiiitiieiieie ettt 115.67
For Hot-Dipped Galvanized, Add 20.41
For Stainless Steel, Add 81.64

04 05 19 13-0162 Ladder-Type With Hook And Eye Ties For Composite Walls, Masonry Wall
Reinforcement (0405 19 13-0002)

04 0519 13-0163 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall Reinforcement cs os 1s 130162
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04 051913-0164 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall Reinforcement.
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0165 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENL...........ccuiiiiiiiiiiiei ettt 79.75
For Hot-Dipped Galvanized, Add 11.98
For Stainless Steel, Add 47.90
For Seismic Hook And Eye, Add 27.50
04 0519 13-0166 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiiiiiiiiiiieieie ettt 88.01
For Hot-Dipped Galvanized, Add 12.30
For Stainless Steel, Add 49.20
For Seismic Hook And Eye, Add 27.50

04 0519 13-0167 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0168 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iriiiiriiiiiiieieieeeeeee et 98.05
For Hot-Dipped Galvanized, Add 13.01
For Stainless Steel, Add 52.04
For Seismic Hook And Eye, Add 27.50
04 0519 13-0169 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiuiiiiiiiiiiieieieeeee et 101.52
For Hot-Dipped Galvanized, Add 13.34
For Stainless Steel, Add 53.34
For Seismic Hook And Eye, Add 27.50

04 0519 13-0170 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall Reinforcement osos 10130162
04 0519 13-0171 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........c.oiuiiiiiiiiieieie ettt sttt aeee 81.03
For Hot-Dipped Galvanized, Add 15.16
For Stainless Steel, Add 60.62
For Seismic Hook And Eye, Add 27.50
04 0519 13-0172 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........c.oiiiiiiiiiiieie ettt ettt anes 86.59
For Hot-Dipped Galvanized, Add 15.40
For Stainless Steel, Add 61.58
For Seismic Hook And Eye, Add 27.50
04 051913-0173 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOFCEMENT...........c.oiiiiiiiiieieie ettt ettt 94.87
For Hot-Dipped Galvanized, Add 15.73
For Stainless Steel, Add 62.92
For Seismic Hook And Eye, Add 27.50
04 0519 13-0174 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........couiiiiiiiiiiie ittt 100.08
For Hot-Dipped Galvanized, Add 16.06
For Stainless Steel, Add 64.22
For Seismic Hook And Eye, Add 27.50
04 0519 13-0175 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiuiiiiiiiiiiiieieieseee et 104.79
For Hot-Dipped Galvanized, Add 16.38
For Stainless Steel, Add 65.52
For Seismic Hook And Eye, Add 27.50
04 0519 13-0176 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiuiiiiiiiiiiiieieieeee et 109.02
For Hot-Dipped Galvanized, Add 17.09
For Stainless Steel, Add 68.34
For Seismic Hook And Eye, Add 27.50

04 0519 13-0177 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall Reinforcement s 10 130162
04 0519 13-0178 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall REINFOFCEMENT...........c.couiiiiiiiiitcieiiet ettt ees 81.55
For Hot-Dipped Galvanized, Add 15.42
For Stainless Steel, Add 61.66
For Seismic Hook And Eye, Add 27.50
04 0519 13-0179 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOICEMENT.............oouiiiiriiiiiiiiieeee et 87.74
For Hot-Dipped Galvanized, Add 15.97
For Stainless Steel, Add 63.88
For Seismic Hook And Eye, Add 27.50

04 0519 13-0180 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
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Masonry Anchorage And Reinforcing 04 05 19

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

04 05 19 13-0181

04 05 19 13-0182

04 05 19 13-0183

04 05 19 13-0184

04 05 19 13-0185

04 05 19 13-0186

04 05 19 13-0187

04 05 19 13-0188

04 05 19 13-0189

04 05 19 13-0190

04 0519 13-0191

04 05 19 13-0192

04 05 19 13-0193

04 05 19 13-0194

04 05 19 13-0195

04 05 19 13-0196

04 05 19 13-0197

November 2017

CLF #14 (For 10" + 4" Wallls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall REINfOrCEMENT............cciiiiiiiiiiiiiitiiee e 102.34
For Hot-Dipped Galvanized, Add 17.19
For Stainless Steel, Add 68.74
For Seismic Hook And Eye, Add 27.50
CLF #16 (For 12" + 4" Wallls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOFCEMENT...........couiiiiiiiiiieiiee ettt 107.72
For Hot-Dipped Galvanized, Add 17.85
For Stainless Steel, Add 71.38
For Seismic Hook And Eye, Add 27.50
CLF #18 (For 14" + 4" Wallls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........couiiiiiiiiiiiieie ettt 111.85
For Hot-Dipped Galvanized, Add 18.50
For Stainless Steel, Add 74.00
For Seismic Hook And Eye, Add 27.50

Ladder-Type With Hook And Eye Ties For Cavity Walls, Masonry Wall
Reinforcement (0405 19 13-0002)
9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall Reinforcement caos 1 130180
CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook

And Eye Ties For Cavity Walls, Masonry Wall REINfOrCEMENL ...........couiiiiiiiiiiieiieeeeeee e 80.53
For Hot-Dipped Galvanized, Add 12.37
For Stainless Steel, Add 49.46
For Seismic Hook And Eye, Add 27.50
CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL ...........oouiiiiiiiiiieiiee e 88.74
For Hot-Dipped Galvanized, Add 12.67
For Stainless Steel, Add 50.66
For Seismic Hook And Eye, Add 27.50
CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT ..........c.couiiiiriiiiiicieiereee et 93.89
For Hot-Dipped Galvanized, Add 12.96
For Stainless Steel, Add 51.84
For Seismic Hook And Eye, Add 27.50

CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook

And Eye Ties For Cavity Walls, Masonry Wall REINFOTCEMENT ..........c.eiuiiiiiiiiiiieieiise et 102.23
For Hot-Dipped Galvanized, Add 13.69
For Stainless Steel, Add 54.76
For Seismic Hook And Eye, Add 27.50

3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye

Ties For Cavity Walls, Masonry Wall Reinforcement osos 19 130180
CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall ReINfOrCEMENL............c.iiuiiiiiiiiiiei ettt 87.25
For Hot-Dipped Galvanized, Add 15.73
For Stainless Steel, Add 62.90
For Seismic Hook And Eye, Add 27.50
CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT..........cc.oiiiiiiiiiiie ittt 95.51
For Hot-Dipped Galvanized, Add 16.05
For Stainless Steel, Add 64.20
For Seismic Hook And Eye, Add 27.50
CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT...........cc.oiiiiiiiiiiie ittt 100.76
For Hot-Dipped Galvanized, Add 16.40
For Stainless Steel, Add 65.58
For Seismic Hook And Eye, Add 27.50
CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL .........c.oiiiiiiiiiiieiie ettt 105.38
For Hot-Dipped Galvanized, Add 16.68
For Stainless Steel, Add 66.70
For Seismic Hook And Eye, Add 27.50
CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL .........c.oiiiiiiiiiiieiiee sttt 108.95
For Hot-Dipped Galvanized, Add 17.05
For Stainless Steel, Add 68.20
For Seismic Hook And Eye, Add 27.50

3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties
For Cavity Walls, Masonry Wall Reinforcement s 10 13014
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MINOR

TOTAL DIRECT DEMOLITION
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04 05 19 13-0198

04 05 19 13-0199

04 05 19 13-0200

04 05 19 13-0201

04 05 19 13-0202

04 05 19 13-0203
04 05 19 13-0204
04 05 19 13-0205

04 05 19 13-0206

04 05 19 13-0207

04 05 19 13-0208

04 05 19 13-0209

04 05 19 13-0210

04 05 19 13-0211

04 05 19 13-0212

04 05 19 13-0213

04 05 19 13-0214

04 05 19 13-0215

04 05 19 13-0216

04 05 19 13-0217

CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT...........ccuiiiiiiiiiiieiie ettt nne s 87.94
For Hot-Dipped Galvanized, Add 16.07
For Stainless Steel, Add 64.28
For Seismic Hook And Eye, Add 27.50
CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT...........couiiiiiiiiiiieie ittt 96.66
For Hot-Dipped Galvanized, Add 16.63
For Stainless Steel, Add 66.50
For Seismic Hook And Eye, Add 27.50
CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall ReINfOrCEMENL............ccuiiiiiiiiiiiiiieieeiet et 102.34
For Hot-Dipped Galvanized, Add 17.19
For Stainless Steel, Add 68.74
For Seismic Hook And Eye, Add 27.50

CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall ReINfOrCEMENL............ccuiiiiiiiiiiiiieieeeet ettt 111.85
For Hot-Dipped Galvanized, Add 18.50
For Stainless Steel, Add 74.00
For Seismic Hook And Eye, Add 27.50

Truss-Type, Masonry Wall Reinforcement esos 1o 12000
Truss-Type, Masonry Wall Reinforcement osos 19 130209

Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall Reinforcement(0405 19 13-0204)
CLF #4 (For 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e e b b e bbb e bbb bt 44.89
For Hot-Dipped Galvanized, Add 4.86
For Stainless Steel, Add 19.44
CLF #6 (For 6" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t b e e e s e 47.40
For Hot-Dipped Galvanized, Add 4.92
For Stainless Steel, Add 19.66
CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb bbbt b et 51.21
For Hot-Dipped Galvanized, Add 5.11
For Stainless Steel, Add 20.44
CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb e bbb e b e bbb ea st 55.81
For Hot-Dipped Galvanized, Add 5.36
For Stainless Steel, Add 21.44
CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e e s 61.39
For Hot-Dipped Galvanized, Add 5.65
For Stainless Steel, Add 22.58
CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb e bbb bbb 65.69
For Hot-Dipped Galvanized, Add 5.80
For Stainless Steel, Add 23.18

CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINFOTCEIMENT ...t bbb bbb e bbb e bbb e bbbt b et 77.31
For Hot-Dipped Galvanized, Add 8.45
For Stainless Steel, Add 33.80
CLF #18 (For 18" Wallls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb e bbb e bbbt b et 81.88
For Hot-Dipped Galvanized, Add 8.94
For Stainless Steel, Add 35.74
CLF #20 (For 20" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e et e et 99.45
For Hot-Dipped Galvanized, Add 15.46
For Stainless Steel, Add 61.82

Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall Reinforcement os os 19130200
CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINFOTCEMENT ...t bbb bbb e bbb e bbb bbb 48.66

For Hot-Dipped Galvanized, Add 6.74

For Stainless Steel, Add 26.96

04 0519 13-0218 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ...t e s e e e s 51.24

For Hot-Dipped Galvanized, Add 6.84

For Stainless Steel, Add 27.34
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04 0519 13-0219 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... ..o e b d e e et e s s s e b 55.05
For Hot-Dipped Galvanized, Add 7.03
For Stainless Steel, Add 28.12

04 0519 13-0220 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0221 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... e b e b e s eb s 65.17
For Hot-Dipped Galvanized, Add 7.54
For Stainless Steel, Add 30.14
04 0519 13-0222 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 69.51
For Hot-Dipped Galvanized, Add 7.71
For Stainless Steel, Add 30.84
04 0519 13-0223 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t b bbb e b e b e b s bbb bbb sb e b 72.16
For Hot-Dipped Galvanized, Add 7.90
For Stainless Steel, Add 31.60
04 0519 13-0224 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... ..o b et s s se b 82.38
For Hot-Dipped Galvanized, Add 10.99
For Stainless Steel, Add 43.94
04 0519 13-0225 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb e b e b b s b b e e bbb s bbb 86.94
For Hot-Dipped Galvanized, Add 11.47
For Stainless Steel, Add 45.86
04 0519 13-0226 CLF #20 (For 20" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ..o a st s e n e 107.33
For Hot-Dipped Galvanized, Add 21.66
For Stainless Steel, Add 86.64

04 05 19 13-0227 Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
Reinforcement (04 05 19 13-0204)

04 0519 13-0228 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement ........... 54.41
For Hot-Dipped Galvanized, Add 9.62
For Stainless Steel, Add 38.48
04 0519 13-0229 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement ........... 57.36
For Hot-Dipped Galvanized, Add 9.74
For Stainless Steel, Add 38.96
04 0519 13-0230 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement ........... 60.78
For Hot-Dipped Galvanized, Add 10.10
For Stainless Steel, Add 40.38
04 0519 13-0231 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... ..o e e e e et s s b s 66.26
For Hot-Dipped Galvanized, Add 10.59
For Stainless Steel, Add 42.34
04 0519 13-0232 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb e b e b b s bbb bbb b b 71.99
For Hot-Dipped Galvanized, Add 11.20
For Stainless Steel, Add 44.78
04 0519 13-0233 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...ttt b et 77.04
For Hot-Dipped Galvanized, Add 11.47
For Stainless Steel, Add 45.88
04 0519 13-0234 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t b bbb e b e b e b e b e bbb bbb b 80.13
For Hot-Dipped Galvanized, Add 11.89
For Stainless Steel, Add 47.54
04 0519 13-0235 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb b e e b e b e b e d b bbb b en e 93.79
For Hot-Dipped Galvanized, Add 16.69
For Stainless Steel, Add 66.74
04 0519 13-0236 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... ..ot b e b e et s s s s 99.29
For Hot-Dipped Galvanized, Add 17.63
For Stainless Steel, Add 70.52
04 0519 13-0237 CLF #20 (For 20" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t d bbb bbb e s b e bbbt 129.50
For Hot-Dipped Galvanized, Add 30.48
For Stainless Steel, Add 121.92

04 05 19 13-0238 Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,

Masonry Wall Reinforcement s 19 130200
04 0519 13-0239 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall Reinforcement .50.78

For Hot-Dipped Galvanized, Add 7.81

For Stainless Steel, Add 31.22

04 0519 13-0240 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall REINFOTCEMENT ... s st a et 53.52

For Hot-Dipped Galvanized, Add 7.98

For Stainless Steel, Add 31.90
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04 0519 13-0241 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall REINFOTCEMENT ..o e s 57.33
For Hot-Dipped Galvanized, Add 8.17
For Stainless Steel, Add 32.68

04 0519 13-0242 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,
Masonry Wall Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0243 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,

MaSONTY Wall REINFOTCEMENT. ..ottt ettt ettt ettt et eb ettt e e e et ees 67.31
For Hot-Dipped Galvanized, Add 8.61
For Stainless Steel, Add 34.42
04 0519 13-0244 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,
MaSONTY Wall REINFOTCEMENL. ...ttt a et h e ae bt e ae st e he et e e e e et e e b e et e ebe et e ebe e b e abeannenneas 71.52
For Hot-Dipped Galvanized, Add 8.71
For Stainless Steel, Add 34.84
04 0519 13-0245 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,
MaSONTY Wl REINFOTCEMENL. ..ottt h et h et b e et b e he et e e e e et e e bt et e ebe et e et e e e e aseannenteas 74.46
For Hot-Dipped Galvanized, Add 8.83
For Stainless Steel, Add 35.32
04 0519 13-0246 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,
MaSONTY Wall REINFOTCEMENT. ......c..iuiiiiiieiit ittt ettt ettt ettt et et et e e e e eneeen 81.42
For Hot-Dipped Galvanized, Add 10.50
For Stainless Steel, Add 42.00

04 05 19 13-0247 Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall Reinforcement o« os 19130200
04 0519 13-0248 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINFOTCEMENT ...t bbb bbb bbb e b e b b e b e bbb 54.58
For Hot-Dipped Galvanized, Add 9.71
For Stainless Steel, Add 38.82
04 0519 13-0249 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t b et e e 57.37
For Hot-Dipped Galvanized, Add 9.90
For Stainless Steel, Add 39.60
04 0519 13-0250 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e e b e 61.22
For Hot-Dipped Galvanized, Add 10.12
For Stainless Steel, Add 40.46
04 051913-0251 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wl REINFOTCEMENT ...ttt bbb bbb bbb bbb e b e b b e b b e 65.72
For Hot-Dipped Galvanized, Add 10.32
For Stainless Steel, Add 41.26

04 051913-0252 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0253 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall Reinforcement

For Hot-Dipped Galvanized, Add 10.64
For Stainless Steel, Add 42.56
04 0519 13-0254 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wl REINFOTCEMENT ..ot d bbb b b e b e b e bbb b e been e 78.30
For Hot-Dipped Galvanized, Add 10.75
For Stainless Steel, Add 42.98
04 0519 13-0255 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ..o b et e e 86.47
For Hot-Dipped Galvanized, Add 13.03
For Stainless Steel, Add 52.12
04 0519 13-0256 CLF #18 (For 18" Wallls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ...t bbb bbb e bbb d e bbb sb e 100.38
For Hot-Dipped Galvanized, Add 18.19
For Stainless Steel, Add 7274

04 05 19 13-0257 Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall

Reinforcement (0405 19 13-0204)
04 0519 13-0258 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ...t b e et s e 58.26
For Hot-Dipped Galvanized, Add 11.55
For Stainless Steel, Add 46.18
04 0519 13-0259 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e et e e s e s 61.76
For Hot-Dipped Galvanized, Add 11.94
For Stainless Steel, Add 47.76
04 0519 13-0260 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e e b b e bbb e bbb bt 65.26
For Hot-Dipped Galvanized, Add 12.34
For Stainless Steel, Add 49.34
04 0519 13-0261 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t s e 70.70
For Hot-Dipped Galvanized, Add 12.81
For Stainless Steel, Add 51.22
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04 0519 13-0262 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... ..ot b et e e e e s ea s 76.15
For Hot-Dipped Galvanized, Add 13.28
For Stainless Steel, Add 53.10

04 0519 13-0263 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0264 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... ..o e b e b e e s 83.84
For Hot-Dipped Galvanized, Add 13.74
For Stainless Steel, Add 54.96
04 0519 13-0265 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e e b e b b s bbb bbb b 88.76
For Hot-Dipped Galvanized, Add 14.17
For Stainless Steel, Add 56.68
04 0519 13-0266 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t b e se bbb e e b b e bbbt b e 105.33
For Hot-Dipped Galvanized, Add 20.65
For Stainless Steel, Add 82.60

04 05 19 13-0267 Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type,

Masonry Wall Reinforcement s s 10 130200
04 0519 13-0268 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall REINFOTCEMENT ...t a e 59.53
For Hot-Dipped Galvanized, Add 12.18
For Stainless Steel, Add 48.72
04 0519 13-0269 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wl REINFOTCEMENT ...t e b bbb bbb e b b e d s b ettt b e 62.27
For Hot-Dipped Galvanized, Add 12.35
For Stainless Steel, Add 49.40
04 0519 13-0270 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ... bbb a e 66.08
For Hot-Dipped Galvanized, Add 12.55
For Stainless Steel, Add 50.18
04 0519 13-0271 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ... s e n e 70.62
For Hot-Dipped Galvanized, Add 12.77
For Stainless Steel, Add 51.06
04 0519 13-0272 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wl REINFOTCEMENT ...t bbb bbb bbb d b b e bbbt n e 76.06
For Hot-Dipped Galvanized, Add 12.98
For Stainless Steel, Add 51.92

Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0274 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall Reinforcement

04 0519 13-0273 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

For Hot-Dipped Galvanized, Add 13.21
For Stainless Steel, Add 52.82
04 0519 13-0275 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wl REINFOTCEMENT ...t d bbb bbb bbb e e bbbt sb e 90.17
For Hot-Dipped Galvanized, Add 14.88
For Stainless Steel, Add 59.50
04 0519 13-0276 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ...t b e 100.46
For Hot-Dipped Galvanized, Add 18.22
For Stainless Steel, Add 72.88

04 05 19 13-0277 Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall Reinforcement (04 05 19 13-0204)
04 0519 13-0278 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb e b e e b e b s bbb bbb b 63.33
For Hot-Dipped Galvanized, Add 14.08
For Stainless Steel, Add 56.32
04 0519 13-0279 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... ..ot a e e b e 66.12
For Hot-Dipped Galvanized, Add 14.28
For Stainless Steel, Add 57.10
04 0519 13-0280 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... b e et s s se b 69.97
For Hot-Dipped Galvanized, Add 14.49
For Stainless Steel, Add 57.96
04 051913-0281 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wl REINFOTCEMENT ...t e b bbb bbb e b b e d s b ettt b e 74.47
For Hot-Dipped Galvanized, Add 14.69
For Stainless Steel, Add 58.76
04 051913-0282 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ...ttt a e 79.90
For Hot-Dipped Galvanized, Add 14.90
For Stainless Steel, Add 59.60
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04 0519 13-0283 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall REINFOTCEMENT ..o e s 84.12
For Hot-Dipped Galvanized, Add 15.02
For Stainless Steel, Add 60.06

04 0519 13-0284 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 051913-0285 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry

Wall REINFOTCEMENT ..ot b et se e 95.22
For Hot-Dipped Galvanized, Add 17.41
For Stainless Steel, Add 69.62
04 0519 13-0286 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry
Wall REINFOTCEMENT ..ot bbb bbb e bbb a bbb bbb 109.13
For Hot-Dipped Galvanized, Add 22.56
For Stainless Steel, Add 90.24

04 05 19 13-0287 Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall

Reinforcement (0405 19 13-0204)
04 0519 13-0288 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall

REINFOTCEMENT ...t bbb bbb bbb bbb e bbbt b et 67.01
For Hot-Dipped Galvanized, Add 15.92
For Stainless Steel, Add 63.68
04 0519 13-0289 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e e s 70.51
For Hot-Dipped Galvanized, Add 16.32
For Stainless Steel, Add 65.26
04 0519 13-0290 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e e b b e bbb e bbb bt 74.01
For Hot-Dipped Galvanized, Add 16.71
For Stainless Steel, Add 66.84
04 051913-0291 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e e e e 79.45
For Hot-Dipped Galvanized, Add 17.18
For Stainless Steel, Add 68.72
04 0519 13-0292 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... s e e e e 84.90
For Hot-Dipped Galvanized, Add 17.65
For Stainless Steel, Add 70.60
04 051913-0293 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb e bbb e bbb e a bbb bbb 89.90
For Hot-Dipped Galvanized, Add 17.90
For Stainless Steel, Add 71.60

04 051913-0294 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0295 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
Reinforcement

For Hot-Dipped Galvanized, Add 18.55
For Stainless Steel, Add 74.18
04 051913-0296 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb bbb e bbb bbbt b s 114.08
For Hot-Dipped Galvanized, Add 25.03
For Stainless Steel, Add 100.10

04 05 19 13-0297 Truss-Type With Tabs, Masonry Wall Reinforcement os s 10 13.0203)

04 05 19 13-0298 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall Reinforcement (04 05 19 13-0207)
04 051913-0299 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall REINFOTCEMENT ...t e e 60.89
For Hot-Dipped Galvanized, Add 7.62
For Stainless Steel, Add 30.48
04 0519 13-0300 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ..o s s 66.69
For Hot-Dipped Galvanized, Add 7.99
For Stainless Steel, Add 31.94
04 051913-0301 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ..ot bbb bbb bbb b b et b e bbb sb e 72.70
For Hot-Dipped Galvanized, Add 8.45
For Stainless Steel, Add 33.80
04 051913-0302 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ... s et a s e s 78.42
For Hot-Dipped Galvanized, Add 8.78
For Stainless Steel, Add 35.10

04 0519 13-0303 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
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04 0519 13-0304 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall REINFOTCEMENT ... bbb e s 87.34
For Hot-Dipped Galvanized, Add 9.69
For Stainless Steel, Add 38.74

04 0519 13-0305 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

04 05 19 13-0306 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall Reinforcement (04 05 19 13-0207)
04 0519 13-0307 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry Wall

REINTOTCEMENT ... e e b et se b 65.63
For Hot-Dipped Galvanized, Add 9.99
For Stainless Steel, Add 39.96
04 0519 13-0308 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ... bbb a s 71.45
For Hot-Dipped Galvanized, Add 10.37
For Stainless Steel, Add 41.46
04 051913-0309 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ... bbb e bbbt b e b d e b s bbb ebe s 77.44
For Hot-Dipped Galvanized, Add 10.82
For Stainless Steel, Add 43.28
04 0519 13-0310 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ...t a e 83.16
For Hot-Dipped Galvanized, Add 11.15
For Stainless Steel, Add 44,58
04 0519 13-0311 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ...t e b bbb bbb e b b e d s b ettt b e 86.21
For Hot-Dipped Galvanized, Add 11.40
For Stainless Steel, Add 45.60
04 0519 13-0312 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ... bbb a e 92.07
For Hot-Dipped Galvanized, Add 12.05
For Stainless Steel, Add 48.20
04 0519 13-0313 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ... s e n e 97.44
For Hot-Dipped Galvanized, Add 12.71
For Stainless Steel, Add 50.82

04 05 19 13-0314 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall

Reinforcement (0405 19 13-0297)
04 0519 13-0315 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall

REINFOTCEMENL ...t bbb bbb e bbb e b s bbb bbb b 70.03
For Hot-Dipped Galvanized, Add 12.19
For Stainless Steel, Add 48.76

04 051913-0316 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
Reinforcement .
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0317 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall

REINFOTCEMENL ...t bbb e bbb e b s bbb bbb 82.92
For Hot-Dipped Galvanized, Add 13.56
For Stainless Steel, Add 54.24
04 0519 13-0318 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINFOTCEMENL ...t bbb e bbb e b s bbb bbb 88.85
For Hot-Dipped Galvanized, Add 13.99
For Stainless Steel, Add 55.96
04 0519 13-0319 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINTOTCEMENT ... ..ot b e e b e e s se b 92.25
For Hot-Dipped Galvanized, Add 14.42
For Stainless Steel, Add 57.68
04 0519 13-0320 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINFOTCEMENL ...t bbb b e b e b e b s bbb bbb eb b 98.76
For Hot-Dipped Galvanized, Add 15.40
For Stainless Steel, Add 61.58
04 051913-0321 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINTOTCEMENT ... bbb s e s e e 104.42
For Hot-Dipped Galvanized, Add 16.20
For Stainless Steel, Add 64.78

04 05 19 13-0322 Truss-Type With Adjustable Tabs For Composite Walls, Masonry Wall
Reinforcement (04 05 19 13-0203)
04 05 19 13-0323 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable

Tabs For Composite Walls, Masonry Wall Reinforcement s os 1 130322
04 0519 13-0324 CLF #8 (For 4" + 4" Wallls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT ...........c.coiiiiiiiiiiiieiieeeeeeeee et 75.68
For Hot-Dipped Galvanized, Add 15.02
For Stainless Steel, Add 60.06
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04 0519 13-0325 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c..oiiiiiiiiiiiei ettt 80.96
For Hot-Dipped Galvanized, Add 15.12
For Stainless Steel, Add 60.48

04 051913-0326 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall Reinforcement.
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0327 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c..cuiiiiiiiiiieiiee ettt 95.36
For Hot-Dipped Galvanized, Add 15.98
For Stainless Steel, Add 63.90
04 0519 13-0328 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOrCEMENL.........c..iuiiiiiiiieeie et 101.08
For Hot-Dipped Galvanized, Add 16.56
For Stainless Steel, Add 66.22
04 051913-0329 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOFCEMENL.........c..iiiiiiiiiiiiiie ettt 106.54
For Hot-Dipped Galvanized, Add 17.26
For Stainless Steel, Add 69.02

04 05 19 13-0330 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable Tabs

For Composite Walls, Masonry Wall Reinforcement s 10 13022
04 0519 13-0331 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable Tabs

For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiiiiiietcieie ettt ettt 83.02
For Hot-Dipped Galvanized, Add 18.69
For Stainless Steel, Add 74.74
04 0519 13-0332 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOICEMENL.........c.ooiiiiiiiiiiiie ettt 88.40
For Hot-Dipped Galvanized, Add 18.84
For Stainless Steel, Add 75.36
04 0519 13-0333 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOTCEMENT..............ciiiiiiiiiiieieiee ettt 94.22
For Hot-Dipped Galvanized, Add 19.21
For Stainless Steel, Add 76.84
04 0519 13-0334 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c.oouiiiiiiiiiiieiee ettt 102.79
For Hot-Dipped Galvanized, Add 19.69
For Stainless Steel, Add 78.76
04 0519 13-0335 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOFCEMENL.........c.oiiiiiiiiiiieieie et 108.41
For Hot-Dipped Galvanized, Add 20.22
For Stainless Steel, Add 80.88

04 0519 13-0336 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Composite Walls, Masonry Wall Reinforcement.
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

04 05 19 13-0337 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs For

Composite Walls, Masonry Wall Reinforcement s os 1s 130522
04 0519 13-0338 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs For

Composite Walls, Masonry Wall REINFOTCEMENT...........c.oiiiiiiiiieeie ettt sttt aeeseene e 87.04
For Hot-Dipped Galvanized, Add 20.70
For Stainless Steel, Add 82.78
04 0519 13-0339 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOTCEMENL............couiiiiiiiiiii ittt ettt ste e nneas 92.43
For Hot-Dipped Galvanized, Add 20.86
For Stainless Steel, Add 83.42
04 0519 13-0340 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiiiiieitcieiietetee ettt ee et 98.66
For Hot-Dipped Galvanized, Add 21.43
For Stainless Steel, Add 85.72
04 0519 13-0341 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOrCEMENL..........c.oiiiiiiiii ittt ettt nte e 107.78
For Hot-Dipped Galvanized, Add 22.19
For Stainless Steel, Add 88.74
04 0519 13-0342 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiriiiiiiieieiieeee ettt n e 114.25
For Hot-Dipped Galvanized, Add 23.14
For Stainless Steel, Add 92.56
04 0519 13-0343 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs
For Composite Walls, Masonry Wall REINFOFCEMENT. ..ottt 120.43
For Hot-Dipped Galvanized, Add 24.20
For Stainless Steel, Add 96.80

04 0519 13-0344 Truss-Type With Adjustable Tabs For Cavity Walls, Masonry Wall
Reinforcement (0405 19 13-0203)

04 05 19 13-0345 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall Reinforcement s os 1s 130340
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04 0519 13-0346 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0347 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccuciiiiiiiiiiiieieee et 87.45
For Hot-Dipped Galvanized, Add 15.83
For Stainless Steel, Add 63.30
04 0519 13-0348 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENT ...........ouiiiiiiiiiieiiee et 95.77
For Hot-Dipped Galvanized, Add 16.18
For Stainless Steel, Add 64.72
04 0519 13-0349 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINFOICEMENT ...........couiiiiiiiiieeie ettt 101.30
For Hot-Dipped Galvanized, Add 16.67
For Stainless Steel, Add 66.66
04 0519 13-0350 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccoiiiiiiiiriiiiiieieisiee e 106.53
For Hot-Dipped Galvanized, Add 17.25
For Stainless Steel, Add 69.00
04 0519 13-0351 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT ...........ccuiiiiiiii ettt 110.55
For Hot-Dipped Galvanized, Add 17.85
For Stainless Steel, Add 71.40

04 05 19 13-0352 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable Tabs

For Cavity Walls, Masonry Wall Reinforcement s 10 13.0344)
04 0519 13-0353 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT............c.iiiiiiiiiiieieiet ettt 89.46
For Hot-Dipped Galvanized, Add 19.37
For Stainless Steel, Add 77.48
04 0519 13-0354 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT............c.iiiiiiiiiiiiieieieee ettt 94.86
For Hot-Dipped Galvanized, Add 19.53
For Stainless Steel, Add 78.12
04 0519 13-0355 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT. ..........c.uiiiiiiiiieiiiie ettt an 103.21
For Hot-Dipped Galvanized, Add 19.90
For Stainless Steel, Add 79.60

04 0519 13-0356 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0357 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
04 0519 13-0358 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall REINFOrCEMENT ...........iouiiiiiiiiieeie ettt 117.93
For Hot-Dipped Galvanized, Add 21.54
For Stainless Steel, Add 86.16

04 05 19 13-0359 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs For

Cavity Walls, Masonry Wall Reinforcement s os 1 13050
04 0519 13-0360 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT............c.iiiiiiiiiitieeiieie ettt 93.50
For Hot-Dipped Galvanized, Add 21.39
For Stainless Steel, Add 85.56
04 0519 13-0361 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT. ..........c.uiiiiiieeii ettt ettt 98.88
For Hot-Dipped Galvanized, Add 21.54
For Stainless Steel, Add 86.16
04 0519 13-0362 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT. ..........c.iiiiiiiiiiiteieiieieseii ettt 107.67
For Hot-Dipped Galvanized, Add 22.13
For Stainless Steel, Add 88.52
04 0519 13-0363 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT............c.iiiiiiiiiiieieiieieeeiiete ettt 113.73
For Hot-Dipped Galvanized, Add 22.88
For Stainless Steel, Add 91.52
04 0519 13-0364 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT. ..........c.uiiiiiiiiei ettt en 119.69
For Hot-Dipped Galvanized, Add 23.83
For Stainless Steel, Add 95.32
04 0519 13-0365 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT. ..........c.iiiiiiiiiiteieiieteieii ettt 123.96
For Hot-Dipped Galvanized, Add 24.56
For Stainless Steel, Add 98.22

04 05 19 13-0366 Truss-Type With Hook And Eye Ties For Composite Walls, Masonry Wall
Reinforcement (04 05 19 13-0203)
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04 05 19 13-0367 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall Reinforcement os os 19 1s.0s66)
04 0519 13-0368 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And

Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENL...........ccuiiiiiiiiiiiei ittt 79.32
For Hot-Dipped Galvanized, Add 14.30
For Stainless Steel, Add 57.20
For Seismic Hook And Eye, Add 27.50
04 0519 13-0369 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........ccuiiiiiiiiiiiie ettt 84.60
For Hot-Dipped Galvanized, Add 14.40
For Stainless Steel, Add 57.60
For Seismic Hook And Eye, Add 27.50
04 0519 13-0370 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiuiiiiiiiieiieieieeeeiee ettt 92.83
For Hot-Dipped Galvanized, Add 14.71
For Stainless Steel, Add 58.84
For Seismic Hook And Eye, Add 27.50

04 0519 13-0371 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0372 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And

Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiuiiiiiiiiiiiieieieeeee ettt 103.27
For Hot-Dipped Galvanized, Add 15.62
For Stainless Steel, Add 62.48
For Seismic Hook And Eye, Add 27.50
04 0519 13-0373 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiuiiiiiiiiiiicieieieeee et 107.22
For Hot-Dipped Galvanized, Add 16.19
For Stainless Steel, Add 64.74
For Seismic Hook And Eye, Add 27.50

04 05 19 13-0374 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall Reinforcement os os 10 1s.0366)
04 0519 13-0375 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........c.oiiiiiiiiiiieei ettt ettt aees 86.06
For Hot-Dipped Galvanized, Add 17.67
For Stainless Steel, Add 70.68
For Seismic Hook And Eye, Add 27.50
04 0519 13-0376 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENT..........cc.oiiiiiiiiiiieie ettt ettt 91.42
For Hot-Dipped Galvanized, Add 17.81
For Stainless Steel, Add 71.24
For Seismic Hook And Eye, Add 27.50
04 0519 13-0377 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENT..........cc.oiiiiiiiiiiieie ettt ettt aees 99.59
For Hot-Dipped Galvanized, Add 18.09
For Stainless Steel, Add 72.36
For Seismic Hook And Eye, Add 27.50
04 0519 13-0378 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........c.iiiiiiiiiieeiiee ettt nee s 105.00
For Hot-Dipped Galvanized, Add 18.52
For Stainless Steel, Add 74.06
For Seismic Hook And Eye, Add 27.50
04 0519 13-0379 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall ReINfOrCEMENL.............ccuiiiiiiiiiiiiiice e 109.98
For Hot-Dipped Galvanized, Add 18.98
For Stainless Steel, Add 75.90
For Seismic Hook And Eye, Add 27.50
04 0519 13-0380 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENL.............ccuiiiiiiiiiiiiiiiceee s 113.81
For Hot-Dipped Galvanized, Add 19.48
For Stainless Steel, Add 77.92
For Seismic Hook And Eye, Add 27.50

04 05 19 13-0381 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall Reinforcement s 10 13036
04 0519 13-0382 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiiiiiiitceiiietetet ettt ees 90.14

For Hot-Dipped Galvanized, Add 19.71

For Stainless Steel, Add 78.84

For Seismic Hook And Eye, Add 27.50

04 0519 13-0383 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall REINFOFCEMENT.............couiiiiiiiiiieicieiesiet ettt ees 95.52

For Hot-Dipped Galvanized, Add 19.86

For Stainless Steel, Add 79.44

For Seismic Hook And Eye, Add 27.50
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04 0519 13-0384 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall REINFOFCEMENT ..........ccuoiiiiiiiiiieieiiseeieie ettt ene e 104.23
For Hot-Dipped Galvanized, Add 20.41
For Stainless Steel, Add 81.64
For Seismic Hook And Eye, Add 27.50
04 0519 13-0385 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOFCEMENT...........couiiiiiiiiiieiiee ettt 110.23
For Hot-Dipped Galvanized, Add 21.13
For Stainless Steel, Add 84.52
For Seismic Hook And Eye, Add 27.50
04 0519 13-0386 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........couiiiiiiiiiiiieie ettt 116.11
For Hot-Dipped Galvanized, Add 22.04
For Stainless Steel, Add 88.16
For Seismic Hook And Eye, Add 27.50
04 0519 13-0387 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOFCEMENT...........couiiiiiiiiiiiiieie ettt 120.95
For Hot-Dipped Galvanized, Add 23.05
For Stainless Steel, Add 92.20
For Seismic Hook And Eye, Add 27.50

04 05 19 13-0388 Truss-Type With Hook And Eye Ties For Cavity Walls, Masonry Wall
Reinforcement (0405 19 13-0203)
04 05 19 13-0389 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye

Ties For Cavity Walls, Masonry Wall os s 19 13038
04 051913-0390 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook

And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT ...........coiiiiiiiiiiiiiieie et 85.75
For Hot-Dipped Galvanized, Add 14.98
For Stainless Steel, Add 59.90
For Seismic Hook And Eye, Add 27.50
04 051913-0391 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT .........cuiuiiiiiiiiiiieeciieieee et 93.57
For Hot-Dipped Galvanized, Add 15.08
For Stainless Steel, Add 60.32
For Seismic Hook And Eye, Add 27.50

04 051913-0392 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall Reinforcement
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0393 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook

And Eye Ties For Cavity Walls, Masonry Wall REINFOTCEMENT ............couriiiiiiiiiiiee it 103.79
For Hot-Dipped Galvanized, Add 15.88
For Stainless Steel, Add 63.52
For Seismic Hook And Eye, Add 27.50
04 0519 13-0394 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOTCEMENT ............ccuriiuiiiiiiiiee ittt 107.70
For Hot-Dipped Galvanized, Add 16.43
For Stainless Steel, Add 65.70
For Seismic Hook And Eye, Add 27.50

04 05 19 13-0395 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye

Ties For Cavity Walls, Masonry Wall Reinforcement osos 10 13.03ss)
04 0519 13-0396 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT..........cc.oiiiiiiiiieitiie ettt 93.01
For Hot-Dipped Galvanized, Add 18.61
For Stainless Steel, Add 74.42
For Seismic Hook And Eye, Add 27.50
04 0519 13-0397 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT............c.oiiiiiiiiiiiiit ettt 100.85
For Hot-Dipped Galvanized, Add 18.72
For Stainless Steel, Add 74.88
For Seismic Hook And Eye, Add 27.50
04 0519 13-0398 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT............c.oiiiiiiiiiiiiit ettt 106.05
For Hot-Dipped Galvanized, Add 19.04
For Stainless Steel, Add 76.16
For Seismic Hook And Eye, Add 27.50
04 051913-0399 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT............c.oiiiiiiiiiiiii ittt 110.97
For Hot-Dipped Galvanized, Add 19.47
For Stainless Steel, Add 77.88
For Seismic Hook And Eye, Add 27.50
04 0519 13-0400 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall ReINfOrCEMENL............c.ciiiiiiiiiiiiieiiee ettt 114.68
For Hot-Dipped Galvanized, Add 19.92
For Stainless Steel, Add 79.66
For Seismic Hook And Eye, Add 27.50
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04 05 19 13-0401 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties

For Cavity Walls, Masonry Wall Reinforcement s 10 13035
04 0519 13-0402 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye

Ties For Cavity Walls, Masonry Wall REINFOICEMENT ..........c.uiiiiiiiieiiieieie ettt se et sn e enene 96.54
For Hot-Dipped Galvanized, Add 20.37
For Stainless Steel, Add 81.48
For Seismic Hook And Eye, Add 27.50
04 0519 13-0403 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye
Ties For Cavity Walls, Masonry Wall REINFOTCEMENT ..........c.iiiiiiiiiiieieie ettt sttt e nneas 104.44
For Hot-Dipped Galvanized, Add 20.52
For Stainless Steel, Add 82.06
For Seismic Hook And Eye, Add 27.50
04 0519 13-0404 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye
Ties For Cavity Walls, Masonry Wall REINFOTCEMENT .........cc.iiiiiiiiiiiiieie ettt ettt e neeas 110.12
For Hot-Dipped Galvanized, Add 21.08
For Stainless Steel, Add 84.30
For Seismic Hook And Eye, Add 27.50
04 0519 13-0405 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT...........couiiiiiiiiiiiiieie ettt 115.61
For Hot-Dipped Galvanized, Add 21.79
For Stainless Steel, Add 87.16
For Seismic Hook And Eye, Add 27.50
04 0519 13-0406 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT...........cc.iiiiiiiiiii ettt 120.24
For Hot-Dipped Galvanized, Add 22.70
For Stainless Steel, Add 90.78
For Seismic Hook And Eye, Add 27.50

04 0519 16 Masonry Anchors waos1s
04 05 19 16-0001 Rectangular, Wire Masonry Wall Ties esos 1916

04 05 19 16-0002 Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Ties s 19 16.000

04 0519 16-0003 EA 2" Width x 4" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie..
04 0519 16-0004 EA 2" Width x 6" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie..
04 0519 16-0005 EA 2" Width x 8" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie
04 0519 16-0006 EA 2" Width x 10" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie
04 0519 16-0007 EA 2" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie
04 0519 16-0008 EA 4" Width x 6" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie..
04 0519 16-0009 EA 4" Width x 8" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie..
04 0519 16-0010 EA 4" Width x 10" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie
04 0519 16-0011 EA 4" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie..........ccccceeoveiiniencnnns 1.28

.1.05

04 05 19 16-0012 Mill Galvanized, Rectangular, Wire Masonry Wall Ties cos 10 160001

04 0519 16-0013 EA 2" Width x 4" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ...........cccoovveriiineniiinenciinens 0.97
04 0519 16-0014 EA 2" Width x 6" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ....
04 0519 16-0015 EA 2" Width x 8" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .
04 0519 16-0016 EA 2" Width x 10" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ..
04 0519 16-0017 EA 2" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ..
04 0519 16-0018 EA 4" Width x 6" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .
04 0519 16-0019 EA 4" Width x 8" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .
04 0519 16-0020 EA 4" Width x 10" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ..
04 0519 16-0021 EA 4" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ..

04 05 19 16-0022 Z-Type, Wire Masonry Wall Ties osos s 16
04 05 19 16-0023 Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Ties os 19 16.0022)

04 0519 16-0024 EA 6" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie .........cccooeeiriineniciiniceens 0.98
04 0519 16-0025 EA 8"Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ....
04 0519 16-0026 EA 10" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0027 EA 12" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0028 EA 6" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0029 EA 8"Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie
04 0519 16-0030 EA 10" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie 1.
04 0519 16-0031 EA 12" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie .......cccccooveriiiinenieniesices 1.26

04 05 19 16-0032 Mill Galvanized, Z-Type, Wire Masonry Wall Ties osos 15 160022

04 0519 16-0033 EA 6"Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Ti€ ..........ccceeuereeririieninienesiesieseeenees 0.92
04 0519 16-0034 EA 8"Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie.....
04 0519 16-0035 EA 10" Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0036 EA 12" Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0037 EA 6" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0038 EA  8"Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie ..
04 0519 16-0039 EA 10" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie
04 0519 16-0040 EA 12" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie

04 05 19 16-0041 Wire Beam Ti€S oos1916)
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04 05 19 16-0042

04 05 19 16-0043
04 05 19 16-0044
04 05 19 16-0045
04 05 19 16-0046
04 05 19 16-0047

04 05 19 16-0048

04 05 19 16-0049
04 05 19 16-0050
04 05 19 16-0051
04 05 19 16-0052
04 05 19 16-0053

04 05 19 16-0054
04 05 19 16-0055

04 05 19 16-0056
04 05 19 16-0057
04 05 19 16-0058
04 05 19 16-0059
04 05 19 16-0060

04 05 19 16-0061

04 05 19 16-0062
04 05 19 16-0063
04 05 19 16-0064
04 05 19 16-0065
04 05 19 16-0066

04 05 19 16-0067

04 05 19 16-0068

04 05 19 16-0069
04 05 19 16-0070
04 05 19 16-0071
04 05 19 16-0072
04 05 19 16-0073
04 05 19 16-0074
04 05 19 16-0075
04 05 19 16-0076
04 05 19 16-0077
04 05 19 16-0078

04 05 19 16-0079

04 05 19 16-0080
04 05 19 16-0081
04 05 19 16-0082
04 05 19 16-0083
04 05 19 16-0084
04 05 19 16-0085
04 05 19 16-0086
04 05 19 16-0087
04 05 19 16-0088
04 05 19 16-0089

04 05 19 16-0090

04 05 19 16-0091

04 05 19 16-0092
04 05 19 16-0093
04 05 19 16-0094
04 05 19 16-0095
04 05 19 16-0096

04 05 19 16-0097
04 05 19 16-0098
04 05 19 16-0099
04 05 19 16-0100
0405 19 16-0101

November 2017

EA
EA
EA
EA
EA

EA
EA
EA
EA
EA

EA
EA
EA
EA
EA

EA
EA
EA
EA
EA

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA
EA
EA
EA
EA

EA
EA
EA
EA

Hot-Dipped Galvanized, Wire Beam Ti€s (4 s 19 16.00a1)

2" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie .1.18
4" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie .1.20
6" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie .1.21
8" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie .1.23
10" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie 1.26

Mill GalVaniZed, Wire Beam TieS(0405 19 16-0041)

2" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie
4" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie
6" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie
8" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie
10" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie

Adjustable Double Pintle, Wire Masonry Wall TieS csos 1016
Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Ties

(04 05 19 16-0054)
6" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie...
7" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
8" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
9" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
10" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie

Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Ties s os 19 160054

6" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
7" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
8" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
9" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie..
10" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie...

Corrugated Buck (Brick) Anchors eaos 116

Hot-Dipped Galvanized, Corrugated Buck (Brick) ANchors s os 1s 16.0067)

3-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) ANChor............cccoevveiiniiiiiicniens 1.45
4-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
5-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
6-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
7-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
3-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
4-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
5-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
6-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..
7-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor..

Mill Galvanized, Corrugated Buck (Brick) Anchors sos 1 150067,

3-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) ANChOr ...........cccoeiiiiiiiiniiicieceeeee 1.31
4-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ....

5-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor
6-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ....
7-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ....
3-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor
4-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ....
5-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ....
6-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor
7-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ....

Corrugated Wall Ties w1916
Hot-Dipped Galvanized, Corrugated Wall Ties (405 10 16.0000)

7/8" Width, 7" Length, 28 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie ..0.92
7/8" Width, 7" Length, 26 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie ..0.95
7/8" Width, 7" Length, 24 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie ..0.97
7/8" Width, 7" Length, 22 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie ..0.98
7/8" Width, 7" Length, 16 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie ..1.09

Mill Galvanized, Corrugated Wall Ties (05 10 160000

7/8" Width, 7" Length, 26 Gauge, Mill Galvanized, Corrugated Wall Tie
7/8" Width, 7" Length, 24 Gauge, Mill Galvanized, Corrugated Wall Tie
7/8" Width, 7" Length, 22 Gauge, Mill Galvanized, Corrugated Wall Tie
7/8" Width, 7" Length, 16 Gauge, Mill Galvanized, Corrugated Wall Tie
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04 05 19 16-0102 Stainless Steel, Corrugated Wall Ties (405 19 16.0000)

04 0519 16-0103 EA  7/8"Width, 7" Length, 28 Gauge, Stainless Steel, Corrugated Wall TIe ..........cccouririiiiiiiiniieieiei e 1.26
04 051916-0104 EA 7/8"Width, 7" Length, 26 Gauge, Stainless Steel, Corrugated Wall Tie
04 0519 16-0105 EA 7/8"Width, 7" Length, 24 Gauge, Stainless Steel, Corrugated Wall Tie
04 0519 16-0106 EA  7/8"Width, 7" Length, 22 Gauge, Stainless Steel, Corrugated Wall Tie
04 0519 16-0107 EA  7/8"Width, 7" Length, 16 Gauge, Stainless Steel, Corrugated Wall Tie

04 05 19 16-0108 Wire Mesh Wall TieS wos101)

Note: 1/2" square mesh.

04 0519 16-0109 EA 3" Width, 8" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ..1.64
04 0519 16-0110 EA 3" Width, 12" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie .1.92
04 0519 16-0111 EA 6" Width, 8" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ..2.24
04 051916-0112 EA 6" Width, 12" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie .2.73
04 051916-0113 EA 10" Width, 8" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ..2.68
04 0519 16-0114 EA 10" Width, 12" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie 3.12

04 0519 16-0115 Triangle Brick TieS osos1919)
04 0519 16-0116 Hot-Dipped Galvanized, Triangle Brick Ties osos 19160115

04 0519 16-0117 EA 3" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0118 EA 3-1/2" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 051916-0119 EA 4" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 051916-0120 EA 4-1/2" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 051916-0121 EA 5" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0122 EA 6" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0123 EA 7" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0124 EA 9" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0125 EA 3" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 051916-0126 EA  3-1/2" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0127 EA 4" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0128 EA  4-1/2" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0129 EA 5"Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0130 EA 6" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0131 EA 7" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie
04 0519 16-0132 EA 9" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie

04 05 19 16-0133 Mill Galvanized, Triangle Brick Ti€s 0519150115

04 0519 16-0134 EA 3" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0135 EA  3-1/2"Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 051916-0136 EA 4" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0137 EA  4-1/2" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0138 EA 5" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 051916-0139 EA 6" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0140 EA 7" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0141 EA 9" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0142 EA 3" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0143 EA  3-1/2" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0144 EA 4" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0145 EA 4-1/2" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0146 EA 5" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0147 EA 6" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0148 EA 7" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie
04 0519 16-0149 EA 9"Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie

04 05 19 16-0150 Seismic Veneer AnNchors esos s 1

04 0519 16-0151 EA  3-1/2" Length, 1-1/4" Width, Stainless Steel, Seismic Notch Veneer Anchor ....5.37
Note: For horizontal wire attachment. Excludes wire.
04 05 19 16-0152 Slip-Set, Joint Stabilization Anchors esos 1915
Note: For restraining lateral movement at control joints. Field bendable.
04 0519 16-0153 EA  9-5/8" Length, 1-5/8" Width, Mill Galvanized, Slip-Set, Joint Stabilization ANCNOT .............ccciiiiiiiiiiiee e 3.56
04 0519 16-0154 EA  9-5/8" Length, 1-5/8" Width, Hot-Dipped Galvanized, Slip-Set, Joint Stabilization Anchor 3.83
04 0519 16-0155 EA 9-5/8" Length, 1-5/8" Width, Stainless Steel, Slip-Set, Joint Stabilization Anchor e 5.37
04 05 19 16-0156 Strap Partition Top Anchors esos1s1s)
04 0519 16-0157 EA 12 Gauge Strap, 3/8" Rod, Hot-Dipped Galvanized, Partition Top Anchor .2.21

04 0519 16-0158 EA 12 Gauge Strap, 3/8" Rod, Stainless Steel, Partition Top Anchor.

04 05 19 16-0159 ngld Partition AnChorS(04051916)
04 05 19 16-0160 Hot-Dipped Galvanized, Rigid Partition ANChors :os s 160159

04 0519 16-0161 EA 1" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition ANChOr ...........ccoooviiiiiiiiiiciiiices 1.93
04 0519 16-0162 EA 1-1/4"Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition ANChor ............cccoveiiiieiinienens 2.05
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..2.19
2.32
2.45
2.58

04 0519 16-0163 EA 1-1/2"Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor .
04 0519 16-0164 EA  1-3/4"Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor .
04 0519 16-0165 EA 2" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ....
04 0519 16-0166 EA  2-1/4" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor.
04 0519 16-0167 EA 1" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor . 2.45
04 0519 16-0168 EA  1-1/4" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor. 2.86
04 0519 16-0169 EA 1-1/2"Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor . ...3.27
04 0519 16-0170 EA  1-3/4"Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor . ...3.69
04 0519 16-0171 EA 2" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor .... 4.10
04 0519 16-0172 EA 2-1/4"Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor . ...4.51

04 05 19 16-0173 Mill Galvanized, Rigid Partition ANChors e os 10 160159

04 0519 16-0174 EA 1" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor-.. ..1.82
04 0519 16-0175 EA 1-1/4"Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .1.92
04 051916-0176 EA 1-1/2"Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .2.02
04 051916-0177 EA  1-3/4" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .2.12
04 0519 16-0178 EA 2" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor-... ..2.22
04 051916-0179 EA  2-1/4" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .2.32

04 05 19 16-0180 Screw-On Masonry Veneer Anchor Plates e 1)

04 051916-0181 EA 12 Gauge, Hot-Dipped Galvanized, Screw-On Masonry Veneer Anchor Plate
04 051916-0182 EA 14 Gauge, Hot-Dipped Galvanized, Screw-On Masonry Veneer Anchor Plate...

04 05 19 16-0183 Wire Column TieS(04051916)
04 0519 16-0184 Hot-Dipped Galvanized, Wire Column Ti€esS wsos 1 150183

04 0519 16-0185 EA 3"Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 0519 16-0186 EA 5"Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 0519 16-0187 EA 7" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 0519 16-0188 EA 9" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 051916-0189 EA 10" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 051916-0190 EA 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 0519 16-0191 EA 14" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 0519 16-0192 EA 16" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 0519 16-0193 EA 3" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 051916-0194 EA 5" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 051916-0195 EA 7" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 051916-0196 EA 9" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie
04 0519 16-0197 EA 10" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 0519 16-0198 EA 12" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 0519 16-0199 EA 14" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie .
04 0519 16-0200 EA 16" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie .

04 05 19 16-0201 Mill Galvanized, Wire Column Ti€s (40519160183

04 0519 16-0202 EA 3"Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0203 EA 5" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0204 EA 7" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0205 EA 9" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0206 EA 10" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0207 EA 12" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0208 EA 14" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0209 EA 16" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0210 EA 3" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0211 EA 5"Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0212 EA 7" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0213 EA 9" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0214 EA 10" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0215 EA 12" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0216 EA 14" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie
04 0519 16-0217 EA 16" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie

04 05 19 16-0218 Dovetail Anchors, Slots And TiesS eios1916
04 05 19 16-0219 Dovetail Anchor SIots s os 19160219

04 05 19 16-0220 Hot-Dipped Galvanized, Dovetail Anchor Slot caos 19 150219

04 051916-0221 LF 24 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot
04 051916-0222 LF 22 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot
04 0519 16-0223 LF 20 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot
04 0519 16-0224 LF 18 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot
04 0519 16-0225 LF 16 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot

04 05 19 16-0226 Mill Galvanized, Dovetail Anchor Slot o5 1 16.0219)

04 0519 16-0227 LF 24 Gauge, Mill Galvanized, Dovetail Anchor Slot 2.82
04 051916-0228 LF 22 Gauge, Mill Galvanized, Dovetail Anchor Slot 3.08
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04 0519 16-0229 LF 20 Gauge, Mill Galvanized, Dovetail Anchor Slot 3.14
04 0519 16-0230 LF 18 Gauge, Mill Galvanized, Dovetail Anchor Slot 3.23
04 051916-0231 LF 16 Gauge, Mill Galvanized, Dovetail Anchor Slot 3.28

04 05 19 16-0232 304 Stainless Steel, Dovetail Anchor Slot (s os 19 160219

04 0519 16-0233 LF 24 Gauge, 304 Stainless Steel, Dovetail Anchor Slot
04 0519 16-0234 LF 22 Gauge, 304 Stainless Steel, Dovetail Anchor Slot
04 0519 16-0235 LF 20 Gauge, 304 Stainless Steel, Dovetail Anchor Slot
04 051916-0236 LF 18 Gauge, 304 Stainless Steel, Dovetail Anchor Slot
04 0519 16-0237 LF 16 Gauge, 304 Stainless Steel, Dovetail Anchor Slot

.4.59
.5.01

04 05 19 16-0238 316 Stainless Steel, Dovetail Anchor SIot :os 19 16.0219)

04 051916-0239 LF 24 Gauge, 316 Stainless Steel, Dovetail Anchor Slot
04 051916-0240 LF 22 Gauge, 316 Stainless Steel, Dovetail Anchor Slot
04 051916-0241 LF 20 Gauge, 316 Stainless Steel, Dovetail Anchor Slot
04 051916-0242 LF 18 Gauge, 316 Stainless Steel, Dovetail Anchor Slot
04 0519 16-0243 LF 16 Gauge, 316 Stainless Steel, Dovetail Anchor Slot

.3.95

.5.12

04 05 19 16-0244 Dovetail Corrugated Brick Ties esos 19160215

04 05 19 16-0245 Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie s os 15 160200

04 0519 16-0246 EA  3-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie...
04 0519 16-0247 EA  5-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0248 EA  7-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie
04 051916-0249 EA  3-1/2" Length, 1" Width, 14 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0250 EA 5-1/2" Length, 1" Width, 14 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0251 EA 7-1/2" Length, 1" Width, 14 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0252 EA 3-1/2" Length, 1" Width, 12 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie...
04 0519 16-0253 EA  5-1/2" Length, 1" Width, 12 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie...
04 0519 16-0254 EA  7-1/2" Length, 1" Width, 12 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie...

04 05 19 16-0255 Mill Galvanized, Dovetail Corrugated Brick Tie s os 10 160249

04 0519 16-0256 EA  3-1/2" Length, 1" Width, 16 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie...
04 0519 16-0257 EA  5-1/2" Length, 1" Width, 16 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0258 EA  7-1/2" Length, 1" Width, 16 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie...
04 051916-0259 EA  3-1/2" Length, 1" Width, 14 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie...
04 0519 16-0260 EA 5-1/2" Length, 1" Width, 14 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0261 EA 7-1/2" Length, 1" Width, 14 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0262 EA 3-1/2" Length, 1" Width, 12 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0263 EA 5-1/2" Length, 1" Width, 12 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie
04 0519 16-0264 EA 7-1/2" Length, 1" Width, 12 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie...

04 05 19 16-0265 Dovetail Stone Anchors (040519 16-0218)
04 05 19 16-0266 Hot-Dipped Galvanized, Dovetail Stone ANChors s os s 160265

04 0519 16-0267 EA 3-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Stone Anchor
04 0519 16-0268 EA 5-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Stone Anchor
04 0519 16-0269 EA 7-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Stone Anchor

.1.28
.1.34
.1.41

04 05 19 16-0270 Dovetail Partition Top ANChOrs e os 1 160219

04 0519 16-0271 EA 3/8" Rod, Hot-Dipped Galvanized, Dovetail Partition Top Anchor.
04 0519 16-0272 EA 3/8" Rod, Stainless Steel, Dovetail Partition Top Anchor

.2.35
.6.08

04 05 19 16-0273 Dovetail Flexible Triangle Brick Ties oaos 19160215
04 05 19 16-0274 Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Ti€s w0510 150273

04 0519 16-0275 EA 3" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie...... 1.80
04 0519 16-0276 EA 5" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie...... 1.89
04 0519 16-0277 EA 7" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie.. 1.95
04 0519 16-0278 EA 9" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie..... 2.01

04 05 19 16-0279 Mill Galvanized, Dovetail Flexible Triangle Brick Ties o5 1150073

04 051916-0280 EA 3" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie.........cccuiriiiiniirieiseseceseseeeeeeseceeees 1.68
04 0519 16-0281 EA 5" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie
04 0519 16-0282 EA 7" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie
04 0519 16-0283 EA 9" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie

04 05 19 16-0284 Dowel Or Hairpin, Drill And Epoxy Into Brick esos 1916

04 0519 16-0285 EA Dowels Or Hairpin, 1/2" x 30" L, Drill And Epoxy In Brick ......
04 0519 16-0286 EA  Dowels Or Hairpin, 1/2" x 36" L, Drill And Epoxy In Brick......
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04 05 19 26 Masonry Reinforcing Bars wos19

Note: Includes cutting and bending.

04 05 19 26-0001 Plain Steel Masonry Reinforcement Bar s s 1926

04 0519 26-0002 LF  #3, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar
04 0519 26-0003 LF  #4, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar
04 0519 26-0004 LF #5, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar
04 0519 26-0005 LF  #6, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar
04 0519 26-0006 LF  #3, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar
04 05 19 26-0007 LF  #4, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar
04 05 19 26-0008 LF  #5, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar
04 0519 26-0009 LF #6, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar
04 0519 26-0010 LF  #3, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0011 LF  #4, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0012 LF #5, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0013 LF  #6, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0014 LF  #3, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0015 LF #4, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0016 LF #5, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar
04 0519 26-0017 LF #6, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar

04 05 19 26-0018 Galvanized Steel Masonry Reinforcement Bar cios 1926

04 0519 26-0019 LF #3, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 0.81
04 0519 26-0020 LF  #4, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 1.33
04 0519 26-0021 LF #5, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 1.89
04 0519 26-0022 LF #6, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 2.49
04 0519 26-0023 LF #3, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 0.82
04 0519 26-0024 LF #4, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 1.34
04 0519 26-0025 LF #5, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 1.92
04 0519 26-0026 LF #6, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar 2.53
04 0519 26-0027 LF  #3, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .0.94
04 0519 26-0028 LF  #4, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .1.54
04 0519 26-0029 LF #5, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .2.19
04 0519 26-0030 LF #6, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .2.85
04 0519 26-0031 LF #3, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .0.95
04 0519 26-0032 LF #4, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .1.55
04 0519 26-0033 LF #5, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .2.22
04 0519 26-0034 LF #6, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar. .2.89

04 05 19 26-0035 Epoxy-Coated Masonry Reinforcement Bar osos 1926

04 0519 26-0036 LF  #3, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 0.80
04 0519 26-0037 LF  #4, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 1.31
04 0519 26-0038 LF #5, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 1.86
04 0519 26-0039 LF #6, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 2.45
04 0519 26-0040 LF  #3, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 0.81
04 0519 26-0041 LF #4, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 1.32
04 0519 26-0042 LF #5, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 1.89
04 0519 26-0043 LF  #6, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar 2.49
04 0519 26-0044 LF  #3, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar-............ccccoevevinnennne ..0.93
04 0519 26-0045 LF  #4, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar.............cccccoecerevnennne. ..1.52
04 0519 26-0046 LF  #5, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar.............cccccoeerevnennne. .2.16
04 05 19 26-0047 LF  #6, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar.............cccccecevevnennne. .2.81
04 0519 26-0048 LF  #3, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar-............cccccoeovevennennnne ..0.94
04 0519 26-0049 LF  #4, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar-.............ccccoeovevinnencnne ..1.53
04 0519 26-0050 LF  #5, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar............cccccceoveeinnennne .2.19
04 0519 26-0051 LF #6, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar............cccccoeoveveanennnne ..2.85

04 05 23 Masonry ACCEeSSOries e
04 05 23 13 Masonry Control And Expansion Joints esoszs
04 05 23 13-0001 Masonry Control Joints osos 2 13
04 05 23 13-0002 Rubber, Masonry Control JOints s s 25 130001

04 0523 13-0003 LF 1-5/8"Width, T-Style, Rubber, Masonry Control Joint 0.90
04 0523 13-0004 LF 2-5/8"Width, Rubber, Masonry Control JOINt..........c.cceeeuiririienieniiesieenesee e 0.90
04 0523 13-0005 LF 6-7/8"Width, Rubber, Masonry Control JOINt..........c.cceeuiririieniiniiesieeiesee e 0.90
04 05 23 13-0006 Polyvinyl Chloride (PVC), Masonry Control JOints s 23 1s.000
04 0523 13-0007 LF  1-5/8"Width, T-Style, Polyvinyl Chloride (PVC), Masonry Control Joint 0.90
04 052313-0008 LF 2-5/8"Width, Polyvinyl Chloride (PVC), Masonry Control Joint ... . 0.90
04 052313-0009 LF  4-7/8"Width, Polyvinyl Chloride (PVC), Masonry Control Joint............ 0.90
04 052313-0010 LF  6-7/8" Width, Polyvinyl Chloride (PVC), Masonry Control Joint............ 0.90
04 052313-0011 LF 11-1/8"Width, Polyvinyl Chloride (PVC), Masonry Control Joint 0.90
04 0523 16 Masonry Embedded Flashing esoszs
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Masonry
Common Work Results For Masonr

04 05 23 Masonry Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 05 23 16-0001 Lead Coated Copper Through Wall Flashing esos 2316
04 05 23 16-0002 Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing csosz2s1e
0001)
04 052316-0003 SF 2 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing.... 1.84
04 0523 16-0004 SF 3 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .... 1.84
04 0523 16-0005 SF 5 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .... 1.84
04 0523 16-0006 SF 7 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .... 1.84
04 05 23 16-0007 Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing s os2s16
0001)
04 0523 16-0008 SF 2 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing.... 1.84
04 052316-0009 SF 3 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing.... 1.84
04 052316-0010 SF 5 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing.... 1.84
04 052316-0011 SF 7 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing.... 1.84
04 05 23 16-0012 Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing caos 23 16
0001)
04 052316-0013 SF 2 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing 1.84
04 0523 16-0014 SF 3 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing 1.84
04 052316-0015 SF 5 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing 1.84
04 052316-0016 SF 7 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing 1.84
04 05 23 16-0017 Copper Through Wall Flashing osos s 1)
04 05 23 16-0018 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing oz os 2s 160019
04 052316-0019 SF 2 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing 1.72
04 0523 16-0020 SF 3 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing 1.72
04 0523 16-0021 SF 5 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0022 SF 7 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0023 SF 10 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing 1.72
04 05 23 16-0024 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashlng(moszsleoon)
04 052316-0025 SF 2 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0026 SF 3 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0027 SF 5 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0028 SF 7 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0029 SF 10 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing ...........cccccceovveiciiinne. 1.72
04 05 23 16-0030 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing s oszs 15001
04 052316-0031 SF 2 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0032 SF 3 0Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0033 SF 5 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0034 SF 7 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 0523 16-0035 SF 10 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing ...........ccccccevviiviiinnennns 1.72
04 05 23 16-0036 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashlng<040523150017)
04 052316-0037 SF 2 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 0523 16-0038 SF 3 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0039 SF 5 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 0523 16-0040 SF 7 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 052316-0041 SF 10 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing 1.72
04 05 23 16-0042 2 Sides Kraft Paper Reinforced With Glass Fabric And Asphalt, Thru-Wall
Copper Flashing o os 2s 160017
04 052316-0043 SF 3 Ounce, 2 Sides Kraft Paper Reinforced With Glass Fabric And Asphalt, Thru-Wall Copper Flashing... 1.72
04 052316-0044 SF 5 Ounce, 2 Sides Kraft Paper Reinforced With Glass Fabric And Asphalt, Thru-Wall Copper Flashing... 1.72
04 05 23 16-0045 2 Sides Glass Fabric, Thru-Wall Copper Flashing esos zs 16007
Note: Glass fabric is bonded to both sides with a non-asphaltic adhesive.
04 0523 16-0046 SF 3 Ounce, 2 Sides Glass Fabric, Thru-Wall Copper Flashing 1.72
04 0523 16-0047 SF 5 Ounce, 2 Sides Glass Fabric, Thru-Wall Copper Flashing 1.72
04 05 23 16-0048 Stainless Steel Through Wall Flashing cos2s 1)
04 05 23 16-0049 Paper Backed 2 Sides, Stainless Steel Through Wall F|a5h|ng(040523150048)
04 0523 16-0050 SF 0.005" Thick Paper Backed 2 Sides, Stainless Steel Through Wall FIashing ...........ccoiiiiiiiiiiiiiieees s 6.57 1.72
04 05 23 16-0051 Polyvinyl Chloride (PVC) Through Wall Flashing csos 2316
04 052316-0052 SF  0.010" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing ............cccccceeeiiiiininnins 157
04 0523 16-0053 SF  0.020" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing ............ccccccceeiiiiiiiinns 157
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Masonry 04

%, Common Work Results For Masonr
Masonry Accessories 04 05 23

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 0523 16-0054 SF  0.030" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing 1.57
04 0523 16-0055 SF 0.056" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing 1.57
04 05 23 19 Masonry Cavity Drainage, Weepholes, And Vents ooz
04 05 23 19-0001 Brick Vents, 4" Deep, With Insect Screen esos 219
Note: 0.100" nominal wall thickness, three mortar ribs on top and bottom of frame.
04 052319-0002 EA 8-1/8" x 2-3/8" Aluminum Brick Vent 51.12
04 052319-0003 EA  8-1/8" x 4-3/4" Aluminum Brick Vent 63.11
04 052319-0004 EA  8-1/8" x 7-3/4" Aluminum Brick Vent 78.98
04 052319-0005 EA 12" x 2-3/8" Aluminum BriCk VBN ........cooiiiiiiiiiiiieeee e
04 0523 19-0006 EA 12" x4-3/4" Aluminum Brick Vent .
04 0523 19-0007 EA 12" x 7-3/4" Aluminum Brick VBN ........ccoiiiiiiiiiiieeseeee s .
04 052319-0008 EA 16-1/2"x 2-3/8" Aluminum Brick Vent 71.65
04 052319-0009 EA 16-1/2" x 4-3/4" Aluminum Brick Vent 95.93
04 052319-0010 EA  16-1/2"x 7-3/4" Aluminum Brick Vent 116.00
04 052319-0011 EA 24" x 2-3/8" Aluminum Brick VENt...........ccccouiiiiiiiiiciccsccccsc e
04 052319-0012 EA 24" x 4-3/4" Aluminum Brick Vent .
04 052319-0013 EA 24" x 7-3/4" Aluminum Brick VBN ........ccciiiiiiiiiiiieeeee e
04 05 26 Masonry Scaffolding e
See CSl section 01 54 23 00-0001 for scaffolding.
04 05 26 00-0001 Masonry Scaffolding Usage w:os2s)
Note: Costs based on one use per month. For use with unit masonry construction only. Height shown in tasks is
for height of work. Includes assembly and disassembly of scaffolding. Total square foot of area is determined by
the square foot of wall area at which scaffolding is required, above the established 4' working height limit.
Scaffolding is complete with bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in
lieu of planks), standard accessories, base leveling devices, mud sills, climbing ladders and landings, brackets,
clamps and building ties, etc.
04 05 26 00-0002 CSF Exterior Building Scaffolding, 1 To 5 Story, Tubular Steel, Based On 1 Use/Month
For Each Additional Month Of Usage, Add
For Additional Erection And Dismantling Of Scaffolding, Add
04 05 26 00-0003 CSF Exterior Building Scaffolding, 6 To 12 Story, Tubular Steel, Based On 1 US€/MONtN ...........cceiiiiiiiiniiiiscieeeceeiieene 517.48
For Each Additional Month Of Usage, Add 88.45
For Additional Erection And Dismantling Of Scaffolding, Add 429.03
04 05 26 00-0004 CSF Interior Scaffolding Wall, Up To 16' Tubular Steel, Based ONn 1 USE/MONtN ........c.ooouiiiiiiiiiiiisiieieieeiee e 312.70
For Each Additional Month Of Usage, Add 93.13
For Additional Erection And Dismantling Of Scaffolding, Add 219.57
04 05 26 00-0005 CSF Interior Scaffolding Wall, 16' - 30" Tubular Steel, Based On 1 USE/MONt .........cocouiiiiiiiiiiiieieiiseeieie e 360.29
For Each Additional Month Of Usage, Add 94.97
For Additional Erection And Dismantling Of Scaffolding, Add 265.32
04 20 Unit Masonry e
Note: Includes pointing and cleaning of new brick and mortar. Cutting of new bricks/blocks to size. Weep holes and wicking material.
04 21 Clay Unit Masonry
042113 Brick Masonry ez
Note: Includes brick and mortar. See CSI section 04 05 19 13-0000 for reinforcing, 04 05 19 16-0000 for masonry anchors, 04
05 26 00-0000 for scaffolding.
04 21 13 00-0001 Standard Size Brick With Running Bond es2: 13
Note: Standard size brick, 2-2/3" x 4" x 8".
04 21 13 00-0002 Red Face BriCk(onuaooroom)
0421 1300-0003 SF  Standard Size Red Face Brick - Veneer (6.4/SF With Running Bond) e 23.25
For Full Header Every 6th Course, Add 0.70
For English, Full Header Every Second Course, Add 1.39
For Flemish, Alternate Header Every Course, Add 2.90
For Curved Wall Application, Add 3.48
For Interior Veneer Construction, Add 261
For Stacked Bond, Add 2.03
For Battered Walls (Variable Depth Surface Placement), Add 4.35
For Corbels, Add 13.05
For Colored Mortar, Add 0.59
For Basket Weave Or Soldier Bond Pattern, Add 2.03
For Herringbone Pattern, Add 3.20
For Severe Weather (SW) Brick, Add 0.88
For Close Tolerance (FBX), Add 2.18
For <10, Small Area Replacements (Individual Areas), Add 26.39
For >300 To 1,200, Deduct -0.59
For >1,200, Deduct -1.46
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.69
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04 Masonry

04 20  Unit Masonr

04 21 Clay Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 21 1300-0004 SF Standard Size Red Face Brick - Cavity Wall (6.4/SF With Running Bond) ST O PR UPUPRPRPPRPRION 26.63
For Full Header Every 6th Course, Add 0.83
For English, Full Header Every Second Course, Add 1.66
For Flemish, Alternate Header Every Course, Add 3.41
For Curved Wall Application, Add 4.16
For Interior Veneer Construction, Add 3.12
For Stacked Bond, Add 2.37
For Battered Walls (Variable Depth Surface Placement), Add 5.20
For Corbels, Add 15.59
For Colored Mortar, Add 0.59
For Basket Weave Or Soldier Bond Pattern, Add 2.37
For Herringbone Pattern, Add 3.70
For Severe Weather (SW) Brick, Add 0.88
For Close Tolerance (FBX), Add 2.52
For <10, Small Area Replacements (Individual Areas), Add 31.46
For >300 To 1,200, Deduct -0.59
For >1,200, Deduct -1.62
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 21.07
0421 1300-0005 SF Standard Size Red Face Brick - 9" Solid Wall (12.7/SF With RUNNING BON) ........ccviiiiiiiiiiieieiieieieeeeee e 39.25
For Full Header Every 6th Course, Add 111
For English, Full Header Every Second Course, Add 2.22
For Flemish, Alternate Header Every Course, Add 4.73
For Curved Wall Application, Add 5.54
For Interior Veneer Construction, Add 4.16
For Stacked Bond, Add 3.35
For Battered Walls (Variable Depth Surface Placement), Add 6.93
For Corbels, Add 20.78
For Colored Mortar, Add 1.16
For Basket Weave Or Soldier Bond Pattern, Add 3.35
For Herringbone Pattern, Add 5.31
For Severe Weather (SW) Brick, Add 1.73
For Close Tolerance (FBX), Add 3.64
For <10, Small Area Replacements (Individual Areas), Add 42.13
For >300 To 1,200, Deduct -1.16
For >1,200, Deduct -2.54
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 28.28

04 21 13 00-0006 Common BriCk(0421 13 00-0001)

04 21 1300-0007 SF  Select COmMMON BCK FOIr VENEET (B.4/SI) ...ttt ettt ettt ettt et et et e et e e bt et e ebe e b e ateennenneas 22.33
For Full Header Every 6th Course, Add 0.66
For English, Full Header Every Second Course, Add 1.32
For Flemish, Alternate Header Every Course, Add 2.76
For Curved Wall Application, Add 3.30
For Interior Veneer Construction, Add 2.47
For Stacked Bond, Add 1.94
For Battered Walls (Variable Depth Surface Placement), Add 4.12
For Corbels, Add 12.36
For Colored Mortar, Add 0.59
For Basket Weave Or Soldier Bond Pattern, Add 1.94
For Herringbone Pattern, Add 3.06
For Severe Weather (SW) Brick, Add 0.88
For Close Tolerance (FBX), Add 2.09
For <10, Small Area Replacements (Individual Areas), Add 25.01
For >300 To 1,200, Deduct -0.59
For >1,200, Deduct -1.41
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 16.77

04 21 1300-0008 SF  CommON BIiCK = 4" BACK-UD (B.4/SF) ...ttt ettt ettt ettt ettt ettt e eb e e s e bt e as et e e se et e e bt e e e ebe et enteannenneas 19.89
For Full Header Every 6th Course, Add 0.59
For English, Full Header Every Second Course, Add 1.17
For Flemish, Alternate Header Every Course, Add 2.46
For Curved Wall Application, Add 2.93
For Interior Veneer Construction, Add 2.20
For Stacked Bond, Add 1.73
For Battered Walls (Variable Depth Surface Placement), Add 3.67
For Corbels, Add 11.00
For Colored Mortar, Add 0.52
For Basket Weave Or Soldier Bond Pattern, Add 1.73
For Herringbone Pattern, Add 2.72
For Severe Weather (SW) Brick, Add 0.78
For Close Tolerance (FBX), Add 1.86
For <10, Small Area Replacements (Individual Areas), Add 22.27
For >300 To 1,200, Deduct -0.52
For >1,200, Deduct -1.26
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 14.93
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Clay Unit Masonry 04 21

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 21 1300-0009 SF Common Brick - 8" Back-up (12.7/SF) 35.61
For Full Header Every 6th Course, Add 1.01
For English, Full Header Every Second Course, Add 2.02
For Flemish, Alternate Header Every Course, Add 4.31
For Curved Wall Application, Add 5.05
For Interior Veneer Construction, Add 3.79
For Stacked Bond, Add 3.04
For Battered Walls (Variable Depth Surface Placement), Add 6.32
For Corbels, Add 18.95
For Colored Mortar, Add 1.04
For Basket Weave Or Soldier Bond Pattern, Add 3.04
For Herringbone Pattern, Add 4.82
For Severe Weather (SW) Brick, Add 1.55
For Close Tolerance (FBX), Add 3.30
For <10, Small Area Replacements (Individual Areas), Add 38.41
For >300 To 1,200, Deduct -1.04
For >1,200, Deduct -2.30
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 25.78
0421 1300-0010 SF  Common Brick - 12" SOlid (19/SF).......ciiiiiiiiiiiiiicice i 50.84
For Full Header Every 6th Course, Add 141
For English, Full Header Every Second Course, Add 2.83
For Flemish, Alternate Header Every Course, Add 6.08
For Curved Wall Application, Add 7.07
For Interior Veneer Construction, Add 5.30
For Stacked Bond, Add 4.31
For Battered Walls (Variable Depth Surface Placement), Add 8.84
For Corbels, Add 26.52
For Colored Mortar, Add 1.55
For Basket Weave Or Soldier Bond Pattern, Add 4.31
For Herringbone Pattern, Add 6.85
For Severe Weather (SW) Brick, Add 2.32
For Close Tolerance (FBX), Add 4.70
For <10, Small Area Replacements (Individual Areas), Add 53.81
For >300 To 1,200, Deduct -1.55
For >1,200, Deduct -3.32
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 36.13
0421 1300-0011 SF Common Brick - 16" SOl (25.4/SF) .......civiiiiiiiiiiiccicieis s 64.82
For Full Header Every 6th Course, Add 1.77
For English, Full Header Every Second Course, Add 3.54
For Flemish, Alternate Header Every Course, Add 7.66
For Curved Wall Application, Add 8.84
For Interior Veneer Construction, Add 6.63
For Stacked Bond, Add 5.45
For Battered Walls (Variable Depth Surface Placement), Add 11.05
For Corbels, Add 33.16
For Colored Mortar, Add 2.06
For Basket Weave Or Soldier Bond Pattern, Add 5.45
For Herringbone Pattern, Add 8.69
For Severe Weather (SW) Brick, Add 3.09
For Close Tolerance (FBX), Add 5.97
For <10, Small Area Replacements (Individual Areas), Add 67.35
For >300 To 1,200, Deduct -2.06
For >1,200, Deduct -4.27
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 45.24
04211300-0012 SF  Common Brick As 4" Wall FACe BFCK (B.4/SF) .....cuiuiiiiieiititeit ittt ettt ee et en et ees 22.33
For Full Header Every 6th Course, Add 0.66
For English, Full Header Every Second Course, Add 1.32
For Flemish, Alternate Header Every Course, Add 2.76
For Curved Wall Application, Add 3.30
For Interior Veneer Construction, Add 2.47
For Stacked Bond, Add 1.94
For Battered Walls (Variable Depth Surface Placement), Add 4.12
For Corbels, Add 12.36
For Colored Mortar, Add 0.59
For Basket Weave Or Soldier Bond Pattern, Add 1.94
For Herringbone Pattern, Add 3.06
For Severe Weather (SW) Brick, Add 0.88
For Close Tolerance (FBX), Add 2.09
For <10, Small Area Replacements (Individual Areas), Add 25.01
For >300 To 1,200, Deduct -0.59
For >1,200, Deduct -1.41
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 16.77

04 21 13 00-0013 Glazed BriCk(o:szusoorooon
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04 Masonry

04 20  Unit Masonr

04 21 Clay Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0421 1300-0014 SF  Glazed BrCK VENEET (7.4/SF) ..ottt ettt ettt h ket b ket e st et e e st ebeene e ateee 44.85
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.57
For Flemish, Alternate Header Every Course, Add 4.21
For Curved Wall Application, Add 3.94
For Interior Veneer Construction, Add 2.95
For Stacked Bond, Add 3.23
For Battered Walls (Variable Depth Surface Placement), Add 4.92
For Corbels, Add 14.76
For Colored Mortar, Add 2.52
For Basket Weave Or Soldier Bond Pattern, Add 3.23
For Herringbone Pattern, Add 5.47
For Severe Weather (SW) Brick, Add 3.78
For Close Tolerance (FBX), Add 3.86
For <10, Small Area Replacements (Individual Areas), Add 30.78
For >300 To 1,200, Deduct -2.52
For >1,200, Deduct -3.50
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.94

04 21 13 00-0015 Buff Or Gray Face BriCk(o:szusoorooon

04 21 1300-0016 SF  Buff (Gray) Face Brick - Veneer (6.4/SF) 24.45
For Full Header Every 6th Course, Add 0.70
For English, Full Header Every Second Course, Add 1.39
For Flemish, Alternate Header Every Course, Add 2.96
For Curved Wall Application, Add 3.48
For Interior Veneer Construction, Add 261
For Stacked Bond, Add 2.09
For Battered Walls (Variable Depth Surface Placement), Add 4.35
For Corbels, Add 13.05
For Colored Mortar, Add 0.71
For Basket Weave Or Soldier Bond Pattern, Add 2.09
For Herringbone Pattern, Add 3.32
For Severe Weather (SW) Brick, Add 1.06
For Close Tolerance (FBX), Add 2.27
For <10, Small Area Replacements (Individual Areas), Add 26.45
For >300 To 1,200, Deduct -0.71
For >1,200, Deduct -1.58
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.75

042113 00-0017 SF  Buff (Gray) Face Brick - Cavity Wall (B.4/SF) .....cuciiiiiiieiiteieeet ettt ettt ettt e et et e e e ane e 24.45
For Full Header Every 6th Course, Add 0.70
For English, Full Header Every Second Course, Add 1.39
For Flemish, Alternate Header Every Course, Add 2.96
For Curved Wall Application, Add 3.48
For Interior Veneer Construction, Add 261
For Stacked Bond, Add 2.09
For Battered Walls (Variable Depth Surface Placement), Add 4.35
For Corbels, Add 13.05
For Colored Mortar, Add 0.71
For Basket Weave Or Soldier Bond Pattern, Add 2.09
For Herringbone Pattern, Add 3.32
For Severe Weather (SW) Brick, Add 1.06
For Close Tolerance (FBX), Add 2.27
For <10, Small Area Replacements (Individual Areas), Add 26.45
For >300 To 1,200, Deduct -0.71
For >1,200, Deduct -1.58
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.75

04 21 13 00-0018 Jumbo Or Oversized Face Brick sz 1
Note: Jumbo utility: 4" x 4" x 12", 6" jumbo: 6" x 4" x 12", 8" jumbo: 8" x 4" x 12".

04 21 13 00-0019 Jumbo Or Oversize Brick Red Face Running Bond es21 13000015

0421 1300-0020 SF  Jumbo Red Face Brick - 4" Veneer (3.0/SF With RUNNING BONM) .......co.iitiiiiiiiiiieieisieesee e 17.91
For Full Header Every 6th Course, Add 0.47
For English, Full Header Every Second Course, Add 0.95
For Flemish, Alternate Header Every Course, Add 2.08
For Curved Wall Application, Add 2.37
For Interior Veneer Construction, Add 1.78
For Stacked Bond, Add 1.49
For Battered Walls (Variable Depth Surface Placement), Add 2.97
For Corbels, Add 8.90
For Colored Mortar, Add 0.60
For Basket Weave Or Soldier Bond Pattern, Add 1.49
For Herringbone Pattern, Add 2.38
For Severe Weather (SW) Brick, Add 0.91
For Close Tolerance (FBX), Add 1.64
For <10, Small Area Replacements (Individual Areas), Add 18.11
For >300 To 1,200, Deduct -0.60
For >1,200, Deduct -1.20
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 12.17
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Clay Unit Masonry 04 21

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

04 21 13 00-0021

04 21 13 00-0022

04 21 13 00-0023

04 21 13 00-0024

November 2017

SF  Jumbo Red Face Brick - Cavity Wall (3.0/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add

For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add

For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add
SF  Jumbo Red Face Brick - 4" Back-up (3.0/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add
For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add
For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add

SF  Jumbo Red Face Brick - 8" Back-up (6.0/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add

For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add

For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add
SF  Jumbo Red Face Brick - 12" Solid (9.0/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add
For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add
For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add
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04 Masonry

04 20  Unit Masonr

04 21 Clay Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 21 1300-0025 SF Jumbo Red Face Brick - 16" Solid (12.0/SF With RUNNING BONG)..........oiutiiiiiiiiiiie ettt 54.38
For Full Header Every 6th Course, Add 121
For English, Full Header Every Second Course, Add 242
For Flemish, Alternate Header Every Course, Add 5.74
For Curved Wall Application, Add 6.04
For Interior Veneer Construction, Add 4.53
For Stacked Bond, Add 4.23
For Battered Walls (Variable Depth Surface Placement), Add 7.56
For Corbels, Add 22.67
For Colored Mortar, Add 2.42
For Basket Weave Or Soldier Bond Pattern, Add 4.23
For Herringbone Pattern, Add 6.95
For Severe Weather (SW) Brick, Add 3.62
For Close Tolerance (FBX), Add 4.83
For <10, Small Area Replacements (Individual Areas), Add 46.54
For >300 To 1,200, Deduct -2.42
For >1,200, Deduct -3.93
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 31.43
04 21 13 00-0026 Other Brick ShapeS(0421 13)
04 21 13 00-0027 Norman Face Brle(0421 13 00-0026)
Note: 2-2/3" x 4" x 12".
04 21 13 00-0028 Norman Brick, Red Face Running Bond 21 13000029
04211300-0029 SF Red Face Norman Brick - Veneer (4.5/SF With RUNNING BONM) .......c.oiuiiiiiiiiiiiiieieisiee e 24.61
For Buff Or Gray Face, Add 127
For Marble Chip, Add 1.67
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 2.93
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 2.08
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 0.76
For Basket Weave Or Soldier Bond Pattern, Add 2.08
For Herringbone Pattern, Add 3.31
For Severe Weather (SW) Brick, Add 1.14
For Close Tolerance (FBX), Add 2.27
For <10, Small Area Replacements (Individual Areas), Add 25.88
For >300 To 1,200, Deduct -0.76
For >1,200, Deduct -1.61
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.38
04 21 1300-0030 SF Red Face Norman Brick - Cavity Wall (4.5/SF With RUNNING BONM) ......c.eiiiiiiiiiiiiiecieese e 27.40
For Buff Or Gray Face, Add 1.27
For Marble Chip, Add 1.67
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.35
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 2.36
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 0.76
For Basket Weave Or Soldier Bond Pattern, Add 2.36
For Herringbone Pattern, Add 3.73
For Severe Weather (SW) Brick, Add 1.14
For Close Tolerance (FBX), Add 2.55
For <10, Small Area Replacements (Individual Areas), Add 30.07
For >300 To 1,200, Deduct -0.76
For >1,200, Deduct -1.75
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.17

04 21 13 00-0031
04 21 13 00-0032

Engineer Brick (04 21 13 00-0026)
Note: 3-1/5" x 4" x 8".

Engineer Brick, Red Face Running Bond s 2113000031
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Clay Unit Masonry 04 21

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0421 1300-0033 SF  Engineer Brick - Veneer (5.06/SF With RUNNING BON) ........cuiuiiiiiiiiieiei ettt 24.25
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 291
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 2.06
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 0.73
For Basket Weave Or Soldier Bond Pattern, Add 2.06
For Herringbone Pattern, Add 3.28
For Severe Weather (SW) Brick, Add 1.09
For Close Tolerance (FBX), Add 2.24
For <10, Small Area Replacements (Individual Areas), Add 25.86
For >300 To 1,200, Deduct -0.73
For >1,200, Deduct -1.58
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.36
04 21 1300-0034 SF  Engineer Brick - Cavity Wall (5.06/SF With RUNNING BONM).......ccuiiiiiiiiiiieiie ettt 27.04
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.33
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 2.34
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 0.73
For Basket Weave Or Soldier Bond Pattern, Add 2.34
For Herringbone Pattern, Add 3.69
For Severe Weather (SW) Brick, Add 1.09
For Close Tolerance (FBX), Add 2.52
For <10, Small Area Replacements (Individual Areas), Add 30.05
For >300 To 1,200, Deduct -0.73
For >1,200, Deduct -1.71
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.15

04 21 13 00-0035 Roman BriCk(ouusooroozs)

Note: 2" x 4" x 12" or Baby Roman 2" x 4" x 8".

04 21 13 00-0036 Roman Brick, Red Face Running Bond e 21 13000035

0421 1300-0037 SF  Roman Brick - Veneer (5.23/SF With RUNNING BONG)........couiiiiiiiiiiiiiisieiei ettt 26.21
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 3.01
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 2.16
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 0.92
For Basket Weave Or Soldier Bond Pattern, Add 2.16
For Herringbone Pattern, Add 3.47
For Severe Weather (SW) Brick, Add 1.38
For Close Tolerance (FBX), Add 2.39
For <10, Small Area Replacements (Individual Areas), Add 25.96
For >300 To 1,200, Deduct -0.92
For >1,200, Deduct -1.77
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.46

04 21 1300-0038 SF  Roman Brick - Cavity Wall (5.23/SF With RUNNING BONA) ......c.iiiiiiiiiiii it 29.00
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.43
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 2.44
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 0.92
For Basket Weave Or Soldier Bond Pattern, Add 2.44
For Herringbone Pattern, Add 3.89
For Severe Weather (SW) Brick, Add 1.38
For Close Tolerance (FBX), Add 2.67
For <10, Small Area Replacements (Individual Areas), Add 30.15
For >300 To 1,200, Deduct -0.92
For >1,200, Deduct -1.91
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.25
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04 Masonry

04 20  Unit Masonr

04 21 Clay Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 21 1300-0039 SF Baby Roman Brick - Veneer (7.76/SF With RUNNING BONM).........oiuiiiiiiieii ettt 27.89
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 3.09
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 2.24
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 1.09
For Basket Weave Or Soldier Bond Pattern, Add 2.24
For Herringbone Pattern, Add 3.64
For Severe Weather (SW) Brick, Add 1.63
For Close Tolerance (FBX), Add 2.52
For <10, Small Area Replacements (Individual Areas), Add 26.04
For >300 To 1,200, Deduct -1.09
For >1,200, Deduct -1.94
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.54
0421 1300-0040 SF Baby Roman Brick - Cavity Wall (7.76/SF With RUNNING BONG)........c.oiiiiiiiiiiiiieieisieic e 30.68
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.51
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 2.52
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 1.09
For Basket Weave Or Soldier Bond Pattern, Add 2.52
For Herringbone Pattern, Add 4.06
For Severe Weather (SW) Brick, Add 1.63
For Close Tolerance (FBX), Add 2.80
For <10, Small Area Replacements (Individual Areas), Add 30.23
For >300 To 1,200, Deduct -1.09
For >1,200, Deduct -2.08
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.33

04 21 13 00-0041 NorWegian BriCk(0421 13 00-0026)
Note: 3-1/5" x 4" x 12" or 6" Norwegian 3-1/5" x 6" x 12".

04 21 13 00-0042 Norwegian Brick, Red Face Running Bond s 21 13 000041

04 21 1300-0043 SF  Norwegian Brick - Veneer (3.41/SF With Running Bond) BRSSP PP PR PPPPPPPIN 23.13
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 2.86
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 2.01
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 0.61
For Basket Weave Or Soldier Bond Pattern, Add 2.01
For Herringbone Pattern, Add 3.16
For Severe Weather (SW) Brick, Add 0.92
For Close Tolerance (FBX), Add 2.16
For <10, Small Area Replacements (Individual Areas), Add 25.81
For >300 To 1,200, Deduct -0.61
For >1,200, Deduct -1.46
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.31

0421 1300-0044 SF  Norwegian Brick - Cavity Wall (3.41/SF With RUNNING BONM) ........cviutiiiiiiiiiicieieieeesie et 25.92
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.28
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 2.29
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 0.61
For Basket Weave Or Soldier Bond Pattern, Add 2.29
For Herringbone Pattern, Add 3.58
For Severe Weather (SW) Brick, Add 0.92
For Close Tolerance (FBX), Add 244
For <10, Small Area Replacements (Individual Areas), Add 29.99
For >300 To 1,200, Deduct -0.61
For >1,200, Deduct -1.60
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.10
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Clay Unit Masonry 04 21

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

04 21 13 00-0045

04 21 13 00-0046

04 21 13 00-0047

04 21 13 00-0048
04 21 13 00-0049

04 21 13 00-0050

04 21 13 00-0051

04 21 13 00-0052

November 2017

SF 6" Norwegian Brick - Veneer (3.41/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add

For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add

For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add
SF 6" Norwegian Brick - Cavity Wall (3.41/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add
For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add
For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add

Double Face Brick (0421 13 00-0026)
Note: 5-1/3" x 4" x 8".

Double Face Brick, Red Face Running Bond ez 13000047,

SF  Double Face Brick - Veneer (3.13/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add

For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add

For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add
SF  Double Face Brick - Cavity Wall (3.13/SF With Running Bond)

For Full Header Every 6th Course, Add

For English, Full Header Every Second Course, Add

For Flemish, Alternate Header Every Course, Add

For Curved Wall Application, Add

For Interior Veneer Construction, Add

For Stacked Bond, Add

For Battered Walls (Variable Depth Surface Placement), Add
For Corbels, Add

For Colored Mortar, Add

For Basket Weave Or Soldier Bond Pattern, Add

For Herringbone Pattern, Add

For Severe Weather (SW) Brick, Add

For Close Tolerance (FBX), Add

For <10, Small Area Replacements (Individual Areas), Add
For >300 To 1,200, Deduct

For >1,200, Deduct

For Columns Where The Shortest Distance From Corner to Corner Is <3', Add

Triple Face BriCk(0421 13 00-0026)
Note: 5-1/3" x 4" x 12".

Triple Face Brick, Red Face Running Bond es21 13 000051
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04 Masonry

04 20  Unit Masonr

04 21 Clay Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0421 1300-0053 SF  Triple Face Brick - Veneer (2.11/SF With RUNNING BONG).........cuiiiiiiiiieiieee e 21.09
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 2.75
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 1.90
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 0.41
For Basket Weave Or Soldier Bond Pattern, Add 1.90
For Herringbone Pattern, Add 2.96
For Severe Weather (SW) Brick, Add 0.61
For Close Tolerance (FBX), Add 2.01
For <10, Small Area Replacements (Individual Areas), Add 25.70
For >300 To 1,200, Deduct -0.41
For >1,200, Deduct -1.26
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.20

04 21 1300-0054 SF  Triple Face Brick - Cavity Wall (2.11/SF With RUNNING BONG) ........oiuiiiiiiiieiieeeeeee s 23.88
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.17
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 2.18
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 0.41
For Basket Weave Or Soldier Bond Pattern, Add 2.18
For Herringbone Pattern, Add 3.38
For Severe Weather (SW) Brick, Add 0.61
For Close Tolerance (FBX), Add 2.29
For <10, Small Area Replacements (Individual Areas), Add 29.89
For >300 To 1,200, Deduct -0.41
For >1,200, Deduct -1.40
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 19.99

04 21 13 00-0055 SCR Face Brle(0421 13.00-0026)
Note: 2-2/3" x 6" x 12"
04 21 13 00-0056 SCR Face Brick, Red Face Running Bond es2: 13000055

0421 1300-0057 SF  SCR Face Brick - Veneer (4.03/SF With RUNNING BONG) ..........oiiiiiiiiiiiiiicese e 27.53
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 3.08
For Curved Wall Application, Add 3.40
For Interior Veneer Construction, Add 2.55
For Stacked Bond, Add 2.23
For Battered Walls (Variable Depth Surface Placement), Add 4.25
For Corbels, Add 12.75
For Colored Mortar, Add 1.05
For Basket Weave Or Soldier Bond Pattern, Add 2.23
For Herringbone Pattern, Add 3.60
For Severe Weather (SW) Brick, Add 1.58
For Close Tolerance (FBX), Add 2.49
For <10, Small Area Replacements (Individual Areas), Add 26.03
For >300 To 1,200, Deduct -1.05
For >1,200, Deduct -1.90
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 17.53

04 21 1300-0058 SF SCR Face Brick - Cavity Wall (4.03/SF With RUNNING BONM)........cutiiiiiiiiieiieeeee ettt nne s 30.32
For Full Header Every 6th Course, Add 0.79
For English, Full Header Every Second Course, Add 1.58
For Flemish, Alternate Header Every Course, Add 3.50
For Curved Wall Application, Add 3.96
For Interior Veneer Construction, Add 2.97
For Stacked Bond, Add 251
For Battered Walls (Variable Depth Surface Placement), Add 4.95
For Corbels, Add 14.84
For Colored Mortar, Add 1.05
For Basket Weave Or Soldier Bond Pattern, Add 251
For Herringbone Pattern, Add 4.02
For Severe Weather (SW) Brick, Add 1.58
For Close Tolerance (FBX), Add 2.77
For <10, Small Area Replacements (Individual Areas), Add 30.21
For >300 To 1,200, Deduct -1.05
For >1,200, Deduct -2.04
For Columns Where The Shortest Distance From Corner to Corner Is <3', Add 20.32

04 21 13 00-0059

Fire BriCk(04 2113)
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Clay Unit Masonry 04 21

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
042113 00-0060 SF  Fire Brick, Red, RUNNMING BONG ........ciiuiiiiiiiiiiitietet ettt ettt ee et bttt s et e e et et et et et e et et et et et e ae e eneanen 27.81
For Buff Or Gray Face, Add 1.80
For Full Header Every 6th Course, Add 0.68
For English, Full Header Every Second Course, Add 1.36
For Flemish, Alternate Header Every Course, Add 3.09
For Stacked Bond, Add 2.24
For <10, Small Area Replacements (Individual Areas), Add 26.04

04 21 13 00-0061
04 21 13 00-0062

04 21 13 00-0063

04 21 13 00-0064

04 21 13 00-0065

04 21 13 00-0066

04 21 13 00-0067

04 21 13 00-0068

04 21 13 00-0069

04 21 13 00-0070

042119

04 21 19 00-0001

04 21 19 00-0002
04 21 19 00-0003
04 21 19 00-0004
04 21 19 00-0005

04 21 19 00-0006

04 21 19 00-0007

04 21 19 00-0008
04 21 19 00-0009

04 21 19 00-0010

04 21 19 00-0011

04 21 19 00-0012

04 21 19 00-0013

04 21 26

Note:

04 21 26 00-0001
04 21 26 00-0002

November 2017

Window Sill (0421 13)

LF  Window Sill, Standard Size Brick, Red, On Edge
Note: Standard size brick, 3-5/8” x 2-1/4" x 8”.
For Buff Or Gray Face, Add

LF  Window Sill, Engineer Standard Size Brick, Red, On Edge
Note: Engineer standard size brick, 3-5/8" x 2-3/4" x 8".
For Buff Or Gray Face, Add
LF  Window Sill, Modular Size Brick, Red, On Edge

Note: Modular size brick, 3-5/8” x 2-1/4" x 7-5/8".
For Buff Or Gray Face, Add
LF  Window Sill, Engineer Modular Size Brick, Red, On Edge

Note: Engineer modular size brick, 3-5/8” x 2-3/4" x 7-5/8”.
For Buff Or Gray Face, Add
LF  Window Sill, Economy Size Brick, Red, On Edge

Note: Economy size brick, 3-5/8” x 3-5/8" x 7-5/8".
For Buff Or Gray Face, Add
LF  Window Sill, Utility Size Brick, Red, On Edge

Note: Utility size brick, 3-5/8” x 3-5/8" x 11-5/8".
For Buff Or Gray Face, Add
LF  Window Sill, Double Utility Size Brick, Red, On Edge

Note: Double utility size brick, 3-5/8” x 7-5/8" x 11-5/8.
For Buff Or Gray Face, Add

LF  Window Sill, Norman Size Brick, Red, On Edge
Note: Norman size brick, 3-5/8” x 2-1/4” x 11-5/8”.
For Buff Or Gray Face, Add

LF  Window Sill, Roman Size Brick, Red, On Edge
Note: Roman size brick, 3-5/8” x 1-5/8” x 11-5/8”.
For Buff Or Gray Face, Add

Clay Tile Masonry w2y

Scored Face, Hollow, Clay Backing Tile 2119

Load Bearing, Scored Face, Hollow, Clay Backing Tile s 21 1s 000001

SF 4" Thick Load Bearing, Scored Face, Hollow, Clay Backing Tile

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add
SF 6" Thick Load Bearing, Scored Face, Hollow, Clay Backing Tile

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add
SF 8" Thick Load Bearing, Scored Face, Hollow, Clay Backing Tile

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add
SF 10" Thick Load Bearing, Scored Face, Hollow, Clay Backing Tile

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

SF 12" Thick Load Bearing, Scored Face, Hollow, Clay Backing Tile
For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

Non-Load Bearing, Scored Face, Hollow, Clay Backing Tile a2 1s 000001
SF 3" Thick Non Load Bearing, Scored Face, Hollow, Clay Backing Tile

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

SF 4" Thick Non Load Bearing, Scored Face, Hollow, Clay Backing Tile.

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

SF 6" Thick Non Load Bearing, Scored Face, Hollow, Clay Backing Tile.

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

SF 8" Thick Non Load Bearing, Scored Face, Hollow, Clay Backing Tile

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

SF 12" Thick Non Load Bearing, Scored Face, Hollow, Clay Backing Tile...

For Smooth Face, One Side, Add
For Smooth Face, Two Sides, Add

Glazed Structural Clay Tile Masonry sz

Includes tile and mortar in all colors.

6T Series Structural Glazed Clay Tile 212

Glazed On One Side 6T Series Structural Glazed Clay Tile (21 26 o000,
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04 Masonry

04 20  Unit Masonr
04 21 Clay Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0421 26 00-0003 SF 2" Thick 1 Sided 6T Series Structural Glazed Clay Tile, 5-1/3" X 12"........ccoiiiiiriieieesee e 29.40
For Stacked Bond, Add 1.85
04 21 26 00-0004 SF 4" Thick 1 Sided 6T Series Structural Glazed Clay Tile, 5-1/3" X 12"....... oottt 33.18
For Stacked Bond, Add 1.85
04 21 26 00-0005 SF 6" Thick 1 Sided 6T Series Structural Glazed Clay Tile, 5-1/3" X 12"....... oottt 40.86
For Stacked Bond, Add 1.94

04 21 26 00-0006 Special Shapes 6T Series Structural Glazed Clay Tile e« 21 26 00.0001)

04 21 26 00-0007 LF  Bullnose, Jamb Or Sill Shapes 6T Series Structural Glazed Clay Tile...........coeiiiiiiiiiieicee e 30.50
For Stacked Bond, Add 2.19

0421 26 00-0008 LF 2" Or 4" Cove Base 6T Series Structural Glazed Clay Til€ ..........oiiiiiiriiiiieieisesiee ettt 36.80
For Stacked Bond, Add 2.19

04 21 26 00-0009 8W Series Structural Glazed Clay Tile 2126

04 21 26 00-0010 Glazed On One Side 8W Series Structural Glazed Clay Tile @21 25 000009

042126 00-0011 SF 2" Thick 1 Sided 8W Series Structural Glazed Clay Tile, 8" x 16"
For Stacked Bond, Add

042126 00-0012 SF 4" Thick 1 Sided 8W Series Structural Glazed Clay Tile, 8" x 16"
For Stacked Bond, Add

0421 26 00-0013 SF 6" Thick 1 Sided 8W Series Structural Glazed Clay Tile, 8" x 16"
For Stacked Bond, Add

04 21 26 00-0014 Special Shapes 8W Series Structural Glazed Clay Tile s 2125 000009)

04 21 26 00-0015 LF  Bullnose, Jamb Or Sill Shapes 8W Series Structural Glazed Clay Tile
For Stacked Bond, Add

04 21 26 00-0016 LF 2" Or 4" Cove Base 8W Series Structural Glazed Clay Tile
For Stacked Bond, Add

04 21 26 00-0017 AW Series Structural Glazed Clay Tile s 212

04 21 26 00-0018 Glazed On One Side 4W Series Structural Glazed Clay Tile w21 25 0o0017)

042126 00-0019 SF 2" Thick 1 Sided 4W Series Structural Glazed Tile, 8" x 8"
For Stacked Bond, Add

04 21 26 00-0020 SF 4" Thick 1 Sided 4W Series Structural Glazed Tile, 8" x 8"
For Stacked Bond, Add

04 21 26 00-0021 SF 6" Thick 1 Sided 4W Series Structural Glazed Tile, 8" x 8"
For Stacked Bond, Add

04 21 26 00-0022 Special Shapes 4W Series Structural Glazed Clay Tile s 2125 000017,

04 21 26 00-0023 LF  Bullnose, Jamb Or Sill Shapes 4W Series Structural Glazed Clay Tile
For Stacked Bond, Add

042126 00-0024 LF 2" Or 4" Cove Base 4W Series Structural Glazed Clay Tile
For Stacked Bond, Add

04 21 26 00-0025 6T Series Sound Absorbing Structural Glazed Tile ©: 212
04 21 26 00-0026 SF 4" Thick, 6T Sound Absorbing Structural Glazed Tile
04 21 26 00-0027 SF 6" Thick, 6T Sound Absorbing Structural Glazed Tile
04 21 26 00-0028 SF 8" Thick, 6T Sound Absorbing Structural Glazed Tile

04 21 26 00-0029 8T Series Sound Absorbing Structural Glazed Tile ©: 212
04 21 26 00-0030 SF 4" Thick, 8T Sound Absorbing Structural Glazed Tile
04 21 26 00-0031 SF 6" Thick, 8T Sound Absorbing Structural Glazed Tile
04 21 26 00-0032 SF 8" Thick, 8T Acoustical Glazed Tile

04 21 29 Terra Cotta Masonry ez
04 21 29 00-0001 COping(0421z9)

Note: Includes caulk and ties. Excludes drilling into existing materials or other anchoring bolts.
0421 29 00-0002  SF TEITA COEA COPING -..uruveueeuttiteuieteteuteteateseeteeeeseeteese e eseaeeae et ees e e es e et e e es e ebe e eseeeeatebe et eaees e ee e e es e et et et e et et esb et e et enbebeetentebeeneneteane 88.21 35.47

04 21 29 00-0003 Partition Or Back Up (Scored) 2129
04 21 29 00-0004 Non-load Bearing, 12" X 12" (042129 00-0003)

04 21 29 00-0005 SF 3" Thick Terra Cotta, Non Load Bearing 12" x 12" Scored Face, Back-Up Partitions et 17.38
For Smooth Tile Instead Of Scored, Add 1.97
For Reinforcing With Steel Rods, Add 1.96

042129 00-0006 SF 4" Thick Terra Cotta, Non Load Bearing 12" x 12" Scored Face, Back-Up Partitions s 18.54
For Smooth Tile Instead Of Scored, Add 2.06
For Reinforcing With Steel Rods, Add 2.07

04 21 29 00-0007 SF 6" Thick Terra Cotta, Non Load Bearing 12" x 12" Scored Face, Back-Up Partitions s 23,51
For Smooth Tile Instead Of Scored, Add 2.82
For Reinforcing With Steel Rods, Add 2.74
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Clay Unit Masonry

UOM DESCRIPTION

04 21 29 00-0009
04 21 29 00-0010

04 21 29 00-0016

TOTAL DIRECT DEMOLITION

SF 8" Thick Terra Cotta, Non Load Bearing 12" x 12" Scored Face, Back-Up Partitions

For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

Load Bearing, 12" X 12" 042129 00:0003)
In Walls (04 21 29 00-0009)

SF 4" Thick Terra Cotta, Walls 12" x 12" Load Bearing Scored Face ........

For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add
SF 6" Thick Terra Cotta, Walls 12" x 12" Load Bearing Scored Face ..
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 8" Thick Terra Cotta, Walls 12" x 12" Load Bearing Scored Face ........

For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 10" Thick Terra Cotta, Walls 12" x 12" Load Bearing Scored Face
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 12" Thick Terra Cotta, Walls 12" x 12" Load Bearing Scored Face
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

In Floors (04 21 29 00-0009)

SF 4" Thick Terra Cotta, Floors 12" x 12" Load Bearing Scored Face
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 6" Thick Terra Cotta, Floors 12" x 12" Load Bearing Scored Face
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 8" Thick Terra Cotta, Floors 12" x 12" Load Bearing Scored Face
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 10" Thick Terra Cotta, Floors 12" x 12" Load Bearing Scored Face .
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

SF 12" Thick Terra Cotta, Floors 12" x 12" Load Bearing Scored Face.
For Smooth Tile Instead Of Scored, Add
For Reinforcing With Steel Rods, Add

04 22 Concrete Unit Masonry e

Note: Includes block and mortar. Excludes horizontal and vertical reinforcing. See CSI section 04 05 19 13-0000 for joint reinforcing.

Architectural Concrete Unit Masonry sz,

04 22 23 13-0001
04 22 23 13-0002

November 2017

Exposed Aggregate Concrete Unit Masonry sz
Back-Up Concrete Blocks o:z22313

Back-Up Concrete BIOCKS (22 25 13.0001)
SF  8"x 16" x 2", Solid, Back-Up Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 4", Regular, Back-Up Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 6", Regular, Back-Up Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 8", Regular, Back-Up Concrete Block

For Special Color, Add

For Stacked Bond, Add

For Scored Block, Add

For Curved Wall Application, Add

For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct

For >1,000, Deduct
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04 Masonry

04 20  Unit Masonr

04 22 Concrete Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 22 2313-0007 SF 8"x 16" x 10", Regular, Back-Up Concrete Block 13.66
For Special Color, Add 231
For Stacked Bond, Add 2.83
For Scored Block, Add 0.56
For Curved Wall Application, Add 2.18
For <10, Small Area Replacements (Individual Areas), Add 16.53
For >200 To 1,000, Deduct -0.28
For >1,000, Deduct -0.82
0422 2313-0008 SF 8"x16"x 12", Regular, Back-Up Concrete Block 16.19
For Special Color, Add 2.41
For Stacked Bond, Add 3.46
For Scored Block, Add 0.58
For Curved Wall Application, Add 2.66
For <10, Small Area Replacements (Individual Areas), Add 20.15
For >200 To 1,000, Deduct -0.29
For >1,000, Deduct -0.95

04 22 23 13-0009 Foundation Wall Concrete BIOCKS s222313
04 22 23 13-0010 Foundation Wall Concrete BIOCKS (22 23 13.0005)

04 22 2313-0011 SF 8"x 16" x 6", Regular, Foundation Wall Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
0422 2313-0012 SF 8"x16"x 8", Regular, Foundation Wall Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
0422 2313-0013 SF 8"x16"x 10", Regular, Foundation Wall Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2313-0014 SF 8"x 16" x 12", Regular, Foundation Wall Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 222313-0015 SF 8"x 16" x 6", Solid, Foundation Wall Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 2223 13-0016 SF 8"x16"x 8", Solid, Foundation Wall Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 2223 13-0017 SF 8"x16"x 10", Solid, Foundation Wall Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 222313-0018 SF 8"x 16" x 12", Solid, Foundation Wall Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
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Concrete Unit Masonry 04 22

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

04 22 23 13-0019 Partition Concrete BIOCKS (4222213

04 22 23 13-0020
04 22 23 13-0021

04 22 23 13-0022

04 22 23 13-0023

04 22 23 13-0024

04 22 23 13-0025

04 22 23 13-0026
04 22 23 13-0027

04 22 23 13-0028

04 22 23 13-0029

04 22 23 13-0030

04 22 23 13-0031

November 2017

Lightweight, Regular, Partition Concrete BlOcksS 42223150019

SF  8"x16"x 4", Lightweight, Regular, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 6", Lightweight, Regular, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 8", Lightweight, Regular, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 10", Lightweight, Regular, Partition Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 12", Lightweight, Regular, Partition Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct

Lightweight, Solid, Partition Concrete BIOCKS 42223 130019

SF  8"x 16" x 4", Lightweight, Solid, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 6", Lightweight, Solid, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 8", Lightweight, Solid, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 10", Lightweight, Solid, Partition Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 12", Lightweight, Solid, Partition Concrete Block

For Special Color, Add

For Stacked Bond, Add

For Scored Block, Add

For Curved Wall Application, Add

For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct

For >1,000, Deduct
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04 Masonry
04 20  Unit Masonr
04 22 Concrete Unit Masonry

<
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 22 23 13-0032 Normal Weight, Regular, Partition Concrete BIOCKS 2223 130019

0422 2313-0033 SF 8"x16"x4", Normal Weight, Regular, Partition Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 222313-0034 SF 8"x16"x 6", Normal Weight, Regular, Partition Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2313-0035 SF 8"x 16" x 8", Normal Weight, Regular, Partition Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2313-0036 SF 8"x 16" x 10", Normal Weight, Regular, Partition Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2313-0037 SF 8"x 16" x 12", Normal Weight, Regular, Partition Concrete BIOCK............cccceveiiininnencnins
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct

04 22 23 13-0038 Normal Weight, Solid, Partition Concrete BlIOCKS (42223130019

04222313-0039 SF 8"x16"x 4", Normal Weight, Solid, Partition CONCrete BIOCK...........cc.iiiiiiiiiiiieieiieiisie et 11.38
For Special Color, Add 161
For Stacked Bond, Add 2.45
For Scored Block, Add 0.39
For 4" High (Half Height) Block, Add 1.74
For Curved Wall Application, Add 1.89
For <10, Small Area Replacements (Individual Areas), Add 14.31
For >200 To 1,000, Deduct -0.19
For >1,000, Deduct -0.67
04 22 2313-0040 SF 8"x 16" x 6", Normal Weight, Solid, Partition CONCrete BIOCK.............ciiiiiiiiiiiieieiesi e 12.19
For Special Color, Add 1.49
For Stacked Bond, Add 2.70
For Scored Block, Add 0.36
For 4" High (Half Height) Block, Add 1.77
For Curved Wall Application, Add 2.08
For <10, Small Area Replacements (Individual Areas), Add 15.73
For >200 To 1,000, Deduct -0.18
For >1,000, Deduct -0.70
04 22 2313-0041 SF 8"x 16" x 8", Normal Weight, Solid, Partition CONCrete BIOCK.............coiiiiiiiiiiieieeee e 13.13
For Special Color, Add 1.73
For Stacked Bond, Add 2.87
For Scored Block, Add 0.42
For 4" High (Half Height) Block, Add 1.96
For Curved Wall Application, Add 2.21
For <10, Small Area Replacements (Individual Areas), Add 16.73
For >200 To 1,000, Deduct -0.21
For >1,000, Deduct -0.76
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Concrete Unit Masonry

04 22

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

04 22 23 13-0042

04 22 23 13-0043

04 22 23 13-0044

04 22 23 13-0045
04 22 23 13-0046

04 22 23 13-0047

04 22 23 13-0048

04 22 23 13-0049

04 22 23 13-0050

04 22 23 13-0051

04 22 23 13-0052

04 22 23 13-0053
04 22 23 13-0054

04 22 23 13-0055

04 22 23 13-0056

04 22 23 13-0057

04 22 23 13-0058
04 22 23 13-0059

November 2017

SF  8"x 16" x 10", Normal Weight, Solid, Partition Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 12", Normal Weight, Solid, Partition Concrete Block.
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For 4" High (Half Height) Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct

High Strength Concrete BIOCKS @i222319

3,500 PSI, High Strength Concrete BIOCKS (22 25 13.0049)

SF  8"x16"x 2", 3,500 PSI, High Strength Concrete Block..
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
SF  8"x16"x 4", 3,500 PSI, High Strength CONCIrete BIOCK...........ccuiiiiiiiiiiiieteieeieie ettt
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
SF  8"x16"x 6", 3,500 PSI, High Strength CONCIrete BIOCK...........ccuiiiiiiiiiieiiete ettt
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
SF  8"x 16" x 8", 3,500 PSI, High Strength Concrete Block..
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add

SF  8"x 16" x 10", 3,500 PSI, High Strength CONCIete BIOCK.........cc.couiiiiiiiieieiiee ettt 14.49
For Special Color, Add 2.56
For Stacked Bond, Add 2.97
For Scored Block, Add 0.62
For Curved Wall Application, Add 2.28
SF  8"x 16" x 12", 3,500 PSI, High Strength CONCIete BIOCK.........cc.couiiiiiiiiiie ittt 16.97
For Special Color, Add 2.69
For Stacked Bond, Add 3.57
For Scored Block, Add 0.65
For Curved Wall Application, Add 2.75

Solar Screen Concrete BlockS psz22313
Solar Screen Concrete BIocKS s 22 23 130052

SF 6" x6"x4" Solar Screen Concrete BIOCK ............cciiiiiiiiiiiicicce s 14.34
For Special Color, Add 3.01
For Stacked Bond, Add 2.78
For Scored Block, Add 0.73
For Curved Wall Application, Add 2.14
SF 8" x8"x 4" Solar Screen Concrete BIOCK ............ciiiiiiiiiiiiiicc s 15.43
For Special Color, Add 3.05
For Stacked Bond, Add 3.06
For Scored Block, Add 0.74
For Curved Wall Application, Add 2.35
SF 12" x 12" x 4" Solar Screen Concrete BIOCK ............cciiiiiiiiiiiii it 17.76
For Special Color, Add 3.83
For Stacked Bond, Add 3.42
For Scored Block, Add 0.92
For Curved Wall Application, Add 2.63
SF 8" x 16" x 8" Solar Screen CONCrete BIOCK ............c.ciiiiiiiiiiiiii bbb 25.10
For Special Color, Add 4.72
For Stacked Bond, Add 5.05
For Scored Block, Add 1.14
For Curved Wall Application, Add 3.88

Bond Beam Or Lintel Concrete BIOCKS 4222315
Lightweight, Bond Beam Or Lintel Concrete BIOCKS 42225 130055

Note: Excludes concrete fill and reinforcing.
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04 Masonry
04 20  Unit Masonr

04 22 Concrete Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04222313-0060 LF 6"x8"x 16", Lightweight, Bond Beam Or Lintel CONCrete BIOCK............cciiiiiiiiiiiieiiiisieieeseiee e 12.08
For Stacked Bond, Add 2.52
For Grout And Fill With 2 #5 Rebar, Add 7.24
For Scored Block, Add 0.48
For Curved Wall Application, Add 1.94
04222313-0061 LF 8"x8"x 16", Lightweight, Bond Beam Or Lintel CONCrete BIOCK...........cciiiiiiiiiiiieieiieieice et 13.28
For Stacked Bond, Add 2.70
For Grout And Fill With 2 #5 Rebar, Add 8.08
For Scored Block, Add 0.58
For Curved Wall Application, Add 2.08
04222313-0062 LF 12"x8"x 16", Lightweight, Bond Beam Or Lintel CONCrete BIOCK..........c.ccuiiiiiiiiiiiiiiseieieeee e 16.36
For Stacked Bond, Add 3.46
For Grout And Fill With 2 #5 Rebar, Add 9.72
For Scored Block, Add 0.61
For Curved Wall Application, Add 2.66
04 22 23 13-0063 Normalweight, Bond Beam Or Lintel Concrete BIOCKS 422 23 130055
Note: Excludes concrete fill and reinforcing.
04 222313-0064 LF 6"x8"x 16", Normalweight, Bond Beam Or Lintel CONCrete BIOCK ..........cciiiiiiiiiiiiiiiiiieieie ettt 12.15
For Stacked Bond, Add 2.63
For Grout And Fill With 2 #5 Rebar, Add 7.10
For Scored Block, Add 0.41
For Curved Wall Application, Add 2.02
04 222313-0065 LF 8"x8"x 16", Normalweight, Bond Beam Or Lintel CONCrete BIOCK ..........cciiiiiiiiiiiiiiiiiieieiecieeeie ettt 13.26
For Stacked Bond, Add 2.79
For Grout And Fill With 2 #5 Rebar, Add 7.90
For Scored Block, Add 0.51
For Curved Wall Application, Add 2.14
04 222313-0066 LF 12"x8"x 16", Normalweight, Bond Beam Or Lintel CONCrete BIOCK ...........coiuiiiiiiiiiiiieieieceeiee et 16.46
For Stacked Bond, Add 3.57
For Grout And Fill With 2 #5 Rebar, Add 9.60
For Scored Block, Add 0.55
For Curved Wall Application, Add 2.75
04 22 23 23 Prefaced Concrete Unit Masonry sz
04 22 23 23-0001 Ground Face Concrete BIOCKS «222329)
04 222323-0002 SF 8"x16"x4" Ground Face ConCrete BIOCK ..........cccuiiiiiiiiiiiii s 13.66
For Special Color, Add 2.03
For Stacked Bond, Add 2.92
For Scored Block, Add 0.49
For Curved Wall Application, Add 2.24
For <10, Small Area Replacements (Individual Areas), Add 17.01

For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2323-0003 SF 8"x 16" x 6" Ground Face Concrete Block ...
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add

For <10, Small Area Replacements (Individual Areas), Add 19.15
For >200 To 1,000, Deduct -0.28
For >1,000, Deduct -0.91
04 222323-0004 SF  8"x 16" x 8" Ground Face ConCrete BIOCK ..o 16.64
For Special Color, Add 2.73
For Stacked Bond, Add 3.47
For Scored Block, Add 0.66
For Curved Wall Application, Add 2.67
For <10, Small Area Replacements (Individual Areas), Add 20.27
For >200 To 1,000, Deduct -0.33
For >1,000, Deduct -1.00
0422 2323-0005 SF 8"x16"x 10" Ground Face Concrete BIOCK ...........c.ciiiiiiiiiiiiiiiii s 17.77
For Special Color, Add 3.01
For Stacked Bond, Add 3.68
For Scored Block, Add 0.73
For Curved Wall Application, Add 2.83
For <10, Small Area Replacements (Individual Areas), Add 21.48
For >200 To 1,000, Deduct -0.36
For >1,000, Deduct -1.07
04 222323-0006 SF  8"x 16" x 12" Ground Face COoNCrete BIOCK ...............ciiiiiiiiiii i 21.13
For Special Color, Add 3.30
For Stacked Bond, Add 4.46
For Scored Block, Add 0.79
For Curved Wall Application, Add 3.43
For <10, Small Area Replacements (Individual Areas), Add 26.04
For >200 To 1,000, Deduct -0.40
For >1,000, Deduct -1.26

04 22 23 26 Sound-Absorbing Concrete Unit Masonry o2z
04 22 23 26-0001 Acoustical Slotted Concrete Block o:222326)
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Concrete Unit Masonry

04 22

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

04 22 23 26-0002

04 22 23 26-0003

04 22 23 26-0004

04 22 23 26-0005

04 22 23 26-0006

04 22 23 26-0007

04 22 23 29
04 22 23 29-0001

04 22 23 29-0002
04 22 23 29-0003

04 22 23 29-0004

04 22 23 29-0005

04 22 23 29-0006

04 22 23 29-0007

04 22 23 29-0008
04 22 23 29-0009

04 22 23 29-0010

November 2017

SF 4" Thick, .45 - .55 NRC, Slotted, Acoustical Concrete Block
For Special Color, Add
For Stacked Bond, Add

SF 6" Thick, .45 - .55 NRC, Slotted, Acoustical Concrete Block
For Special Color, Add
For Stacked Bond, Add

SF 8" Thick, .50 - .60 NRC, Slotted, Acoustical Concrete Block
For Special Color, Add
For Stacked Bond, Add

SF
For Special Color, Add
For Stacked Bond, Add

SF
For Special Color, Add
For Stacked Bond, Add

SF
For Special Color, Add
For Stacked Bond, Add

Split-Face Concrete Unit Masonry sz

Modified Face Concrete BIOCKS (222329

4" Thick, .65 - .75 NRC, Slotted With Filled Cavities, Acoustical Concrete Block

8" Thick, .50 - .60 NRC, Slotted With Filled Cavities, Acoustical Concrete Block

8" Thick, .60 - .75 NRC, Slotted With Filled Cavities, Acoustical Concrete Block..

Plain Or Scored Split Faced Concrete BIOCKS s 22 25 20.0001)

SF  8"x 16" x 4" Plain Or Scored Split Face Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 6" Plain Or Scored Split Face Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 8" Plain Or Scored Split Face Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x 16" x 10" Plain Or Scored Split Face Concrete Block

For Special Color, Add
For Stacked Bond, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF  8"x16"x 12" Plain Or Scored Split Face Concrete Block

For Special Color, Add

For Stacked Bond, Add

For Curved Wall Application, Add

For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct

For >1,000, Deduct

Plain Or Scored Split Faced Bond Beam

SF
For Special Color, Add
For Stacked Bond, Add
For Grout And Fill With 2 #5 Rebar, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
SF
For Special Color, Add
For Stacked Bond, Add
For Grout And Fill With 2 #5 Rebar, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct

8" x 16" x 4" Plain Or Scored Split Face Bond Beam Or Lintel Concrete Blocks

8" x 16" x 6" Plain Or Scored Split Face Bond Beam Or Lintel Concrete Blocks

Or Lintel Concrete Blocks (04 22 23 29-0001)
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04 Masonry

04 20  Unit Masonr

04 22 Concrete Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 22 2329-0011 SF 8"x 16" x 8" Plain Or Scored Split Face Bond Beam Or Lintel Concrete BIOCKS ...........oocuiiiiiiriiiiiiieieeeeeeeeseeeea 17.95

For Special Color, Add 3.82

For Stacked Bond, Add 3.47

For Grout And Fill With 2 #5 Rebar, Add 11.28

For Curved Wall Application, Add 2.67

For <10, Small Area Replacements (Individual Areas), Add 20.37

For >200 To 1,000, Deduct -0.46

For >1,000, Deduct -1.13
0422 2329-0012 SF 8"x16"x 10" Plain Or Scored Split Face Bond Beam Or Lintel Concrete BIOCKS ...........ccuiiiiiiiiiieiiinieieeisieseeieeeseeeens 19.25

For Special Color, Add 4.24

For Stacked Bond, Add 3.68

For Grout And Fill With 2 #5 Rebar, Add 12.18

For Curved Wall Application, Add 2.83

For <10, Small Area Replacements (Individual Areas), Add 21.59

For >200 To 1,000, Deduct -0.51

For >1,000, Deduct -1.22
0422 2329-0013 SF 8"x16"x 12" Plain Or Scored Split Face Bond Beam Or Lintel Concrete BIOCKS ...........ccuiiiiiiiiiiciiiiieieiseseeeeeseeeeiene 22.09

For Special Color, Add 4.09

For Stacked Bond, Add 4.46

For Grout And Fill With 2 #5 Rebar, Add 13.51

For Curved Wall Application, Add 3.43

For <10, Small Area Replacements (Individual Areas), Add 26.11

For >200 To 1,000, Deduct -0.49

For >1,000, Deduct -1.35

04 22 23 29-0014 Profile Units, Split Rib Concrete BIOCK 22220

04 22 23 29-0015 1" Deep Ribs, Profile Units, Split Rib Concrete BlocK w2225 200014

0422 2329-0016 SF 8"x16"x4", 1" Deep Ribs, Profile Units, Split Rib Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2329-0017 SF 8"x16"x 6", 1" Deep Ribs, Profile Units, Split Rib Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2329-0018 SF 8"x 16" x 8", 1" Deep Ribs, Profile Units, Split Rib Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
0422 2329-0019 SF 8"x16"x 10", 1" Deep Ribs, Profile Units, Split Rib Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct
04 22 2329-0020 SF 8"x16"x 12", 1" Deep Ribs, Profile Units, Split Rib Concrete Block
For Special Color, Add
For Stacked Bond, Add
For Scored Block, Add
For Curved Wall Application, Add
For <10, Small Area Replacements (Individual Areas), Add
For >200 To 1,000, Deduct
For >1,000, Deduct

04 222331 Glazed Concrete Masonry Unit ez

Note: Includes concrete block and mortar.

04 22 23 31-0001 One Glazed Face Concrete Blocks osz2 23
04 22 23 31-0002 One Glazed Face Concrete BIOCKS (422 23 31.0001)

04 22 23 31-0003 SF 4" Thick, One Glazed FAce CONCIEIE BIOCK.......cc.uuiiiiieiieiee ettt e ettt e e e et e e e e e eaeeeeeaseaaaaaeeaasaeaaeeaensasaaeaaassasaaaaaneens 22.97
For Special Shapes, Add 12.09

04 2223 31-0004 SF 6" Thick, One Glazed FAce CONCIELE BIOCK.......ccuuiiiiieiieiee et eit e et e e e ettt e e e e e eaae e e e e s eataaeeeaaaaeaaeeaansasaaeaaasrasaaeaaneens 24.64
For Special Shapes, Add 12.66

04 22 23 31-0005 SF 8" Thick, One Glazed FAce CONCIELE BIOCK.......ccuuiiiiieiieiee et eete e ettt e e e e et e e e e e eaaae e e e e e eaaaaeeeaaaaesaeeaansasaaeaanssaseaeaannens 26.09
For Special Shapes, Add 13.46

04 22 23 31-0006 SF 10" Thick, One Glazed Face CONCIELE BIOCK...........ciiiiiiiiieeeeieeee e ecteee e e e et ee e e e e ette e e e e eaeeeeeaaeaseeeeeaasaeaaeeaansasaaeaaassaseaaaanrens 27.64
For Special Shapes, Add 14.29

04 22 23 31-0007 SF 12" Thick, One Glazed Face CONCIELE BIOCK...........ceiiiiiiiiiee et e e cctee e e e et e e e e s ette e e e e eteeeeeaseaaeeaeeaasaeaaeeaessasaaeaaassaseaeaannens 31.15
For Special Shapes, Add 14.99
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Concrete Unit Masonry

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

04 22 23 31-0008

04 22 23 31-0009
04 22 23 31-0010

04 22 23 31-0011

04 22 23 31-0012

04 22 23 31-0013
04 22 23 31-0014

04 22 23 31-0015
04 22 23 31-0016

04 22 23 31-0017

04 22 23 31-0018
04 22 23 31-0019

04 22 23 31-0020
04 22 23 31-0021
04 22 23 31-0022
04 22 23 31-0023

04 22 23 31-0024

Two Glazed Faces Concrete Blocks osz22:2

Two Glazed Faces Concrete BIOCKS 42223 31.0005)
SF 4" Thick, Two Glazed Faces Concrete Block

For Special Shapes, Add

SF 6" Thick, Two Glazed Faces Concrete Block

For Special Shapes, Add

SF 8" Thick, Two Glazed Faces Concrete Block

For Special Shapes, Add

Glazed Cove Base Concrete BIOCKS os222331
LF 2" Thick, Glazed Cove Base Concrete Block

For Special Shapes, Add

LF 4" Thick, Glazed Cove Base Concrete Block

For Special Shapes, Add

LF 6" Thick, Glazed Cove Base Concrete Block

For Special Shapes, Add

LF 8" Thick, Glazed Cove Base Concrete Block

For Special Shapes, Add

Glazed Corner, Bullnose Or Square Concrete BIOCKS @s22233)
EA 2" Thick, Glazed Corner, Bullnose Or Square Concrete Block

For Special Shapes, Add

EA 4" Thick, Glazed Corner, Bullnose Or Square Concrete Block

For Special Shapes, Add

EA 6" Thick, Glazed Corner, Bullnose Or Square Concrete Block

For Special Shapes, Add

EA 8" Thick, Glazed Corner, Bullnose Or Square Concrete Block

For Special Shapes, Add

EA 10" Thick, Glazed Corner, Bullnose Or Square Concrete Block

For Special Shapes, Add

EA 12" Thick, Glazed Corner, Bullnose Or Square Concrete Block

For Special Shapes, Add

04 23 Glass Unit Masonry wz

04 2313 Vertical Glass Unit Masonry oz

Note: Includes 1/4" mortar joints and caulking. Excludes joint reinforcement and anchors.
Glass Block Unit Masonry ez

04 23 13 00-0001
04 23 13 00-0002

04 23 13 00-0003

04 23 13 00-0004

04 23 13 00-0005

04 23 13 00-0006
04 23 13 00-0007
04 23 13 00-0008
04 23 13 00-0009

SF 6" x6"x4"Plain Glass Block

For Solar Reflective (Suntrol) Blocks, Add
For Essex (Horizontal Striated) Blocks, Add
For Sculptured Or Patterned Blocks, Add
For Colored Glass, Add
For Thinline Block, Deduct
For >1,000 To 5,000, Deduct
For >5,000, Deduct

SF  8"x8"x4"Plain Glass Block

For Solar Reflective (Suntrol) Blocks, Add
For Essex (Horizontal Striated) Blocks, Add
For Sculptured Or Patterned Blocks, Add
For Colored Glass, Add
For Thinline Block, Deduct
For >1,000 To 5,000, Deduct
For >5,000, Deduct

SF 12" x 12" x 4" Plain Glass Block.

For Solar Reflective (Suntrol) Blocks, Add
For Essex (Horizontal Striated) Blocks, Add
For Sculptured Or Patterned Blocks, Add
For Colored Glass, Add

For Thinline Block, Deduct

For >1,000 To 5,000, Deduct

For >5,000, Deduct

Solid Glass Block (Vistabrik®) e« 213

SF  3"x8"x 3" Solid Glass Block (Vistabrik®)

SF 4" x 8" x 3" Solid Glass Block (Vistabrik®)
SF 6" x 8" x 3" Solid Glass Block (Vistabrik®)
SF 8" x8"x 3" Solid Glass Block (Vistabrik®)

04 26 Single-Wythe Unit Masonry
04 26 13 Masonry Veneer ez

04 26 13 00-0001

November 2017

Brick Veneer And Accessories osz1z

302.06
232.68

164.13

115.61
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04 Masonry
04 20  Unit Masonr
04 26 Single-Wythe Unit Masonry

<
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 26 13 00-0002 Brick Stretchers (04 26 13 00-0001)

04 26 13 00-0003 SF  1/2"x 2-1/4" x 7-5/8" Brick Veneer, Stretcher, Smooth Finish 1.25
For Sand Finish, Deduct
For Wire Cut Finish, Add
04 26 13 00-0004 SF  1/2" x 3-5/8" x 7-5/8" Brick Veneer, Stretcher, Smooth Finish 1.40
For Sand Finish, Deduct
For Wire Cut Finish, Add
04 26 13 00-0005 SF  1/2"x 3-5/8" x 11-5/8" Brick Veneer, Stretcher, Smooth Finish e 12.47 1.61
For Sand Finish, Deduct -0.83
For Wire Cut Finish, Add 0.74
04 26 13 00-0006 Brick Corners (04 26 13 00-0001)
04 26 13 00-0007 LF  1/2"x 2-1/4" x 7-5/8" Brick Veneer, Smooth Finish, Corner 3.74
04 26 13 00-0008 LF  1/2"x 3-5/8" x 7-5/8" Brick Veneer, Smooth Finish, Corner 3.74
04 26 13 00-0009 Brick Caps And Si||5(0426 13 00-0001)
04 26 13 00-0010 LF 1" x 3 7/8" Brick Veneer, Smooth, Rolok Sill With Bracket... 4.54
04 26 1300-0011 EA  3-5/8" x 2-1/4" x 7-5/8" Brick Veneer Edge Cap....... 1.88
04 26 1300-0012 EA  3-5/8"x 2-1/4" x 7-5/8" Brick Veneer Corner Edge Cap, L or R 1.88
04 26 13 00-0013 Brick Veneer Accessories oz 1s oo
04 26 1300-0014 LF  2-7/8" Brick Veneer, Starter ANGIE ..........ccccuvueiririiiieiiieieieeseen e .7.38 0.72
04 26 1300-0015 LF  3-5/8" Brick Veneer, Top Side Angle 0.72
04 40 Stone Assemblies,
Note: Includes pointing and cleaning of new stone and mortar. All stone prices include material and mortar.
04 41 Dry-Placed Stone
04 41 00 00-0001 Ashlar Veneer, Random Size, Square Cut Rough Stone
04 41 00 00-0002 SF 4" Thick Ashlar Veneer, Random Size, Square Cut Rough Stone 6.93
04 41 00 00-0003 SF 6" Thick Ashlar Veneer, Random Size, Square Cut Rough Stone 6.93
04 42 Exterior Stone Cladding e
04 42 43 Stone Panels For Curtain Walls e
04 42 43 00-0001 Marble Facing Panels o4
Note: 3'x 1.5'
04 42 43 00-0002 SF  3/4" Thick Marble Facing Panels ...........ccoiiiiiiiiiiiieieieeeee e 14.34
04 42 4300-0003 SF  7/8" Thick Marble Facing Panels 14.52
04 42 4300-0004 SF  1-1/2" Thick Marble Facing Panels 14.80
04 42 4300-0005 SF 2" Thick Marble Facing Panels 15.26
04 42 43 00-0006 SF  2-1/4" Thick Marble Facing Panels 16.19
04 42 43 00-0007 CF  Marble Face Panel.......................... 52.72
04 42 43 00-0008 Smooth Limestone Panels o4
Note: Up to 12' x 5' panels.
04 42 43 00-0009 SF  1-1/2" Thick Smooth Limestone Panels 28.76
04 42 4300-0010 SF 2" Thick Smooth Limestone Panels 30.15
04 42 4300-0011 SF 3" Thick Smooth Limestone Panels 31.54
04 42 4300-0012 SF 4" Thick Smooth Limestone Panels 34.69
04 42 43 00-0013 Sandstone Panels o4
04 42 43 00-0014 SF  2-1/2" Thick Sandstone Panels 30.15
04 42 43 00-0015 SF 4" Thick Sandstone Panels 34.69
04 42 43 00-0016 SF  Split Face Sandstone Panels, Random Sizes 34.69
04 43 Stone Masonry e
04 4316 Stone Fabrications e
04 43 16 00-0001 Marble(ous 16)
04 43 16 00-0002 Marble Base(0443 16 00-0001)
Note: 1" thick.
04 43 16 00-0003  LF 4" HIgh MArDIE BaSE ......ccueiuiiiiiiiiiiieie ettt ettt e ettt e b e a e e b e et 2ot e e b2 e et e eb 2 e e e bt et et e e s e et e e st et e ame et e aneeneaneas 95.08 60.88
04 43 16 00-0004  LF 6" HIgh MarDIE BaSE ......c..iiueiiiiiiiii ittt ettt ettt h e s bt e e e bt e s e £t e et et e e st et e et e et e et e et e ebe e b e ebeennenieans 107.64 66.33
04 43 16 00-0005 Marble COlUmnS(ousmoorooon
04 4316 00-0006 CF  Plain Faced Solid Marble Columns ....249.19 52.72
copyright 2017 The Gordian Group, Inc. November 2017

Page 04 - 60 County of San Mateo, General Construction



Masonry

Stone Assemblies

04
04 40

Stone Masonry

04 43

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 43 16 00-0007 CF  Fluted, Carved Solid Marble COIUMNS ........ccoiiuiiiiiieiieee et e ettt e ettt e e e et aaeeeeeaaetaeaaeeaaeaaaaaeeaaastseeesaastaseeesaiatreeeesasees 414.26 52.72
04 43 16 00-0008 Marble Flooring(om 16 00-0001)
04 4316 00-0009 SF  3/8" Uniform Color Marble Flooring ....26.40 13.94
04 43 16 00-0010 SF  1/2" Uniform Color Marble Flooring .28.23 13.94
04 43 16 00-0011 SF  1/2" Travertine Marble Flooring ...33.80 15.92
04 43 16 00-0012 Marble |temS(0443 16 00-0001)
04 4316 00-0013 LF 12" Wide Marble Stair Treads 68.97 22.06
04 43 16 00-0014 LF 6" Wide Marble Stair Risers ....52.60 17.69
04 43 16 00-0015 LF 6" Wide x 2" Thick Marble Window Sills. .31.65 13.04
04 43 16 00-0016 LF 5" Wide x 7/8" Thick Marble Window Stool, Polished . ....60.75 16.01
04 4316 00-0017 SF  7/8" Thick, Non Skid, Marble Patio BIOCKS..............cccoiiiiiiiiiicic e 35.40 20.21
04 43 16 00-0018 Limestone(0443 16)
04 43 16 00-0019 Ashlar Veneer Limestone e« sssoooms)
04 4316 00-0020 SF 4" Ashlar Veneer Limestone, Random Sizes ....55.77 22.06
04 43 16 00-0021 SF 6" To 8" Thick, Pitched Face Ashlar Veneer Limestone, Random Sizes .... ...85.07 30.31
04 43 16 00-0022 Limestone COping(044a 16 00-0018)
Note: Measured from the highest point. Includes drilling into existing materials, caulk and ties.
04 43 16 00-0023 SF  2-1/2" Thick Limestone Coping ...26.11 7.40
04 4316 00-0024 SF 3" Thick Limestone Coping .29.30 7.86
04 43 16 00-0025 SF  3-1/2" Thick Limestone Coping .32.49 8.32
04 43 16 00-0026 SF 4" Thick Limestone Coping .34.75 8.61
04 43 16 00-0027 SF 5" Thick Limestone Coping ....40.20 8.78
04 4316 00-0028 SF 6" Thick Limestone Coping ....58.97 9.25
04 4316 00-0029 CF  >6" Thick LIimestone COPING..........cccrririiiiiiincicicceess s ...98.52 19.80
04 43 16 00-0030 Limestone Stair Treads (s 4 1s 000015
04 4316 00-0031 SF 2" Thick Limestone Treads 6.94
04 4316 00-0032 SF  2-1/2" Thick Limestone Treads 7.40
04 4316 00-0033 SF 3" Thick Limestone Treads 7.86
04 43 16 00-0034 SF  3-1/2" Thick Limestone Treads 8.32
04 43 16 00-0035 SF 4" Thick Limestone Treads 8.32
04 4316 00-0036 SF 5" Thick Limestone Treads 8.78
04 43 16 00-0037 SF 6" Thick Limestone Tread, Smooth FiNiSh .............coooiiiiiiiiiiiee e 9.25
04 43 16 00-0038 Limestone |temS(0443 16 00-0018)
04 43 16 00-0039 CF Sawn Edge Limestone Block, Sill, Lintel, Jamb And Other Trim 74.25
04 43 16 00-0040 Granite o 10
04 43 16 00-0041 Polished Granite Veneer Facing Panels o 16 000010
Note: Excludes structural support steel.
04 4316 00-0042 SF  7/8" Thick Black Polished Granite Veneer Facing Panel 28.95
04 43 16 00-0043 SF  7/8" Thick Gray Polished Granite Veneer Facing Panels 28.95
04 43 16 00-0044 Granite Stair Treads o 4 1 000040
04 43 16 00-0045  SF 2" THIiCK Granite STAIF TIEAM ......ceueeteieitieiiete ettt ettt ettt et h et et e eae e bt e s b e bt e s e et e es e et e et e et e abe et e ebeenneabeentenneans 44.56 6.94
04 43 16 00-0046 Slate esa316)
04 43 16 00-0047 Slate Panels Or Si||3(0443 16 00-0046)
04 4316 00-0048 SF 1" Thick Slate Panels ....53.47 28.95
04 43 16 00-0049 SF 2" Thick Slate Panels ...63.11 28.95
04 43 16 00-0050 Slate Sills Or StOO'Swuamoorome)
04 4316 00-0051 LF 6" Wide, 1" Thick Slate Sills Or Stools With Sand Finish ....25.38 13.12
04 4316 00-0052 LF 10" Wide, 1" Thick Slate Sills Or Stools With Sand Finish .31.51 13.12
04 43 16 00-0053 LF 6" Wide, 2" Thick Slate Sills Or Stools With Sand Finish .30.64 13.12
04 43 16 00-0054 LF 10" Wide, 2" Thick Slate Sills Or Stools With Sand Finish ...43.80 13.12
04 43 16 00-0055 Slate Stair Treads(m 43 16 00-0046)
04 4316 00-0056  SF 2" Thick Slate StaIr TIAM .........cciuiieieiiiiiiet e s e 36.91 6.94

November 2017

copyright 2017 The Gordian Group, Inc.

County of San Mateo, General Construction

Page 04 - 61



04 Masonry
04 50 Refractory Masonr
04 43 Stone Masonry

<
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 50 Refractory Masonry

See CSl section 04 22 23 13-0009 for solid concrete block.

04 51 Flue Liner Masonry s

Note: Includes mortar joints.

04 51 00 00-0001 Rectangular Flue Liners easy

04 51 00 00-0002 VLF 4"x8"Clay Flue Liners
04 51 00 00-0003 VLF 8"x 8" Clay Flue Liners
04 51 00 00-0004 VLF 8"x 12" Clay Flue Liner
04 51 00 00-0005 VLF 12"x 12" Clay Flue Liner:
04 51 00 00-0006 VLF 12"x 16" Clay Flue Liner:
04 51 00 00-0007 VLF 12"x 18" Clay Flue Liners.
04 51 00 00-0008 VLF 16" x 16" Clay Flue Liners.
0451 00 00-0009 VLF 16" x 20" Clay Flue Liners.
0451 00 00-0010 VLF 18"x 18" Clay Flue Liners.
04 5100 00-0011 VLF 20" x 20" Clay Flue Liner:
04 5100 00-0012 VLF 20"x 24" Clay Flue Liner:
04 51 00 00-0013 VLF 24" x 24" Clay Flue Liner:

04 51 00 00-0014 Round Flue Liners ossy

0451 0000-0015 VLF 6" Diameter Clay FIUE LINETS .........ccoiiiiiiiiiiiiinieeeieeeee e
04 51 00 00-0016 VLF 8" Diameter Clay Flue Liners
04 51 00 00-0017 VLF 10" Diameter Clay Flue Liners
04 51 00 00-0018 VLF 12" Diameter Clay Flue Liners
04 51 00 00-0019 VLF 15" Diameter Clay Flue Liners
04 51 00 00-0020 VLF 18" Diameter Clay Flue Liners
0451 0000-0021 VLF 21" Diameter Clay Flue Liners
0451 0000-0022 VLF 24" Diameter Clay Flue Liners
04 51 00 00-0023 VLF 27" Diameter Clay Flue Liners
04 51 00 00-0024 VLF 30" Diameter Clay Flue Liners
04 51 00 00-0025 VLF 33" Diameter Clay Flue Liners
04 51 00 00-0026 VLF 36" Diameter Clay Flue Liners

04 51 00 00-0027 Standard Chimney Block sy
Note: Includes refractory mortar. Excludes flue liners.

0451 0000-0028 EA 14" x 14" x 8" Concrete Block Chimney Unit

04 51 00 00-0029 EA 14" x 18" x 8" Concrete Block Chimney Unit

04 51 00 00-0030 EA 16" x 16" x 8" Concrete Block Chimney Unit

04 51 00 00-0031 EA 17"x 17" x 8" Concrete Block Chimney Unit

0451 0000-0032 EA 16" x 20" x 8" Concrete Block Chimney Unit

0451 0000-0033 EA 17"x21"x 8" Concrete Block Chimney Unit

0451 0000-0034 EA 21"x21"x 8" Concrete Block Chimney Unit

04 70 Manufactured Masonry,

04 72 Cast Stone Masonry wmn
04 72 00 00-0001 Precast Concrete Lintels oi7
04 72 00 00-0002 Solid Precast Concrete Lintels 7200 00001

04 72 00 00-0003 LF 4"x 8", Solid Precast Concrete Lintel 12.53
04 72 00 00-0004 LF 6"x 8", Solid Precast Concrete Lintel 15.28
04 72 00 00-0005 LF 8"x8", Solid Precast Concrete Lintel 18.41

04 72 00 00-0006 U Shaped Precast Concrete Lintels s 7200000001
Note: Excludes concrete fill and field added reinforcing. See CSI section 04 05 16 26-0001 for concrete fill.
04 72 00 00-0007 LF  6"x8", U Shaped Precast Concrete Lintel
04 72 00 00-0008 LF  8"x 8", U Shaped Precast Concrete Lintel
04 720000-0009 LF 12"x 8", U Shaped Precast Concrete LINtel ...........cocoveiiiniiiiiiniiiiiieciseeeeee

04 72 00 00-0010 Precast Concrete Coping w7

Note: Includes caulk and ties. Excludes drilling into existing materials or other anchoring bolts. See CSI section 04
21 29 00-0001 for terra cotta coping, 04 43 00 00-0000 for stone coping, 07 62 00 00-0000 for metal copings.

04 72 00 00-0011 Precast Concrete Coping 72000010
Note: Measured at highest point.

0472 0000-0012 SF 2" Thick Precast Concrete Coping..

0472 0000-0013 SF  2-1/2" Thick Precast Concrete Coping

04 72 00 00-0014 SF 3" Thick Precast Concrete Coping..

04 72 00 00-0015 SF  3-1/2" Thick Precast Concrete Coping

04 72 00 00-0016 SF 4" Thick Precast Concrete Coping .. 14.02

04 72 00 00-0017 SF 5" Thick Precast Concrete Coping .. . 14.85

047200 00-0018 SF 6" Thick Precast CONCIELE COPING .......c.urteuretirteuretiatetetiaeeeettaeeeeseaseseseateseestasenseseasesseseasensestases et taseasesteteasessetensesseseaseraneane . 15.68
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Manufactured Masonr
Cast Stone Masonry 04 72

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

04 72 00 00-0019 Precast Concrete Window Sills s

Note: Includes caulk and ties.

04 72 00 00-0020 Precast Concrete Window Si||3(0472 00 00-0019)

8.25

04 7200 00-0021 LF 6" Wide Precast Concrete Window Sill
04 7200 00-0022 LF 10"Wide Precast Concrete Window Sill

8.25

04 7200 00-0023 LF 14" Wide Precast Concrete Window Sill

8.25

04 72 00 00-0024 Cast Stone Veneer e
04 7200 00-0025 SF 1" Thick Cast Stone Veneer

END OF SECTION 04

November 2017

.............................................................. 49.66 17.41
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
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Metals 05

%, Common Work Results For Metals 05 05
Post-Installed Concrete Anchors 05 05 19

MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
05 Metals

05 05 Common Work Results For Metals
05 05 19 Post-Installed Concrete Anchorsese

See CSl section 03 15 19 00-0000 for cast-in concrete anchors.

05 05 19 00-0001 Concrete And Masonry Anchors esos s
05 05 19 00-0002 Expansion Anchors (05 05 19 00-0001)

Note: Includes drilling.

05 05 19 00-0003 Wedge Expansion Bolt AnNchors s os 1900000
05 05 19 00-0004 Zinc Plated Steel, Wedge Anchor Expansion Bolt os s 19000003

Note: Includes nut and washer.

05 0519 00-0005 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0006 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0007 EA  1/4" Diameter x 3-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0008 EA  3/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0009 EA 3/8" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0010 EA  3/8" Diameter x 3" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0011 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0012 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0013 EA  1/2" Diameter x 3-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0014 EA 1/2" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0015 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0016 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0017 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0018 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0019 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0020 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0021 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

November 2017 copyright 2017 The Gordian Group, Inc.
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05 Metals

0505 Common Work Results For Metals
05 05 19 Post-Installed Concrete Anchors

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

050519 00-0022 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0023 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0024 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0025 EA 3/4" Diameter x 4-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0026 EA  3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0027 EA  3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0028 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0029 EA  3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0030 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0031 EA  3/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0032 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0033 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0034 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0035 EA 1" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0036 EA 1" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0037 EA 1" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0038 EA 1-1/4" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0039 EA 1-1/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0040 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt os s 10 000003

Note: Includes nut and washer.
05 0519 00-0041 EA 1/4" Diameter x 1-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0042 EA 1/4" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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Metals 05

Common Work Results For Metals 05 05
Post-Installed Concrete Anchors 05 05 19

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

050519 00-0043 EA 1/4" Diameter x 3-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0044 EA  3/8" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0045 EA  3/8" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0046 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0047 EA  3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0048 EA 1/2" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0049 EA 1/2" Diameter x 3-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0050 EA  1/2" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0051 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0052 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0053 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0054 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0055 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0056 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0057 EA  5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0058 EA  3/4" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0059 EA 3/4" Diameter x 4-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0060 EA  3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0061 EA 3/4" Diameter x 6-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0062 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0063 EA  3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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05 Metals

0505 Common Work Results For Metals
05 05 19 Post-Installed Concrete Anchors

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0505 19 00-0064 EA  3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Wedge Anchor EXpansion BOlt.............cceoveririiiiirinnienieieseeeeeas 51.44
For >10 To 50, Deduct -1.28
For >50 To 100, Deduct -3.20
For >100, Deduct -6.41
05 0519 00-0065 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt e 52.46
For >10 To 50, Deduct -1.39
For >50 To 100, Deduct -3.39
For >100, Deduct -6.79
05 0519 00-0066 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor EXpansion Bolt..............ccccoiiiiiiiniiiininciiescces 74.66
For >10 To 50, Deduct -1.80
For >50 To 100, Deduct -4.56
For >100, Deduct -9.12
0505 19 00-0067 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Wedge Anchor EXpansion BOlt...........c.cocuiiiiiiiiniiiinieieseeeeseeeeeea 83.92
For >10 To 50, Deduct -1.80
For >50 To 100, Deduct -4.79
For >100, Deduct -9.58

05 05 19 00-0068 316 Stainless Steel, Wedge Anchor Expansion Bolt esos 19 00.0009)

Note: Includes nut and washer.

050519 00-0069 EA 1/4" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 11.37
For >10 To 50, Deduct -0.50
For >50 To 100, Deduct -1.04
For >100, Deduct -2.08
05 0519 00-0070 EA  1/4" Diameter x 3-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 11.93
For >10 To 50, Deduct -0.52
For >50 To 100, Deduct -1.07
For >100, Deduct -2.15
050519 00-0071 EA 3/8" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 14.76
For >10 To 50, Deduct -0.61
For >50 To 100, Deduct -1.29
For >100, Deduct -2.57
050519 00-0072 EA 3/8" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 15.14

For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0073 EA  3/8" Diameter x 3" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0074 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0075 EA 1/2" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 22.92
For >10 To 50, Deduct -0.87
For >50 To 100, Deduct -1.88
For >100, Deduct -3.76
05 0519 00-0076 EA  1/2" Diameter x 3-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 23.95
For >10 To 50, Deduct -0.87
For >50 To 100, Deduct -1.90
For >100, Deduct -3.81
050519 00-0077 EA 1/2" Diameter x 4-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 25.83
For >10 To 50, Deduct -0.87
For >50 To 100, Deduct -1.95
For >100, Deduct -3.90
05 0519 00-0078 EA  1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 26.30
For >10 To 50, Deduct -0.87
For >50 To 100, Deduct -1.96
For >100, Deduct -3.93
050519 00-0079 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor EXpansion BOIt...........c.cooiiiiiiiiininiecsieeseeeseeeeen 34.96
For >10 To 50, Deduct -1.07
For >50 To 100, Deduct -2.49
For >100, Deduct -4.97
05 0519 00-0080 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Wedge Anchor EXpansion BOIt............ccccueiiiiiiiiiiinieniiseseeeesceeees 35.52
For >10 To 50, Deduct -1.07
For >50 To 100, Deduct -2.50
For >100, Deduct -5.00
05 0519 00-0081 EA  3/4" Diameter x 4-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 42.88
For >10 To 50, Deduct -1.28
For >50 To 100, Deduct -2.99
For >100, Deduct -5.98
050519 00-0082 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt s 45.22
For >10 To 50, Deduct -1.28
For >50 To 100, Deduct -3.05
For >100, Deduct -6.10

05 05 19 00-0083 Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt es os 1s 000003

Note: Includes nut and washer.

050519 00-0084 EA 1/2" Diameter x 2-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion BOlt............cccoceririeniiiiiniiinennne 20.25
For >10 To 50, Deduct -0.87
For >50 To 100, Deduct -1.81
For >100, Deduct -3.62
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MINOR TOTAL DIRECT DEMOLITION
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050519 00-0085 EA 1/2" Diameter x 4-1/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0086 EA  1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0087 EA  1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Wedge Anchor EXpansion Bolt.............cccccoiviriininiiinencinncnes
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0088 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0089 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0090 EA 3/4" Diameter x 4-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0091 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0092 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0093 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0094 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0095 EA 1" Diameter x 12" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0096 Concrete Sleeve ANchors osos 19 00002
05 05 19 00-0097 Zinc Plated Steel, Concrete Sleeve Anchors osos 19 00006

Note: Includes nut and washer.
05 0519 00-0098 EA 1/4" Diameter x 5/8" Length, Zinc Plated Steel, Concrete Sleeve AnChor ............ccccevvieeiinnnne
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0099 EA 1/4" Diameter x 1-3/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0100 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0101 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0102 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0103 EA  3/8" Diameter x 1-7/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0104 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0105 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0106 EA 1/2" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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05 05 19 Post-Installed Concrete Anchors

MINOR TOTAL DIRECT DEMOLITION
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050519 00-0107 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0108 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0109 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0110 EA 5/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0111 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05051900-0112 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0113 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0114 EA  3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0115 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0116 EA  3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0117 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0118 304/18-8 Stainless Steel, Concrete Sleeve ANchors s os 19 00-0096)

Note: Includes nut and washer.

050519 00-0119 EA 1/4" Diameter x 1-3/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve ANCIOT.............ciiiiiiiiiiineei e 11.63

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.06

For >100, Deduct -2.13
050519 00-0120 EA 3/8" Diameter x 1-7/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve ANChO...........cccciiuiiiiiiiiiieeee e 14.74

For >10 To 50, Deduct -0.61

For >50 To 100, Deduct -1.29

For >100, Deduct -2.57
050519 00-0121 EA  3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor e 15.74

For >10 To 50, Deduct -0.61

For >50 To 100, Deduct -1.31

For >100, Deduct -2.62
050519 00-0122 EA 1/2" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve ANChO...........cccooiiriiiiriiieeeee e 21.64

For >10 To 50, Deduct -0.87

For >50 To 100, Deduct -1.84

For >100, Deduct -3.69
050519 00-0123 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor e 23.44

For >10 To 50, Deduct -0.87

For >50 To 100, Deduct -1.89

For >100, Deduct -3.78
050519 00-0124 EA 5/8" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve ANCNOT.............ciiiiiiiiiiineee s 31.23

For >10 To 50, Deduct -1.07

For >50 To 100, Deduct -2.39

For >100, Deduct -4.78

05 05 19 00-0125 Concrete Strike Anchors s os 10 c0-0002)

Note: Includes nut and washer.

050519 00-0126 EA  1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Concrete Strike ANCROT ............ooiiiiiiiiieiee e 11.12
For >10 To 50, Deduct -0.51
For >50 To 100, Deduct -1.05
For >100, Deduct -2.10

050519 00-0127 EA 1/4" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike ANCRON ..........cciiiiiiiiiiie e 11.29
For >10 To 50, Deduct -0.51
For >50 To 100, Deduct -1.05
For >100, Deduct -2.11
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050519 00-0128 EA 5/16" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0129 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0130 EA  3/8" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05051900-0131 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0132 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0133 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0134 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0135 EA 1/2" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0136 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0137 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0138 EA 5/8" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0139 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0140 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0141 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0142 Multi-Set Drop-ln Anchors (05 05 19 00-0002)
05 05 19 00-0143 Zinc Plated Steel, Multi-Set Drop-In Anchors s os 19 000142

Note: Excludes bolt, nut and washer.
050519 00-0144 EA 1/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0145 EA 3/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0146 EA  1/2" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0147 EA  5/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0148 EA 3/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0149 304/18-8 Stainless Steel, Multi-Set Drop-In Anchors s os 1s c00142)

Note: Excludes bolt, nut and washer.
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050519 00-0150 EA  1/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In AnChor...........ccccccovvivciieenne.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0151 EA  3/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In AnChor...........ccccccovvivcriinnne.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0152 EA 1/2" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor............ccccceveeiieiieene
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0519 00-0153 EA  5/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In AnChor..........ccccccovvireiienne.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0154 EA 3/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor............cccccvveiieienene
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0155 Single Bolt Expansion ANchors s os 1900000

Note: Excludes bolt, nut and washer.

050519 00-0156 EA 1/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor et e e —a e e e e i———a e e a——aaas 10.77
For >10 To 50, Deduct -0.51
For >50 To 100, Deduct -1.04
For >100, Deduct -2.08
050519 00-0157 EA 5/16" Bolt Diameter, Zinc Plated Steel, Single Bolt EXpansSion ANCRO ...........uiiiiiiiiiiieeie e 11.47

For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0158 EA  3/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0159 EA 1/2" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0160 EA 5/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0161 EA  3/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0162 Concrete Lag Shield Anchors s os 1900000

Note: Excludes lag bolt and washer.

050519 00-0163 EA 1/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield ANCNOT ...........coiiiiiiiiiiiiesese e 10.79
For >10 To 50, Deduct -0.51
For >50 To 100, Deduct -1.04
For >100, Deduct -2.08
050519 00-0164 EA 5/16" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor e a———— e 12.84

For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0165 EA  3/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0166 EA  1/2" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
050519 00-0167 EA 5/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
05 0519 00-0168 EA  3/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0169 Chemical And Adhesive Anchors s os 1 000001
05 05 19 00-0170 Chemically Adhered Anchor Rods wsos 19000169

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated
carbon steel.
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050519 00-0171 EA  1/4"x1-9/16" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0172 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0173 EA  3/8"x 2-3/4" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0174 EA 1/2"x3-11/16" Long Chemically Adhered Anchor Rod .
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0175 EA 1/2"x5-1/2" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05051900-0176 EA 5/8"x 7" Long Chemically Adhered ANCHOr ROG..... ..ottt ettt ettt ebe e e nie e
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0177 EA  3/4"x9-1/2" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

0505 1900-0178 EA  7/8"x 10" Long Chemically Adhered ANCROT ROM.........couiiiiiiiiiiieeeie ettt ettt ettt ebe e b nie e
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0179 EA 1"x11-3/4" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0180 EA 1-1/4"x 14" Long Chemically Adhered Anchor Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0181 Chemical Adhesives For Bolts, Dowels Or Threaded Rod s os 19 00-0169)

Note: Injected or drop in cartridge. Sizes listed are for the diameter of the bolt, dowel or rod to be anchored.
Includes drilling. Excludes bolt, dowel or rod.

050519 00-0182 EA  1/4" Chemical Adhesive For Bolt Or Threaded RO .............ccccoiiiiiiiiiiiiicicccc e 11.55
For >10 To 50, Deduct -0.57
For >50 To 100, Deduct -1.14
For >100, Deduct -2.27
050519 00-0183 EA 5/16" Chemical Adhesive For Bolt, Dowel Or Threaded ROU..............ooiiiiiiiiiieciiie ettt e etaae e e iaaana s 12.66

For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0184 EA 3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0185 EA 1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

0505 1900-0186 EA 5/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0187 EA  3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod..
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0188 EA 7/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod..
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0189 EA 1" Chemical Adhesive For Bolt, Dowel Or Threaded ROG. ..........ccciuiiiiiieiiiiie ettt e et e e et e e e e e eaaaae e e e eiaranees
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0190 EA 1-1/8" Chemical Adhesive For Bolt, Dowel Or Threaded RO ............cccccuruiiiiiiiiiiciiccccccc e 46.60
For >10 To 50, Deduct -2.03
For >50 To 100, Deduct -4.21
For >100, Deduct -8.42

05051900-0191 EA 1-1/4" Chemical Adhesive For Bolt, Dowel Or Threaded ROM ..........ccoooiiiiiiiiiiiiiie ettt e e e eaaaae e e e eaaaaa s 53.09
For >10 To 50, Deduct -2.26
For >50 To 100, Deduct -4.72
For >100, Deduct -9.45
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05051900-0192 EA 1-3/8" Chemical Adhesive For Bolt, Dowel Or Threaded ROG.............eeiiiiiiiiiee ettt eeetaaa e e e e eaaasa e e e e nnens 57.10
For >10 To 50, Deduct -2.37
For >50 To 100, Deduct -4.98
For >100, Deduct -9.95
050519 00-0193 EA 1-1/2" Chemical Adhesive For Bolt, Dowel Or Threaded ROd.............cccccviiiiiiiiiiiiic s 62.42
For >10 To 50, Deduct -2.47
For >50 To 100, Deduct -5.26
For >100, Deduct -10.53
050519 00-0194 EA 1-3/4" Chemical Adhesive For Bolt, Dowel Or Threaded ROd.............cccooviiiiiiiiiiiiicc e 73.05
For >10 To 50, Deduct -2.68
For >50 To 100, Deduct -5.84
For >100, Deduct -11.68
0505 1900-0195 EA 2" Chemical Adhesive For Bolt, Dowel Or Threaded ROG...........ooiiiiiiiiiii ittt e et e e e e et aaaeeeeaaaaaeeaanaens 94.65
For >10 To 50, Deduct -2.78
For >50 To 100, Deduct -6.53
For >100, Deduct -13.07

05 05 19 00-0196 Grout Concrete Anchor Bolt Or Threaded Rod s os 19 000165

050519 00-0197 EA  Grout Concrete Anchor Bolt or Threaded RO ............ccooiiiiiiiiiiiii s 3.69
For >10 To 50, Deduct -0.18
For >50 To 100, Deduct -0.36
For >100, Deduct -0.72

05 05 19 00-0198 Other Concrete And Masonry Anchors s os 19 00000
05 05 19 00-0199 Tapcon Masonry SCrews s os 19 o9

Note: Includes drilling. Countersunk or hex head.

050519 00-0200 EA  3/16" X 1-1/4" TAPCON MASONTY SCIEW.......uitiuieuiteuteititeteiteteeeseetess et ete e st ese s eseese s et eseee et ese et et ebeese e eb e et et ese et enneneetenneneatene 10.49

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.03

For >100, Deduct -2.07
050519 00-0201 EA  3/16" X 2-1/4" TAPCON MASONIY SCIEW......eueiutiruteuterttauteattauteaseasseaseaaeeasease e st eseeaseeseaase st aas e et e eas e b e eas e b e eseenteabeenseabeenneateannanteas 10.54

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.04

For >100, Deduct -2.07
050519 00-0202 EA  3/16" X 3-1/4" TAPCON MASONTY SCIEW.......uitiuieuitiuteititeteuteteeeseetese et ete e st ese s eseesees e e eseee et ese et et ebeese s eb e et et ese et eneestebenneneatene 10.65

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.04

For >100, Deduct -2.08
050519 00-0203 EA  1/4" X 1-1/4" TAPCON MASONTY SCIEW.......viiuieutiuieiteittauteettaaseaseeateaseees e st e st e st eae et e e st easeeseeaseeb e e as e b e eae e b e ese et e ebe et e abeenneabeannanteas 10.55

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.04

For >100, Deduct -2.07
050519 00-0204 EA  1/4" X 2-1/4" TAPCON MASONTY SCIEW.......ccuitiuiuitiuietiiteatett ettt ettt ete s s et ee st ettt ese et e et et ese et et ebeeae e ebe et et eseeteeeseetenneneanenne 10.61

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.04

For >100, Deduct -2.07
050519 00-0205 EA  1/4" X 3-1/4" TAPCON MASONTY SCIEW.......ccuitiuiuiteuietirteateit et eet ettt et seeseese s eaeese et eaees e et et ese et et eb e et e e eb e et et ese et eneseebenneneatene 10.74

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.04

For >100, Deduct -2.08

05 05 19 00-0206 Large Diameter, Self-Threading Concrete Fasteners csos s ooo1ss)

Note: Includes drilling. Zinc plated.

05 0519 00-0207 EA  3/8"x 1-3/4", Large Diameter, Self-Threading CONCrete FASIENET ..........c.ccuiiiiiiiieieiieie ettt 10.98

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.05

For >100, Deduct -2.09
050519 00-0208 EA 3/8"x 2-1/2", Large Diameter, Self-Threading CONCrete FASIENET ..........cuiitiiiiiieiieieeii ettt 11.23

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.05

For >100, Deduct -2.11
050519 00-0209 EA 3/8"x 3", Large Diameter, Self-Threading CONCIete FASIENET ..........ccuiiiiiiiiiiiieiieieeie ettt 11.29

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.05

For >100, Deduct -2.11
050519 00-0210 EA 3/8"x 4", Large Diameter, Self-Threading Concrete Fastener e —eaeaai———aeaaa——aaaaaans 11.41

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.06

For >100, Deduct -2.11
05051900-0211 EA 3/8"x5", Large Diameter, Self-Threading CONCIete FASIENET .........ccuiiiiiiiiieie ettt nee s 11.52

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.06

For >100, Deduct -2.12
050519 00-0212 EA 1/2"x 3", Large Diameter, Self-Threading CONCIete FASIENET ..........ccuiiiiiiiiriieiieiee ettt 11.73

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.07

For >100, Deduct -2.13
0505 1900-0213 EA 1/2"x 4", Large Diameter, Self-Threading CONCIete FASIENET .........ccuiiiiiiiiiieie ettt neeas 12.00

For >10 To 50, Deduct -0.51

For >50 To 100, Deduct -1.07

For >100, Deduct -2.14
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Metals 05

Common Work Results For Metals 05 05
Post-Installed Concrete Anchors 05 05 19

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

050519 00-0214 EA 1/2"x 5", Large Diameter, Self-Threading Concrete Fastener...........cccocevvevieninieeneeieenncns
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0215 EA 1/2"x 6", Large Diameter, Self-Threading Concrete Fastener.............ccoccovevvevrrineneiinens
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0216 EA 5/8"x 3", Large Diameter, Self-Threading Concrete Fastener.............cccccovevreniineneinnenns
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0217 EA 5/8"x 4", Large Diameter, Self-Threading Concrete Fastener...........cccocevveieniiniieneeienncns
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0218 EA 5/8"x5", Large Diameter, Self-Threading Concrete Fastener.............coccovevveveineneiiiens
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05051900-0219 EA 5/8"x6", Large Diameter, Self-Threading Concrete Fastener...........cccccevveieninieneeieennens
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0220 EA 3/4"x4-1/2", Large Diameter, Self-Threading CONCrete FASIENET . ...........iiuiiiiiiii ittt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0221 EA 3/4"x5-1/2", Large Diameter, Self-Threading CONCrete FASIENET...........ccuiiiiiiiiiiieiieteee ettt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05051900-0222 EA 3/4"x6-1/4", Large Diameter, Self-Threading CONCrete FaSIENET . ........c..iiiiiiiiiiie ittt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 05 19 00-0223 Pin Bolt Drives (s os 19 00-0198)
Note: Includes drilling. Zinc plated.
050519 00-0224 EA 1/4"x 1" Pin Bolt Drive
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050519 00-0225 EA  1/4" X 1-1/4" PiN BOIE DIIVE......oouiiiiiiiiiicieice s e s e b s 6.47

For >10 To 50, Deduct -0.31

For >50 To 100, Deduct -0.62

For >100, Deduct -1.25
050519 00-0226 EA  1/4" X 1-1/2" PiN BOIE DIIVE.......oouiiiiiiiiicieiee e e b s e 6.51

For >10 To 50, Deduct -0.31

For >50 To 100, Deduct -0.63

For >100, Deduct -1.25
0505 19 00-0227  EA  1/4" X 2" PN BOI DEIVE.....eeiutiteeit ettt ettt ettt s ettt et bt e st et e e s 22 e 4o bt e a e 2 bt e et e bt e et e b e e et et e e se et e et e enn e teennenneas 6.52

For >10 To 50, Deduct -0.31

For >50 To 100, Deduct -0.63

For >100, Deduct -1.25

05 05 19 00-0228 Powder Actuated, Shot-In Place Anchors With Exposed Thread es os 1s 000195

050519 00-0229 EA 1/4" Diameter Threaded Stud Powder Actuated ANCROT...........ocuiiiiiiiiii s 1.81
For >10 To 50, Deduct -0.07
For >50 To 100, Deduct -0.15
For >100, Deduct -0.31
050519 00-0230 EA 3/8" Diameter Threaded Stud Powder Actuated ANCHOT............c.ciiiiiiiiiiiccccc s 2.40
For >10 To 50, Deduct -0.09
For >50 To 100, Deduct -0.19
For >100, Deduct -0.38

05 05 23 Metal Fasteningsoeos
05 05 23 00-0001 Hex Bolts (0505 23)

Note: For owner furnished materials or where requested by the owner. Excludes drilling through wood, steel,

concrete, brick or block. See CSI section 02 41 19 13-0221 for drilling into concrete, 02 41 19 13-0231 for drilling

into brick or block, 02 41 19 13-0241 for drilling into wood or plastic, 05 05 23 00-1567 for drilling through steel.
05 05 23 00-0002 A307B HeaVy Hex Bolts (05 05 23 00-0001)

Note: Includes A307B heavy hex nut and two structural washers.

05 05 23 00-0003 Plain Finish A307B Heavy Hex BO'tS(ososzaooroooz)

050523 00-0004 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy HEX BOIt...........ccciiiiiiiiiieeeiee e 10.23 1.06
For >10 To 50, Deduct -0.44
For >50 To 100, Deduct -0.92
For >100, Deduct -1.83
November 2017 copyright 2017 The Gordian Group, Inc.
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05 Metals

0505 Common Work Results For Metals

05 05 23 Metal Fastenings

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0505 2300-0005 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt 1.06
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0006 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0007 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0008 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0009 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0010 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0011 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 052300-0012 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

0505 2300-0013 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0014 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0015 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0016 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 052300-0017 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1.06

121

1.06

121

1.26

1.33

1.15

1.26

1.33

1.40

1.58

1.69

05 05 23 00-0018 Galvanized A307B Heavy Hex BOItS os s 23 000002

05 052300-0019 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0020 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0021 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0022 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0023 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 052300-0024 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0025 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1.06

1.06

1.06

121

1.06

121

1.26
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Metals 05

Common Work Results For Metals 05 05
Metal Fastenings 05 05 23

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

050523 00-0026 EA  3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt 1.33
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0027 EA  7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0028 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0029 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt.
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 052300-0030 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0031 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy HEX BOIL..........c.oiiiiiiiiiiiiieese st . 1.58
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0032 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy HEX BOIL.........cc.oiiiiiiiiiiiiiiesieee et X 1.69
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1.15

1.26

1.33

1.40

05 05 23 00-0033 A325 ngh Strength Structural Bolts (05 05 23 00-0001)
05 05 23 00-0034 Plain Finish A325 High Strength Structural BOItS os s 23 000033

Note: Includes A325 heavy hex nut and structural washer.

05052300-0035 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0036 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0037 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0038 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

050523 00-0039 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

0505 2300-0040 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0041 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0042 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

0505 2300-0043 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0044 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0045 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

0505 2300-0046 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0047 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1.06

1.06

1.06

1.21

1.26

1.06

1.21

1.26

1.33

1.15

1.26

1.33

1.40
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05 Metals

0505 Common Work Results For Metals

05 05 23 Metal Fastenings

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0505 2300-0048 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt... 1.19
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 052300-0049 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt...
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05 0523 00-0050 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt...
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

05052300-0051 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Str